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Project No. 320 
City of Tiptonville, TN (“Owner”) 
 
Separate sealed bids for Contract 320 – Sanitary Sewer Pipe Cleaning and Inspections will 
be received by the City of Tiptonville at Tiptonville City Hall, 130 S. Court St., Tiptonville, 
TN 38079 until 1:30 o'clock P.M., C.S.T., Thursday, June 9, 2022, and then at said office 
publicly opened and read aloud. 
 
The Information for Bidders, Form of Bid, Form of Contract, Plans, Specifications, and Forms 
of Bid Bond, Performance and Payment Bond, and other contract documents may be 
examined in PDF form via download by requesting access via email to 
bruce@joelbspaulding.com.  Bid sets will be available digitally only; no hard copies will be 
issued, & all bidders must obtain official digital copies of the Bidding Documents from Joel 
B. Spaulding & Company, Inc., 3322 West End Ave., Ste. 106, Nashville, TN 37203, 615-255-
7766. Neither Owner nor Engineer will be responsible for full or partial sets of Bidding 
Documents obtained from sources other than the Engineer and will not accept bids from 
parties failing to obtain official digital bid sets from the Engineer. 
 
The owner reserves the right to waive any informalities or to reject any or all bids. 
 
Each bidder must deposit with his bid, security in the amount, form and subject to the 
conditions provided in the Information for Bidders. 
 
All bidders must be licensed General Contractors as required by the Contractor's Licensing 
Act of 1994 of the General Assembly of the State of Tennessee and qualified for the type of 
construction being bid upon. 
 
Attention of bidders is particularly called to the requirements as to conditions of 
employment to be observed and minimum wage rates to be paid under the contract, Section 
3, Segregated Facility, Section 109 and E.O. 11246. 
 
No bidder may withdraw his bid within 60 days after the actual date of the opening thereof. 
 
Cliff Berry, Mayor         May 9, 2022 

mailto:bruce@joelbspaulding.com
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1. Receipt and Opening of Bids 
 
The City of Tiptonville (herein called the “Owner”), invites bids on the form attached hereto, 
all blanks of which must be appropriately filled in. Bids will be received by the Owner at 
Tiptonville City Hall, 130 S. Court St., Tiptonville, TN 38079 until 1:30 o'clock P.M., C.S.T, 
Thursday, June 9, 2022, and then at said office publicly opened and read aloud. The envelopes 
containing the bids must be sealed, addressed to the City of Tiptonville at 130 S. Court St., 
Tiptonville, TN 38079 and designated as bid for Contract 320 – Sanitary Sewer Pipe 
Cleaning and Inspections. 
 
The Owner may consider informal any bid not prepared and submitted in accordance with 
the provisions hereof and may waive any informalities or reject any and all bids. Any bid may 
be withdrawn prior to the above scheduled time for the opening of bids or authorized 
postponement thereof. Any bid received after the time and date specified shall not be 
considered. No bidder may withdraw a bid within 60 days after the actual date of the opening 
thereof. 
 
2. Preparation of Bid 
 
Each bid must be submitted on the prescribed form and accompanied by Certification of 
Bidder Regarding Equal Employment Opportunity, Acknowledgment Regarding Bidder SAM 
Registration, Certification of Bidder Regarding Section 3 and Segregated Facilities, and 
Drug-Free Workplace Affidavit. All blank spaces for bid prices must be filled in, in ink or 
typewritten, in both words and figures, and the foregoing Certifications must be fully 
completed and executed when submitted. 
 
Each bid must be submitted in a sealed envelope bearing on the outside the name of the 
bidder, his/her address, the name of the project for which the bid is submitted, license 
number, expiration date thereof, and license classification of the contractors applying to bid 
for the prime contract, and for the electrical, plumbing, heating, ventilation, and air 
conditioning contracts, and all other information required by State law. 
 
All bidders must be licensed General Contractors as required by the Contractor's Licensing 
Act of 1994 of the General Assembly of the State of Tennessee and qualified for the type of 
construction being bid upon. Each bidder shall write on the outside of the envelope 
containing its bid: 1) its Contractor's license number; 2) that part of the classification applying 
to the bid. If this is not done, the bid will not be opened. 
 
3. Subcontracts 
 
The bidder is specifically advised that any person, for, or other party to whom it is proposed 
to award a subcontract under this contract: 

a. Must be acceptable to the owner; and 
b. Must submit Certification by Proposed Subcontractor Regarding Equal 

Employment Opportunity, and Certification of Proposed Subcontractor 
Regarding Section 3 and Segregated Facilities. Approval of the proposed 
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subcontract award cannot be given by the owner unless and until the proposed 
subcontractor has submitted the Certifications and/or other evidence showing 
that it has fully complied with any reporting requirements to which it is or was 
subject. 

 
Although the bidder is not required to attach such Certifications by proposed 
subcontractors to his/her bid, the bidder is here advised of this requirement so 
that appropriate action can be taken to prevent subsequent delay in subcontract 
awards. 
 

4. Bid Modification 
 
Any bidder may modify his/her bid by any transmission method judged practical by the 
Engineer within 30 minutes prior to the scheduled closing time for receipt of bids, provided 
that Bidder has notified Engineer by phone that the modification is forthcoming via the   
transmission method designated by the Engineer, and provided further, the Owner is 
satisfied that a written confirmation of the modification over the original signature of the 
bidder was mailed prior to the closing time. “Practical” transmission methods may include 
regular or overnight mail, telegram, facsimile, or e-mail, as deemed by the Engineer to be 
most readily accessible transmission method available to the Owner and Engineer at the bid 
opening location and prior to the bid opening time.  
 
The communication should not reveal the bid price but should provide the addition or 
subtraction or other modification so that the final prices or terms will not be known by the 
Owner and Engineer until the sealed bid is opened.  Modification must be received within 
thirty minutes of the closing time, or no consideration will be given to the modification.  
 
5. Method of Bidding 
 
The Owner invites the following bid(s): See Bidder’s Proposal. 
 
6. Qualification of Bidder 
 
The Owner may make such investigations as s/he deems necessary to determine the ability 
of the bidder to perform the work, and the bidder shall furnish to the Owner all such 
information and data for this purpose as the Owner may request. The Owner reserves the 
right to reject any bid if the evidence submitted by, or investigation of, such bidder fails to 
satisfy the owner that such bidder is properly qualified to carry out the obligations of the 
contract and to complete the work contemplated therein. Conditional bids will not be 
accepted. 
 
7. Bid Security 
 
Each bid must be accompanied by cash, certified check of the bidder, or a bid bond prepared 
on the form of bid bond attached thereto, duly executed by the bidder as principal and having 
as surety thereon a surety company approved by the Owner, in the amount of 5% of the bid. 
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Such cash, checks or bid bonds will be returned to all except the three lowest bidders within 
three days after the opening of bids, and the remaining cash, checks or bid bonds will be 
returned promptly after the Owner and the accepted bidder have executed the contract, or, 
if no award has been made within 60 days after the date of the opening of bids, upon demand 
of the bidder at any time thereafter, so long as he/she has not been notified of the 
acceptance of his/her bid. 
 
8. Liquidated Damages for Failure to Enter into Contract 
 
The successful bidder, upon his/her failure to refusal to execute and deliver the contract 
and bonds required within 10 days after she/he has received notice of the acceptance of 
his/her bid, shall forfeit to the Owner, as liquidated damages for such failure or refusal, the 
security deposited with his/her bid. 
 
9. Time of Completion and Liquidated Damages 
 
Bidder must agree to commence work on or before a date to be specified in a written "Notice 
to Proceed" of the Owner and to fully complete the project within 90 consecutive calendar 
days thereafter. Bidder must agree also to pay as liquidated damages, the sum of $200.00 for 
each consecutive calendar day thereafter as hereinafter provided in the Supplemental 
General Conditions. 
 
10. Condition of Work 
 
Each bidder must inform him/herself fully of the conditions relating to the construction of 
the project and the employment of labor thereof. Failure to do so will not relieve a successful 
bidder of his/her obligation to furnish all material and labor necessary to carry out the 
provisions of his/her contract. Insofar as possible, the contractor, in carrying out the work, 
must employ such methods as will not cause any interruption of or interference with the 
work of any other contractor. 
 
11. Addenda and Interpretations 
 
No interpretation of the meaning of the plans, specifications or other pre-bid documents 
will be made to any bidder orally. 
 
Every request for such interpretation should be in writing addressed to Joel B. Spaulding & 
Company, Inc. at 3322 West End Ave., Ste. 106, Nashville, TN 37203 and to be given 
consideration must be received at least five days prior to the date fixed for the opening of 
bids. Any and all such interpretations and any supplemental instructions will be in the form 
of written addenda to the specifications which, if issued, will be mailed by certified mail with 
return receipt requested or emailed to all prospective bidders (at the respective addresses 
furnished for such purposes), not later than two days prior to the date fixed for the opening 
of bids. Failure of any bidder to receive any such addendum or interpretation shall not relieve 
such bidder from any obligation under his/her bid as submitted. All addenda so issued shall 
become part of the contract documents. 
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12. Security for Faithful Performance 
 
Simultaneously with his/her delivery of the executed contract, the Contractor shall furnish 
a surety bond or bonds as security for faithful performance of this contract and for the 
payment of all persons performing labor on the project under this contract and furnishing 
materials in connection with this contract, as specified in the General Conditions included 
herein. The surety on such bond or bonds shall be a duly authorized surety company 
satisfactory to the Owner. 
 
13. Power of Attorney 
 
Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a certified 
and effectively dated copy of their power of attorney. 
 
14. Notice of Special Conditions 
 
Attention is particularly called to those parts of the contract documents and specifications 
which deal with the following: 

a. Inspection and testing of materials. 
b. Insurance requirements. 
c. Wage rates. 
d. Stated allowances. 

 
15. Laws and Regulations 
 
The bidder's attention is directed to the fact that all applicable State laws, municipal 
ordinances, and the rules and regulations of all authorities having jurisdiction over 
construction of the project shall apply to the contract throughout, and they will be deemed 
to be included in the contract the same as though herein written out in full. 
 
16. Method of Award - Lowest Qualified Bidder 
 
After receiving bids and determining the amount of funds estimated by the OWNER as 
available to finance the contract, the OWNER will award the contract to the lowest 
responsible bidder. The lowest responsible bidder will be determined upon the basis of the 
lowest base bid or lowest base bid combined with alternates (additive or deductive). If the 
contract is to be awarded based on the lowest base bid with alternates, alternates will be 
accepted in the numerical order in which they are listed in the Form of Bid. 
 
 
17. Obligation of Bidder 
 
At the time of the opening of bids each bidder will be presumed to have inspected the site 
and to have read and to be thoroughly familiar with the plans and contract documents 
(including all addenda). The failure or omission of any bidder to examine any form, 
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instrument or document shall in no way relieve any bidder from any obligation in respect of 
his/her bid. 
 
18. Safety Standards and Accident Prevention 

 
With respect to all work performed under this contract, the Contractor shall: 
 

a. Comply with the safety standards provisions of applicable laws, building and 
construction codes and the "Manual of Accident Prevention in Construction" 
published by the Associated General Contractors of America, the requirements of the 
Occupational Safety and Health Act of 1970 (Public Law 91-596), and the requirements 
of Title 29 of the Code of Federal Regulations, Section 1518 as published in the "Federal 
Register", Volume 36, No. 75, Saturday, April 17, 1971. 

b. Exercise every precaution at all times for the prevention of accidents and the 
protection of persons (including employees) and property. 

c. Maintain at his/her office or other well-known place at the job site, all articles 
necessary for giving first aid to the injured and shall make standing arrangements for 
the immediate removal to a hospital or a doctor's care of persons (including 
employees), who may be injured on the job site. In no case shall employees be 
permitted to work at a job site before the employer has made a standing arrangement 
for removal of injured persons to a hospital or a doctor's care. 
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KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, ______________ 
 
__________________________________________________________ 
as Principal, and  
 
________________________________________________________ as 
Surety, are hereby held and firmly bound unto  
 
______________________________ as owner in the penal sum of  
 
_________________________________________ for the payment of which, 
well and truly to be made, we hereby jointly and severally bind ourselves, our heirs, 
executors, administrators, successors and assigns. 
 
 
Signed, this _________ day of ___________________________, 20____.  
 
The condition of the above obligation is such that whereas the Principal has submitted to  
 
_______________________________________________ a certain Bid, 
attached hereto and hereby made a part hereof to enter into a contract in writing for the 
 
__________________________________________________________ 
 
__________________________________________________________ 
 
__________________________________________________________ 
 
NOW, THEREFORE, 
 

(a) If said Bid shall be rejected, or in the alternate. 
(b) If said Bid shall be accepted and the Principal shall execute and deliver a contract in 

the Form of Contract attached hereto (properly completed in accordance with said 
Bid) and shall furnish a bond for his faithful performance of said contract, and for the 
payment of all persons performing labor or furnishing materials in connection 
therewith, and shall in all other respects perform the agreement created by the 
acceptance of said Bid, then this obligation shall be void, otherwise the same shall 
remain in force and effect, it being expressly understood and agreed that the liability 
of the Surety for any and all claims hereunder shall, in no event, exceed the penal 
amount of this obligation as herein stated. 

 
The surety for value received, hereby stipulates and agrees that the obligations of said Surety 
and its bond shall be in no way impaired or affected by an extension of the time within which 
the Owner may accept such Bid; and said Surety does hereby waive notice of any such 
extension. 
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IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hand and seals, 
and such of them as are corporations have caused their corporate seals to be hereto affixed 
and these presents to be signed by their proper officers, the day and year first set forth 
above. 
 
 
 
 
       _______________________ (L.S.) 
        Principal 
 
 
       __________________________ 
        Surety 
 
 
SEAL       By: ________________________ 
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        Place:  Tiptonville, TN 
        Date: 
        Project No.: C-320 
 
Proposal of ___________________________________________ (hereinafter 
called “Bidder”)1 a corporation, organized and existing under the laws of the State of  
 
____________________________, partnership, or an individual doing business as  
 
__________________________________________________________. 
 
To the City of Tiptonville (hereinafter called “Owner”) 
 
Gentlemen: 
The Bidder, in compliance with your invitation for bids for the construction of a 
Sanitary Sewer Pipe Cleaning and Inspections project (Contract 320), having examined the 
plans and specifications with related documents and the site of the proposed work, and 
being familiar with all of the conditions surrounding the construction of the proposed 
project including the availability of materials and labor, hereby proposes to furnish all labor, 
materials, and supplies, and to construct the project in accordance with the contract 
documents, within the time set forth therein, and at the prices stated below. These prices 
are to cover all expenses incurred in performing the work required under the contract 
documents, of which this proposal is a part. 
 
Bidder hereby agrees to commence work under this contract on or before a date to be 
specified in written "Notice to Proceed" of the Owner and to fully complete the project within 
90 consecutive calendar days thereafter as stipulated in the specifications. Bidder further 
agrees to pay as liquidated damages the sum of $200.00 for each consecutive calendar day 
thereafter as hereinafter provided in Paragraph 3.c. of the Supplemental General Conditions. 
 
Bidder acknowledges receipt of the following addendum: 
 
__________________________________________________________ 
 
Bidder agrees to perform all the Contract 320 – Sanitary Sewer Pipe Cleaning and 
Inspections work described in the specifications and shown on the plans, for the following 
unit prices: 
 
See Bidder’s Proposal. 
 
The unit prices shall include all labor, materials, bailing, shoring, removal, overhead, profit, 
insurance, etc., to cover the finished work of the several kinds called for. 
 
Bidder understands that the Owner reserves the right to reject any or all bids and to waive 
any informalities in the bidding. 
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The bidder agrees that this bid shall be good and may not be withdrawn for a period of 60 
days after the scheduled closing time for receiving bids. 
 
Upon receipt of written notice of the acceptance of this bid, bidder will execute the formal 
contract attached within 10 days and deliver a Surety Bond or Bonds as required by Article 5 
of the General Conditions. The bid security attached in the sum of  
 
__________________________________________________________  
 
($_____________________________________) is to become the property of 
the Owner in the event the contract and bond are not executed within the time above set 
forth, as liquidated damages for the delay and additional expense to the Owner caused 
thereby. 
 
       Respectfully submitted: 
 
 
       By: ________________________ 
        (Title) 
 
 
 
 
(SEAL – if bid is by a corporation) 



Item Quanitity Unit Description Unit Price Total Price

1 35,505 L.F.

Complete CCTV Inspection Documenting 

the Location of the Designated Previously 

Unlocated Manhole and Identifying the 

Nature and Location of All Defects 

Contributing to Infiltration and Inflow 

Using NASSCO PACP Defect Codes, 

Including All Deliverables, as Per NASSCO 

PACP Specifications

2 5,000 L.F.

Additional for Light Cleaning Where 

Authorized by Engineer, Including CCTV 

Reinspection

3 1,500 L.F.

Additional for Heavy Cleaning Where 

Authorized by Engineer, Including CCTV 

Reinspection

4 5 Each
Root Cut (Medium), Where Authorized by 

Engineer, Including CCTV Reinspection

5 5 Each
Root Cut (Ball), Where Authorized by 

Engineer,Including CCTV Reinspection

6 5 Each
Deposit Cut, Where Authorized by 

Engineer, Including CCTV Reinspection

7 5 Each
Lateral Cut, Where Authorized by 

Engineer, Including CCTV Reinspection

8 7 Each

FOR EXPOSED MANHOLES, OR 

MANHOLES LOCATED & FOUND TO BE 

CURRENTLY UNDER LESS THAN 1/2" OF 

PAVEMENT, OR UNDER SOIL OR GRAVEL: 

- Locate and Expose MH as Necessary to 

Remove Cover

- Clean MH and Perform NASSCO MACP 

Level 2 Assessment, Use Zoom Camera to 

Investigate Intersecting Pipes

- Replace Existing Cover

BIDDER'S PROPOSAL

CONTRACT 320 - SANITARY SEWER PIPE CLEANING AND INSPECTIONS

Bidder's Proposal 11



Item Quanitity Unit Description Unit Price Total Price

9 18 Each

FOR PREVIOUSLY UNLOCATED 

MANHOLES LOCATED VIA TV 

INSPECTION AND FOUND TO BE UNDER 

MORE THAN 1/2" OF PAVEMENT: 

- Chip Out Pavement to Expose the O.D. 

of the Cast Ring, Remove All Pavement 

from Cover

- Clean MH and Perform NASSCO MACP 

Level 2 Assessment, Use Zoom Camera to 

Investigate Intersecting Pipes

- Measure Exist. Ring and Cover as 

Required by Riser Vendor
- Install “Throw and Go” Asphalt Patch

- Provide Riser Ring, Remove Asphalt 

Patch, Install Riser Ring, Place Existing 

Cover Back on MH

- Patch Damaged Asphalt Around 

Perimeter of Riser
- Grade of the Lid Shall Be Within a 1/4” 

Tolerance of the Surrounding Pavement 

and Shall Provide a Smooth Riding Surface

TOTAL BID

Bidder's Proposal  12
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Respectfully submitted,  

Bidder  

Printed Name  

Signature  

Title  

Submittal Date  

Address for Giving Notices  

  

Telephone  

Fax  

Employer ID  

Contact Name  

Email Address  

Bidder’s License No.  

Exp. Date  

Classification  
 



ACKNOWLEDGEMENT REGARDING BIDDER  
SAM REGISTRATION 

 
 
Pursuant to 2 CFR Parts 183 and 215 and the requirement of the U.S. Department of Housing and Urban 
Development (HUD), contractors procured directly by grantees, sub-grantees, and/or sub-recipients of HUD funds, 
including CDBG are required to have an active registration in the System of Award Management (SAM). This 
document shall be completed and submitted as part of the bid proposal. 
 

1. By submitting this proposal, the prospective bidder certifies that it has an active registration is SAM that is 
not set to expire within the next 90 days. 
 

2. By submitting this proposal, the prospective bidder certifies neither it, its principals nor affiliates, is presently 
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation 
in this transaction by any Federal department or agency.  

 
3. The certification in this clause is a material representation of fact upon which reliance was placed when this 

transaction was entered into. If it is later determined that an erroneous certification was rendered, in addition 
to other remedies available to the Federal Government, the Department or agency with which this 
transaction originated may pursue available remedies. 

 
4. Further, the prospective bidder shall provide immediate written notice to the person to which this proposal is 

submitted if at any time the Participant learns that this certification was erroneous when submitted or has 
become erroneous by reason of changed circumstances. 

 
5. By submitting this proposal, it is agreed that should the proposed covered transaction be entered into, the 

prospective bidder will not knowingly enter into any lower-tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction unless authorized by the agency with which this transaction originated. 

 
6. It is further agreed that by submitting this proposal, the prospective bidder will include Certification of 

Subcontractor Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion without modification, 
in all lower-tier covered transactions and in all solicitations for lower-tier covered transactions. 

 
Provide the following information as detailed in the prospective bidder’s SAM registration: 
 
 
Entity Name: ____________________________________________________________________________ 
 
Address: _______________________________________________________________________________ 
 
City: ________________________________ State: _______  Zip: ____________ 
 
SAM Entity ID: _______________________  Expiration Date: ____________   
 
Active Exclusions:         Yes   No 

2021 CDBG Manual 
Chapter F: Plans and Specifications

F-1

Bidder's Certifications 14



CERTIFICATION OF BIDDER REGARDING 

EQUAL EMPLOYMENT OPPORTUNITY 

This certification is required pursuant to Executive Order 11246 (30 F. R. 12319-25). The 
implementing rules and regulations provide that any bidder or prospective contractor, or any of 
their proposed subcontractors, shall state as an initial part of the bid or negotiations of the contract 
whether it has participated in any previous contract or subcontract subject to the equal opportunity 
clause; and, if so, whether it has filed all compliance reports due under applicable instructions. 

Where the certification indicates that the bidder has not filed a compliance report due under 
applicable instructions, such bidder shall be required to submit a compliance report within seven 
calendar days after bid opening. No contract shall be awarded unless such report is submitted. 

Certification by Bidder 

Bidder/Firm: ________________________________________________________________ 

Address: __________________________________________________________________ 

City: _______________________________________ State ______  Zip ________ 

1. Bidder has participated in a previous contract or Yes No 
subcontract subject to the Equal Opportunity Clause.

2. Compliance reports were required to be filed in Yes No 
connection with such contract or subcontract.

3. Bidder has filed all compliance reports due under Yes No None Req. 
applicable instructions, including SF-100.
.

4. Have you ever been or are you being considered Yes No 
for sanction due to violation of Executive Order 11246,
as amended?

Bidder Name: _________________________________ Title: ______________________ 

Signature: ___________________________________  Date: ______________________ 

2021 CDBG Manual 
Chapter F: Plans and Specifications

F-1

Bidder's Certifications 15



CERTIFICATION OF BIDDER REGARDING USE OF 

FEMALE/MINORITY SUBCONTRACTORS 

This certification is required for the contractor to demonstrate that when subcontractors are to 
be used on this project, an attempt will be made to utilize female/minority owned firms. 

Documentation must be on file to show who has been contacted. 

Certification by Bidder 

Bidder/Firm: ________________________________________________________________ 

Address: __________________________________________________________________ 

City: _______________________________________ State ______        Zip ________ 

I, _____________________________________, certify that every attempt was made to utilize 
female/minority contractors on this project. 

Bidder Name: ________________________________ Title: _____________________ 

Signature: ___________________________________ Date: _____________________ 
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CERTIFICATION OF SUBCONTRACTOR REGARDING 
DEBARMENT, SUSPENSION, INELIGIBILITY AND    

EXCLUSION 
 
Pursuant to 2 CFR Parts 183, 215, and 2424, and the requirement of the U.S. Department of Housing and Urban 
Development (HUD), subcontractors for projects that are funded in whole or in part by HUD funds must provide 
information concerning the entity’s debarment, suspension, ineligibility or exclusion status. This document shall be 
completed and provided to the prime contractor.  
 

1. By signing and submitting this proposal, the prospective lower-tier participant certifies that neither it, its 
principals nor affiliates, is presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participation in this transaction by any Federal department or agency. Further, the 
Participant provides the certification set out below: 

 
2. The certification in this clause is a material representation of fact upon which reliance was placed when this 

transaction was entered into. If it is later determined that an erroneous certification was rendered, in addition 
to other remedies available to the Federal Government, the Department or agency with which this 
transaction originated may pursue available remedies. 

 
3. Further, the Participant shall provide immediate written notice to the person to which this proposal is 

submitted if at any time the Participant learns that this certification was erroneous when submitted or has 
become erroneous by reason of changed circumstances. 

 
4. By submitting this document, it is agreed that should the proposed covered transaction be entered into, the 

Participant will not knowingly enter into any lower-tier covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction unless 
authorized by the agency with which this transaction originated. 

 
The subcontracting entity may satisfy the requirement of this document via one of the two options below: 
 
Option 1: SAM.gov Active Registration 

 
Entity Name: ____________________________________________________________________________ 
 
Address: _______________________________________________________________________________ 
 
City: ________________________________ State: _______  Zip: ____________ 
 
SAM Entity ID: _____________________  Expiration Date: ____________   
 
Active Exclusions:         Yes         No 

 
 

 
Option 2: Signed Certification 
 

Entity Name: ____________________________________________________________________________ 
 
Address: _______________________________________________________________________________ 
 
City: ________________________________ State: _______  Zip: ____________ 
 
Entity Representative: __________________________________ Title: ___________________________  
 
 
Signature: _________________________________________  
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CERTIFICATION OF BIDDER REGARDING 
SECTION 3 AND SEGREGATED FACILITIES 

NAME OF PRIME CONTRACTOR: ______________________________________________ 

PROJECT NUMBER: ____________ 

The undersigned hereby certifies that 

− Section 3 provisions are included in the Contract.

− If contract equals or exceeds $200,000, the contractor will comply with all Section 3 
requirements detailed in the CDBG Manual, including:

• reporting total labor hours worked, 
• reporting total labor hours worked by Section 3 workers, 
• reporting total labor hours worked by Targeted Section 3 workers,
• Providing documentation of Section 3 worker status as required for all workers 

for the project under the covered contract.

− No segregated facilities will be maintained as required by Title VI of the Civil Rights 
Act of 1964.

Name & Title of Signer (Print or Type) 

Signature Date 
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DRUG-FREE WORKPLACE AFFIDAVIT 

STATE OF ________________________ 

COUNTY OF ______________________ 

The undersigned, principal officer of ____________________________________________, an 
employer of five (5) or more employees contracting with ______________________________ 
government to provide construction services, hereby states under oath as follows: 

1. The undersigned is a principal officer of _____________________________ (hereinafter
referred to as the “Company”), and is duly authorized to execute this Affidavit on behalf of
the Company.

2. The Company submits this Affidavit pursuant to T.C.A. § 50-9-113, which requires each
employer with no less than five (5) employees receiving pay who contracts with the state or
any local government to provide construction services to submit an affidavit stating that such
employer has a drug-free workplace program that complies with Title 50, Chapter 9, of the
Tennessee Code Annotated.

3. The Company is in compliance with T.C.A. § 50-9-113.

Further affiant saith not. 
__________________________________________ 
Principal Officer 

STATE OF _______________________ 

COUNTY OF _____________________ 

Before me personally appeared _______________________________, with whom I am 
personally acquainted (or proved to me on the basis of satisfactory evidence), and who 
acknowledged that such person executed the foregoing affidavit for the purposes therein 
contained. 

Witness my hand and seal at office this _________ day of _________________, 20___. 
________________________________ 
Notary Public 

My commission expires: _______________ 
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CERTIFICATION BY PROPOSED SUBCONTRACTOR 

REGARDING EQUAL EMPLOYMENT OPPORTUNITY 

NAME OF PRIME CONTRACTOR: ______________________________________________ 

PROJECT NUMBER: ____________ 

This certification is required pursuant to Executive Order 11246 (30 F. R. 12319-25). The 
implementing rules and regulations provide that any bidder or prospective contractor, or any of 
their proposed subcontractors, shall state as an initial part of the bid or negotiations of the contract 
whether it has participated in any previous contract or subcontract subject to the equal opportunity 
clause; and, if so, whether it has filed all compliance reports due under applicable instructions. 

Where the certification indicates that the subcontractor has not filed a compliance report due 
under applicable instructions, such subcontractor shall be required to submit a compliance report 
before the owner approves the subcontract or permits work to begin under the subcontract. 

SUBCONTRACTOR’S CERTIFICATION 

Subcontractor Name: ________________________________________________________ 

Address: __________________________________________________________________ 

City: _______________________________________ State ______  Zip ________ 

1. Bidder has participated in a previous contract or Yes No 
subcontract subject to the Equal Opportunity Clause.

2. Compliance reports were required to be filed in Yes No 
connection with such contract or subcontract.

3. Bidder has filed all compliance reports due under Yes No None Req. 
applicable instructions, including SF-100.
.

4. Have you ever been or are you being considered Yes No 
for sanction due to violation of Executive Order 11246,
as amended?

Name: ______________________________________ Title: ______________________ 

Signature: ___________________________________ Date: ______________________ 
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CERTIFICATION OF PROPOSED SUBCONTRACTOR 
REGARDING SECTION 3 AND SEGREGATED FACILITIES 

NAME OF SUBCONTRACTOR: ______________________________________________ 

PROJECT NUMBER: ____________ 

The undersigned hereby certifies that 

− Section 3 provisions are included in the Contract.
− If contract equals or exceeds $200,000, the contractor will comply with all Section 3 

requirements detailed in the CDBG Manual, including:
• reporting total labor hours worked, 
• reporting total labor hours worked by Section 3 workers, 
• reporting total labor hours worked by Targeted Section 3 workers,
• Providing documentation of Section 3 worker status as required for all workers for 

the project under the covered contract.

− No segregated facilities will be maintained as required by Title VI of the Civil Rights Act of 
1964.

−

Name & Title of Signer (Print or Type) 

Signature Date 
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STATEMENT OF COMPLIANCE CERTIFICATE 

ILLEGAL IMMIGRANT 

EACH CONTRACTOR BIDDING SHALL FILL IN AND SIGN THE FOLLOWING 

Bidder Name: ______________________________________________________________ 

Address: __________________________________________________________________ 

City: _______________________________________ State ______  Zip ________ 

This is to certify that _____________________________________________________ have 
fully complied with all the requirements of T.C.A. § 12-3-309, stating: 

(1) No state governmental entity shall contract to acquire goods or services from any person
who knowingly utilizes the services of illegal immigrants in the performance of a contract for
goods or services entered into with a state governmental entity;

(2) No person may contract to supply goods or services to a state governmental entity if that
person knowingly utilizes the services of illegal immigrants in the performance of a contract
to supply goods or services entered into with the state or a state entity.

All Bidders for construction services on this project shall be required to submit an affidavit (by 
executing this compliance document) as part of their bid, that attests that such Bidder shall comply 
with requirements of T.C.A. § 12-3-309. 

Name: ______________________________________ Title: ______________________ 

Signature: ___________________________________ Date: ______________________ 
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IRAN DIVESTMENT 
ACT 

In compliance with the Iran Divestment Act (State of Tennessee 2016, Public Chapter No. 
817), which became effective on July 1, 2016, certification is required of all bidders on 
contracts over $1,000. 

By submission of this bid, each bidder and each person signing on behalf of any bidder 

certifies, and in the case of a joint bid each party hereto certifies as to its own organization, 

under penalty of perjury, that to the best of its knowledge and belief that each bidder is not on 

the list created pursuant to T.C.A. § 12-12-106.

I affirm, under the penalties of perjury, this statement to be true and 
correct.

Date Signature of Bidder 

Company 

A  bid  shall  not  be  considered  for  award  nor  shall  award  be  made  where  the 
foregoing certification has been complied with; provided, however, that if in any case the 
bidder cannot make the foregoing certification, the bidder shall so state and shall furnish with 
the bid a signed statement which sets forth in detail the reasons therefor. The City/County of 
_____________ may award a bid to a bidder who cannot make the certification, on case-by-
case basis, if: 

1. The investment activities in Iran were made before July 1, 2016, the investment
activities in Iran have not been expanded or reviewed on or after July 1, 2016, and the
person has adopted, publicized, and is implementing a formal plan to cease the
investment activities in Iran and to refrain from engaging in any new investments in
Iran; or

2. The City/County of _______________makes a determination that the goods or
services are necessary for the City/County of ________________________to
perform its functions and that, absent such an exemption, the political subdivision will
be unable to obtain the goods or services for which the contract is offered. Such
determination shall be made in writing and shall be a public document.
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July 15, 2016 

NOTICE 

Tenn. Code Ann. § 12-12-106 requires the chief procurement officer to publish, using credible 
information freely available to the public, a list of persons it determines engage in investment 
activities in Iran, as described in § 12-12-105.  

For these purposes, the State intends to use the attached list of “Entities Ineligible to Contract 
with the State of South Carolina or any Political Subdivision of the State per the Iran 
Divestment Act of 2014, S.C. Code Ann. §§ 11-57-10, et. seq.” 

While inclusion on this list would make a person ineligible to contract with the state of 
Tennessee, if a person ceases its engagement in investment activities in Iran, it may be 
removed from the list.  

If you feel as though you have been erroneously included on this list please contact the Central 
Procurement Office at CPO.Website@tn.gov.   

2021 CDBG Manual 
Chapter F: Plans and Specifications

F-1

Bidder's Certifications 24

mailto:CPO.Website@tn.gov


List Date: July 7, 2017 

1. Abadan Petrochemical Co.

2. Aban Offshore Ltd.

3. Anton Oilfield Services Group

4. Arak Petrochemical

5. Arvandan Oil & Gas

6. Behran Oil Co.

7. Bharat Petroleum Corporation Ltd.

8. China International United Petroleum & Chemical So., Ltd. (Unipec)

9. China National Offshore Oil Corp

10. China National Petroleum Corp (CNPC)

11. China National United Oil Corp.

12. China Petroleum & Chemical Corp.

13. Cosmo Energy Holdings Co. Limited

14. Dae l im Industr i a l

15 . Daewoo Engineering & Construction

16. Enel Spa

17. Eni Spa

18. Esfahan Oil Refining Co.

19. Essar Oil Ltd.

20. Fanavaran Petrochemical Co.

21. Farabi Petrochemical Co.

22. Formosa Petrochemical Corp.

23. Gazprom OAO

24. Gubre Fabrikalari T.A.S.

25. Hellenic Petroleum S.A.

26. Hindustan Petroleum Corp Ltd.

27. Hyundai Heavy Industries.

28. Idemitsu Kosan Co. Ltd.

29. Indian Oil Corporation Ltd.

30. Inpex Corporation

31. Japan Drilling Co., Ltd.

32. Japan Petroleum Exploration Co., Ltd.

33. JXTG Holdings, Inc.

34. Khark Petrochemical.

35. Koc Holding A.S.

36. Korea Gas Corp.

37. Linde AG.

38. Maire Tecnimont S.p.A.

39. Mangalore Refinery & Petrochemicals Ltd.

40. Marubeni Corporation

41. Mitsubishi Materials Corp.

42. Mitsui & Co. Ltd.

43. Naftiran Intratrade Company

44. National Iranian Oil Co.

45. National Iranian South Oil Co.

46. National Iranian Tanker Co.

47. National Shipping Co. of Saudi Arabia

48. North Drilling
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49. Oil & Natural Gas Corporation Ltd.

50. Oil India Ltd.

51. Oil Industry Investment Co.

52. ONGC Videsh Ltd. (OVL)

53. Pardis Petrochemical Co.

54. Pars Oil Co.

55. Parsian Oil and Gas Development Co.

56. Petrochemical Industries Investment Co.

57. Petrochemical Transport Co.

58. PetroChina Co. Ltd.

59. PJSC Lukoil

60. Polskie Gornictwo Naftowe i Gazownictwo SA

61. Royal Dutch Shell Plc.

62. Sadid Pipe & Equipments Co.

63. Saras Raffinerie Sarde SPA

64. Sepehr Energy

65. Shiraz Petrochemical Co.

66. Showa Shell Sekiyu K K

67. Sinopec Group.

68. Sk Holdings Co. Ltd.

69. SK Innovation

70. Tabriz Oil Refining Company

71. Total S.A.

72. Toyo Engineering Corporation

73. Turkiye Petrol Rafinerileri AS

74. Zhuh

75. Ai Zhenrong Company
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          "General Decision Number: TN20220123 01/07/2022 

Superseded General Decision Number: TN20210123 

State: Tennessee 

Construction Type: Heavy 
Including Water and Sewer Line Construction 

Counties: Decatur, Dyer, Gibson, Hardeman, Hardin, Haywood,  
Henderson, Henry, Lake, Lauderdale, McNairy, Obion and Weakley  
Counties in Tennessee. 

HEAVY CONSTRUCTION PROJECTS (including sewer/water 
construction). 

Note: Contracts subject to the Davis-Bacon Act are generally  
required to pay at least the applicable minimum wage rate  
required under Executive Order 14026 or Executive Order 13658.  
Please note that these Executive Orders apply to covered  
contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but do not apply to  
contracts subject only to the Davis-Bacon Related Acts,  
including those set forth at 29 CFR 5.1(a)(2)-(60).  

If the contract is entered into on or after January 30, 2022, or  
the contract is renewed or extended (e.g., an option is  
exercised) on or after January 30, 2022, Executive Order 14026  
generally applies to the contract. The contractor must pay all  
covered workers at least $15.00 per hour (or the applicable wage  
rate listed on this wage determination, if it is higher) for all  
hours spent performing on that contract in 2022.  

If the contract was awarded on or between January 1, 2015 and  
January 29, 2022, and the contract is not renewed or extended on  
or after January 30, 2022, Executive Order 13658 generally  
applies to the contract. The contractor must pay all covered  
workers at least $11.25 per hour (or the applicable wage rate  
listed on this wage determination, if it is higher) for all  
hours spent performing on that contract in 2022.  

The applicable Executive Order minimum wage rate will be  
adjusted annually. If this contract is covered by one of the  
Executive Orders and a classification considered necessary for  
performance of work on the contract does not appear on this wage  
determination, the contractor must still submit a conformance  
request.  

Additional information on contractor requirements and worker  
protections under the Executive Orders is available at  
www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0             01/07/2022
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 ENGI0369-011 05/01/2013 

                                  Rates          Fringes 

Operating Engineers:   
     Bulldozer and Crane.........$ 24.47            10.85 
---------------------------------------------------------------- 
*  SUTN2009-122 12/02/2009 

                                  Rates          Fringes 

ELECTRICIAN......................$ 20.06             0.00 
   
LABORER:  Common or General......$  9.05             1.57 
   
LABORER:  Flagger................$ 10.50             0.00 
   
LABORER:  Pipelayer..............$ 12.59             0.00 
   
OPERATOR:     
Backhoe/Excavator/Trackhoe.......$ 16.76             0.00 
   
TRUCK DRIVER:  Dump Truck........$ 11.61             0.81 
---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
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Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union, which prevailed in the survey for this 
classification, which in this example would be Plumbers 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
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be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Division National Office Branch of Wage Surveys. If the 
response from this initial contact is not satisfactory, then 
the process described in 2.) and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION"
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AGREEMENT 
CONTRACT 320 – SANITARY SEWER PIPE CLEANING AND INSEPCTIONS 
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THIS AGREEMENT, made this __________ day of __________________, 20____, 
by and between  
 
The City of Tiptonville, TN, herein called "Owner", acting herein through its  
 
Mayor & Board of Aldermen, and 
 
__________________________________________________________ 
STRIKE OUT (a corporation) (a partnership) 
INAPPLICABLE TERMS (an individual doing business as _______________________) 
 
of _______________________, County of __________________________,  
 
and State of __________________________, hereinafter called "Contractor". 
 
WITNESSETH: That for and in consideration of the payments and agreements hereinafter 
mentioned, to be made and performed by the OWNER, the CONTRACTOR hereby agrees 
with the OWNER to commence and complete the construction described as follows: 
Contract 320, Sanitary Sewer Pipe Cleaning and Inspections; hereinafter called "the project", 
for the sum of  
 
_____________________________________________________ Dollars  
 
($________________________________________________________) 
and all extra work in connection therewith, under the terms as stated in the General and 
Special Conditions of the Contract; and at this (its or their) own property cost and 
expense to furnish all the materials, supplies, machinery, equipment, tools, 
superintendence, labor, insurance, and other accessories and services necessary to 
complete the said project in accordance with the conditions and prices stated in the 
Proposal, the General Conditions, Supplemental General Conditions and Special 
Conditions of the Contract, the plans, which include all maps, plats, blueprints, and 
other drawings and printed or written explanatory matter thereof, the specifications and 
contract documents therefore as prepared by Joel B. Spaulding, Inc., herein entitled "the 
Engineer", and as enumerated in Paragraph 1 of the Supplemental General Conditions, all of 
which are made a part hereof and collectively evidence and constitute the contract. 
 
The Contractor hereby agrees to commence work under this contract on or before a date to 
be specified in a written "Notice to Proceed" of the Owner and to fully complete the project 
within 90 consecutive calendar days thereafter. The Contractor further agrees to pay, as 
liquidated damages, the sum of $200.00 for each consecutive calendar day thereafter as 
hereinafter provided in Paragraph 3 of the Supplemental General Conditions. 
 
The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the 
contract, subject to additions and deductions, as provided in the General Conditions of the 
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Contract, and to make payments on account thereof as provided in Paragraph 3, "Payments 
to Contractor", of the Supplemental General Conditions. 
 
IN WITNESS WHEREOF, the parties to these presents have executed this contract in four (4) 
counterparts, each of which shall be deemed an original, in the year and day first above 
mentioned. 
 
 
(Seal)        ______________________ 
ATTEST:        (Owner) 
 
 
______________________    By: ____________________ 
 (Secretary) 
 
 
______________________    ______________________ 
 (Witness)       (Title) 
 
 
(Seal) 
 
 
        ______________________ 
         (Contractor) 
 
 
______________________    By: ____________________ 
 
 
 
______________________    ______________________ 
 (Secretary)       (Title) 
 
 
        ______________________ 
         (Address and Zip Code) 
 
 
 
______________________ 
 
 
NOTE: Secretary of the Owner should attest. If Contractor is a corporation, Secretary should attest. 

 
 



BONDING AND INSURANCE 
CONTRACT 320 – SANITARY SEWER PIPE CLEANING AND INSEPCTIONS 
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1. This Attachment sets forth bonding and insurance requirements for grants. No other 

bonding and insurance requirements shall be imposed other than those normally 
required by the grantee. 

 
2. Except as otherwise required by law, a grant that requires the contracting (or 

subcontracting) for construction or facility improvements shall provide for the grantee 
to follow its own requirements relating to bid guarantees, performance bonds, and 
payment bonds unless the construction contract or subcontract exceeds $150,000 (See 
2 CFR 200.88). For those contracts or subcontracts exceeding $150,000, the Federal 
agency may accept the bonding policy and requirements of the grantee provided the 
Federal agency has made a determination that the Government's interest is adequately 
protected. If such a determination has not been made, the minimum requirements shall 
be as follows: 

 
a. A bid guarantee from each bidder equivalent to five percent of the bid price. The "bid 

guarantee" shall consist of a firm commitment such as a bid bond, certified check, or 
other negotiable instrument accompanying a bid as assurance that the bidder will, 
upon acceptance of his bid, execute such contractual documents as may be required 
within the time specified. 
 

b. A performance bond on the part of the contractor for 100 percent of the contract 
price. A "performance bond" is one executed in connection with a contract to secure 
fulfillment of all the contractor's obligations under such contract. 

 
c. A payment bond on the part of the contractor for 100 percent of the contract price. 

A "payment bond" is one executed in connection with a contract to assure payment 
as required by law of all persons supplying labor and material in the execution of the 
work provided for in the contract. 

 
3. Where the Federal Government guarantees or insures the repayment of money borrowed 

by the grantee, the Federal agency, at its discretion, may require adequate bonding and 
insurance if the bonding and insurance requirements of the grantee are not deemed 
adequate to protect the interest of the Federal Government. 

 
4. Where bonds are required in the situations described above, the bonds shall be obtained 

from companies holding certificates of authority as acceptable sureties (31 CFR 223). 
 
NOTE: AIA Document A311 is acceptable for use as Performance and Payment Bonds. 



CERTIFICATE OF OWNER’S ATTORNEY 
CONTRACT 320 – SANITARY SEWER PIPE CLEANING AND INSEPCTIONS 
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I, the undersigned, Mark Hayes, the duly authorized and acting legal representative of the 
City of Tiptonville do hereby certify as follows: 
 
I have examined the attached contract(s) and surety bonds and the manner of execution 
thereof, and I am of the opinion that each of the aforesaid agreements has been duly 
executed by the proper parties thereto acting through their duly authorized representatives; 
that said representatives have full power and authority to execute said agreements on behalf 
of the respective parties named thereon; and that the foregoing agreements constitute valid 
and legally binding obligations upon the parties executing the same in accordance with 
terms, conditions and provisions thereof. 
 
Date: ____________________   ______________________ 



Community Development Block Grant Program 
GENERAL CONDITIONS 

1. Contract and Contract Documents

The project to be constructed and pursuant to this contract will be financed
with assistance from the Tennessee Community Development Block Grant
Program and is subject to all applicable Federal laws and regulations.

The Plans, Specifications and Addenda, hereinafter enumerated in
Paragraph 1 of the Supplemental General Conditions shall form part of
this Contract and the provisions thereof shall be as binding upon the
parties hereto as if they were herein fully set forth. The table of contents,
titles, headings, running headlines and marginal notes contained herein
and in said documents are solely to facilitate reference to various
provisions of the Contract Documents and in no way affect, limit or cast
light on the interpretation of the provisions to which they refer.
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Emergency .............................................................................6.23 
Defects in Work of Others ........................................................7.3 
Differing conditions ..............................................................4.2.3 
Discrepancy in Documents ................................. 2.5, 3.3.2, 6.14.2 
Underground Facilities not indicated ..................................... 4.3.2 

Emergencies .............................................................................6.23 
Equipment and Machinery Rental, Cost 

of the Work ...................................................................... 11.4.5.3 
Fee--Cost-Plus ............................................... 11.4.5.6, 11.5.1, 11.6 
General Warranty and Guarantee .............................................6.30 
Hazard Communication Programs ............................................6.22 
Indemnification .............................................. 6.12, 6.16, 6.31-6.33 
Inspection of the Work ...................................................... 7.3, 13.4 
Labor, Materials and Equipment ..........................................6.3-6.5 
Laws and Regulations, Compliance by .................................. 6.14.1 
Liability Insurance ......................................................................5.4 
Notice of Intent to Appeal ............................................... 9.10, 10.4 
obligation to perform and complete the Work ..........................6.30 
Patent Fees and Royalties, paid for by ......................................6.12 
Performance and Other Bonds ....................................................5.1 
Permits, obtained and paid for by .............................................6.13 
Progress Schedule ....................2.6, 2.8, 2.9, 6.6, 6.29, 10.4, 15.2.1 
Request for formal decision on disputes ...................................9.11 
Responsibilities-- 

Changes in the Work ..............................................................10.1 
Concerning Subcontractors, Suppliers and Others.............6.8-6.11 
Continuing the Work ..................................................... 6.29, 10.4 
CONTRACTOR's expense .................................................... 6.7.1 
CONTRACTOR's General Warranty and Guarantee ..............6.30 
CONTRACTOR's review prior to Shop Drawing or 

Sample Submittal .................................................................6.25 
Coordination of Work .............................................................6.9.2 

Emergencies ...........................................................................6.23 
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ENGINEER's evaluation, Substitutes 
or "Or-Equal" Items ............................................................ 6.7.3 

For Acts and Omissions of Others ...................... 6.9.1-6.9.2, 9.13 
for deductible amounts, insurance ............................................ 5.9 
general ....................................................................6, 7.2, 7.3, 8.9 
Hazardous Communication Programs .................................... 6.22 
Indemnification .............................................................. 6.31-6.33 
Labor, Materials and Equipment ........................................ 6.3-6.5 
Laws and Regulations ............................................................ 6.14 
Liability Insurance ................................................................... 5.4 
Notice of variation from Contract Documents ....................... 6.27 
Patent Fees and Royalties ....................................................... 6.12 
Permits ................................................................................... 6.13 
Progress Schedule .................................................................... 6.6 
Record Documents ................................................................. 6.19 
related Work performed prior to ENGINEER's 

approval of required submittals ............................................ 6.28 
safe structural loading ............................................................ 6.18 
Safety and Protection ..............................................6.20, 7.2, 13.2 
Safety Representative ............................................................. 6.21 
Scheduling the Work ............................................................. 6.9.2 
Shop Drawings and Samples .................................................. 6.24 
Shop Drawings and Samples Review 

by ENGINEER  .................................................................... 6.26 
Site Cleanliness ...................................................................... 6.17 
Submittal Procedures ............................................................. 6.25 
Substitute Construction Methods and 

Procedures ........................................................................... 6.7.2 
Substitutes and "Or-Equal" Items .......................................... 6.7.1 
Superintendence ....................................................................... 6.2 
Supervision .............................................................................. 6.1 
Survival of Obligations .......................................................... 6.34 
Taxes ...................................................................................... 6.15 
Tests and Inspections ............................................................. 13.5 
To Report ................................................................................. 2.5 
Use of Premises ............................................. 6.16-6.18, 6.30, 2.4 

Review Prior to Shop Drawing or Sample Submittal ................ 6.25 
Right to adjustment for changes in the Work ........................... 10.2 
right to claim ............... 4, 7.1, 9.4, 9.5, 9.11, 10.2, 11.2, 11.9, 12.1, 

13.9, 14.8, 15.1, 15.5, 17.3 
Safety and Protection ....................................... 6.20-6.22, 7.2, 13.2 
Safety Representative ............................................................... 6.21 
Shop Drawings and Samples Submittals .......................... 6.24-6.28 
Special Consultants ............................................................... 11.4.4 
Substitute Construction Methods and Procedures ...................... 6.7 
Substitutes and "Or-Equal" Items, Expense ................... 6.7.1, 6.7.2 
Subcontractors, Suppliers and Others ................................. 6.8-6.11 
Supervision and Superintendence .............................. 6.1, 6.2, 6.21 
Taxes, Payment by ................................................................... 6.15 
Use of Premises ............................................................... 6.16-6.18 
Warranties and guarantees ................................................ 6.30, 6.5 
Warranty of Title  ..................................................................... 14.3 
Written Notice Required-- 

CONTRACTOR stop Work or terminate ............................... 15.5 
Reports of Differing Subsurface and Physical 

Conditions............................................................................ 4.2.3 
Substantial Completion .......................................................... 14.8 

CONTRACTORs--other .................................................................... 7 
Contractual Liability Insurance ................................................. 5.4.10 
Contractual Times Limits ............................................................. 12.2 
Coordination 

CONTRACTOR's responsibility ............................................. 6.9.2 
Copies of Documents ..................................................................... 2.2 
Correction Period ....................................................................... 13.12 
Correction, Removal or Acceptance of 

Defective Work 
in general ......................................................... 10.4.1, 13.10-13.14 
Acceptance of Defective Work .............................................. 13.13 
Correction or Removal of Defective Work ................... 6.30, 13.11 
Correction Period ................................................................... 13.12 
OWNER May Correct Defective Work ................................. 13.14 
OWNER May Stop Work ...................................................... 13.10 

Cost-- 
of Tests and Inspections ........................................................... 13.4 

Records ....................................................................................11.7 
Cost of the Work-- 

Bonds and insurance, additional ......................................... 11.4.5.9 
Cash Discounts ......................................................................11.4.2 
CONTRACTOR's Fee ..............................................................11.6 
Employee Expenses ............................................................ 11.4.5.1 
Exclusions to ............................................................................11.5 
General .............................................................................11.4-11.5 
Home office and overhead expenses ........................................11.5 
Losses and damages ........................................................... 11.4.5.6 
Materials and equipment ....................................................... 11.4.2 
Minor expenses .................................................................. 11.4.5.8 
Payroll costs on changes ........................................................ 11.4.1 
performed by Subcontractors ................................................. 11.4.3 
Records ....................................................................................11.7 
Rentals of construction equipment and machinery ............. 11.4.5.3 
Royalty payments, permits and license fees ....................... 11.4.5.5 
Site office and temporary facilities ..................................... 11.4.5.2 
Special Consultants, CONTRACTOR's ................................ 11.4.4 
Supplemental .........................................................................11.4.5 
Taxes related to the Work ................................................... 11.4.5.4 
Tests and Inspection .................................................................13.4 
Trade Discounts .....................................................................11.4.2 
Utilities, fuel and sanitary facilities .................................... 11.4.5.7 
Work after regular hours ....................................................... 11.4.1 

Covering Work .....................................................................13.6-13.7 
Cumulative Remedies ...........................................................17.4-17.5 
Cutting, fitting and patching ...........................................................7.2 
Data, to be furnished by OWNER ...................................................8.3 
Day--definition of ......................................................................17.2.2 
Decisions on Disputes .......................................................... 9.11, 9.12 
defective--definition of .................................................................1.14 
defective Work-- 

Acceptance of ............................................................. 10.4.1, 13.13 
Correction or Removal of ........................................... 10.4.1, 13.11 
Correction Period ...................................................................13.12 
in general ................................................................. 13, 14.7, 14.11 
Observation by ENGINEER .......................................................9.2 
OWNER May Stop Work ....................................................... 13.10 
Prompt Notice of Defects .........................................................13.1 
Rejecting ....................................................................................9.6 
Uncovering the Work ...............................................................13.8 

Definitions .........................................................................................1 
Delays ...................................................................4.1, 6.29, 12-3-12.4 
Delivery of Bonds ...........................................................................2.1 
Delivery of certificates of insurance ...............................................2.7 
Determinations for Unit Prices .....................................................9.10 
Differing Subsurface or 

Physical Conditions 
Notice of ..................................................................................4.2.3 
ENGINEER's Review .............................................................. 4.2.4 
Possible Contract Documents Change ..................................... 4.2.6 
Possible Price and Times Adjustments .................................... 4.2.6 

Discrepancies-Reporting and Resolving .................... 2.5, 3.3.2, 6.14.2 
Dispute Resolution-- 

Agreement .........................................................................16.1-16.6 
Arbitration ........................................................................16.1-16.5 
general .........................................................................................16 
Mediation .................................................................................16.6 

Dispute Resolution Agreement .............................................16.1-16.6 
Disputes, Decisions by ENGINEER ......................................9.11-9.12 
Documents-- 

Copies of ....................................................................................2.2 
Record ......................................................................................6.19 
Reuse of .....................................................................................3.7 

Drawings--definition of ................................................................1.15 
Easements .......................................................................................4.1 
Effective date of Agreement--definition of ...................................1.16 
Emergencies .................................................................................6.23 
ENGINEER-- 

as initial interpreter on disputes ........................................9.11-9.12 
definition of ..............................................................................1.17 
Limitations on authority and 

responsibilities ........................................................................9.13 
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Replacement of .......................................................................... 8.2 
Resident Project Representative ................................................. 9.3 

ENGINEER's Consultant--definition of ....................................... 1.18 
ENGINEER's-- 

authority and responsibility, limitations on .............................. 9.13 
Authorized Variations in the Work ............................................ 9.5 
Change Orders, responsibility for ............................. 9.7,10, 11, 12 
Clarifications and Interpretations ..................................... 3.6.3, 9.4 
Decisions on Disputes ...................................................... 9.11-9.12 
defective Work, notice of ......................................................... 13.1 
Evaluation of Substitute Items ................................................ 6.7.3 
Liability .......................................................................... 6.32, 9.12 
Notice Work is Acceptable .................................................... 14.13 
Observations .................................................................. 6.30.2, 9.2 
OWNER's Representative .......................................................... 9.1 
Payments to the CONTRACTOR, 

Responsibility for ............................................................... 9.9, 14 
Recommendation of Payment ....................................... 14.4, 14.13 
Responsibilities-- 

Limitations on ................................................................ 9.11-9.13 
Review of Reports on Differing Subsurface 
and Physical Conditions ........................................................ 4.2.4 

Shop Drawings and Samples, review 
responsibility .......................................................................... 6.26 

Status During Construction-- 
authorized variations in the Work ............................................ 9.5 
Clarifications and Interpretations ............................................. 9.4 
Decisions on Disputes .................................................... 9.11-9.12 
Determination on Unit Price .................................................. 9.10 
ENGINEER as Initial Interpreter ................................... 9.11-9.12 
ENGINEER's Responsibilities ......................................... 9.1-9.12 
Limitations on ENGINEER's Authority and 

Responsibilities .................................................................... 9.13 
OWNER's Representative ........................................................ 9.1 
Project Representative .............................................................. 9.3 
Rejecting Defective Work ........................................................ 9.6 
Shop Drawings, Change Orders and 

Payments .......................................................................... 9.7-9.9 
Visits to Site ............................................................................. 9.2 

Unit Price Determinations ........................................................ 9.10 
Visits to Site ............................................................................... 9.2 
Written consent required ..................................................... 7.2, 9.1 

Equipment, Labor, Materials and ............................................. 6.3-6.5 
Equipment rental, Cost of the Work ....................................... 11.4.5.3 
Equivalent Materials and Equipment .............................................. 6.7 
Errors or omissions ....................................................................... 6.33 
Evidence of Financial Arrangements ............................................ 8.11 
Explorations of physical conditions ............................................. 4.2.1 
Fee, CONTRACTOR's--Costs-Plus ............................................. 11.6 
Field Order-- 

definition of ............................................................................. 1.19 
issued by ENGINEER ...................................................... 3.6.1, 9.5 

Final Application for Payment  ................................................... 14.12 
Final Inspection .......................................................................... 14.11 
Final Payment-- 

and Acceptance ............................................................ 14.13-14.14 
Prior to, for cash allowances .................................................... 11.8 

General Provisions ............................................................... 17.3-17.4 
General Requirements-- 

definition of ............................................................................. 1.20 
principal references to ................................... 2.6, 6.4, 6.6-6.7, 6.24 

Giving Notice ............................................................................... 17.1 
Guarantee of Work--by 

CONTRACTOR ........................................................... 6.30, 14.12 
Hazard Communication Programs ................................................ 6.22 
Hazardous Waste-- 

definition of ............................................................................. 1.21 
general ....................................................................................... 4.5 
OWNER's responsibility for .................................................... 8.10 

Indemnification .................................................. 6.12, 6.16, 6.31-6.33 
Initially Acceptable Schedules ....................................................... 2.9 
Inspection-- 

Certificates of .....................................................9.13.4, 13.5, 14.12 
Final ....................................................................................... 14.11 

Special, required by ENGINEER ...............................................9.6 
Tests and Approval ....................................................8.7, 13.3-13.4 

Insurance-- 
Acceptance of, by OWNER ......................................................5.14 
Additional, required by changes 

in the Work ....................................................................... 11.4.5.9 
Before starting the Work ............................................................2.7 
Bonds and--in general ...................................................................5 
Cancellation Provisions ..............................................................5.8 
Certificates of ................ 2.7, 5, 5.3, 5.4.11, 5.4.13, 5.6.5, 5.8, 5.14, 

9.13.4, 14.12 
completed operations .............................................................5.4.13 
CONTRACTOR's Liability ........................................................5.4 
CONTRACTOR's objection to coverage ..................................5.14 
Contractual Liability ..............................................................5.4.10 
deductible amounts, CONTRACTOR's 

responsibility ............................................................................5.9 
Final Application for Payment  ............................................... 14.12 
Licensed Insurers ........................................................................5.3 
Notice requirements, material 

changes .......................................................................... 5.8, 10.50 
Option to Replace .....................................................................5.14 
other special insurances ............................................................5.10 
OWNER as fiduciary for insured .....................................5.12-5.13 
OWNER's Liability ....................................................................5.5 
OWNER's Responsibility ...........................................................8.5 
Partial Utilization, Property Insurance ......................................5.15 
Property ..............................................................................5.6-5.10 
Receipt and Application of Insurance Proceeds ................5.12-5.13 
Special Insurance ......................................................................5.10 
Waiver of Rights ......................................................................5.11 

Intent of Contract Documents ...................................................3.1-3.4 
Interpretations and Clarifications .......................................... 3.6.3, 9.4 
Investigations of physical conditions ..............................................4.2 
Labor, Materials and Equipment ...............................................6.3-6.5 
Lands-- 

and Easements ............................................................................8.4 
Availability of ..................................................................... 4.1, 8.4 
Reports & Tests ..........................................................................8.4 

Laws and Regulations--Laws or Regulations-- 
Bonds ...................................................................................5.1-5.2 
Changes in the Work ................................................................10.4 
Contract Documents ...................................................................3.1 
CONTRACTOR's Responsibilities ..........................................6.14 
Correction Period, defective Work ......................................... 13.12 
Cost of the Work, taxes ...................................................... 11.4.5.4 
definition of ..............................................................................1.22 
general ......................................................................................6.14 
Indemnification ................................................................6.31-6.33 
Insurance ....................................................................................5.3 
Precedence ....................................................................... 3.1, 3.3.3 
Reference to ............................................................................3.3.1 
Safety and Protection ....................................................... 6.20, 13.2 
Subcontractors, Suppliers and Others .................................6.8-6.11 
Tests and Inspections ................................................................13.5 
Use of Premises ........................................................................6.16 
Visits to Site ...............................................................................9.2 

Liability Insurance-- 
CONTRACTOR's  ......................................................................5.4 
OWNER's ...................................................................................5.5 

Licensed Sureties and Insurers ........................................................5.3 
Liens-- 

Application for Progress Payment ............................................14.2 
Contractor's Warranty of Title ..................................................14.3 
Final Application for Payment  ............................................... 14.12 
definition of ..............................................................................1.23 
Waiver of Claims ...................................................................14.15 

Limitations on ENGINEER's authority and 
responsibilities ..........................................................................9.13 

Limited Reliance by CONTRACTOR Authorized ....................... 4.2.2 
Maintenance and Operating Manuals-- 

Final Application for Payment  ............................................... 14.12 
Manuals (of others)-- 

Precedence ........................................................................... 3.3.3.1 
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Reference to in Contract Documents ....................................... 3.3.1 
Materials and equipment-- 

furnished by CONTRACTOR .................................................... 6.3 
not incorporated in Work ......................................................... 14.2 

Materials or equipment--equivalent ................................................ 6.7 
Mediation (Optional) .................................................................... 16.7 
Milestones--definition of .............................................................. 1.24 
Miscellaneous-- 

Computation of Times ............................................................. 17.2 
Cumulative Remedies .............................................................. 17.4 
Giving Notice ........................................................................... 17.1 
Notice of Claim ........................................................................ 17.3 
Professional Fees and Court Costs Included ............................ 17.5 

Multi-prime contracts ........................................................................ 7 
Not Shown or Indicated ............................................................... 4.3.2 
Notice of-- 

Acceptability of Project ......................................................... 14.13 
Award, definition of ................................................................. 1.25 
Claim ....................................................................................... 17.3 
Defects ..................................................................................... 13.1 
Differing Subsurface or Physical Conditions .......................... 4.2.3 
Giving ...................................................................................... 17.1 
Tests and Inspections ............................................................... 13.3 
Variation, Shop Drawing and Sample ...................................... 6.27 

Notice to Proceed-- 
definition of ............................................................................. 1.26 
giving of ..................................................................................... 2.3 

Notification to Surety ................................................................... 10.5 
Observations, by ENGINEER ............................................... 6.30, 9.2 
Occupancy of the Work .......................................5.15, 6.30.2.4, 14.10 
Omissions or acts by CONTRACTOR .................................. 6.9, 9.13 
"Open peril" policy form, Insurance ............................................ 5.6.2 
Option to Replace ......................................................................... 5.14 
"Or Equal" Items ............................................................................ 6.7 
Other work ........................................................................................ 7 
Overtime Work--prohibition of ...................................................... 6.3 
OWNER-- 

Acceptance of defective Work ............................................... 13.13 
appoint an ENGINEER .............................................................. 8.2 
as fiduciary ...................................................................... 5.12-5.13 
Availability of Lands, responsibility .......................................... 4.1 
definition of ............................................................................. 1.27 
data, furnish ............................................................................... 8.3 
May Correct Defective Work ................................................. 13.14 
May refuse to make payment ................................................... 14.7 
May Stop the Work ................................................................ 13.10 
may suspend work, 

terminate ...................................................... 8.3, 13.10, 15.1-15.4 
Payment, make prompt ...........................................8.3, 14.4, 14.13 
performance of other Work ........................................................ 7.1 
permits and licenses, requirements ........................................... 6.13 
purchased insurance requirements ...................................... 5.6-5.10 

OWNER's-- 
Acceptance of the Work ..................................................... 6.30.2.5 
Change Orders, obligation to 
execute ............................................................................ 8.6, 10.4 

Communications ........................................................................ 8.1 
Coordination of the Work .......................................................... 7.4 
Disputes, request for decision .................................................. 9.11 
Inspections, tests and approvals ........................................ 8.7, 13.4 
Liability Insurance ..................................................................... 5.5 
Notice of Defects ..................................................................... 13.1 
Representative-- During Construction, 
ENGINEER's Status ................................................................. 9.1 

Responsibilities-- 
Asbestos, PCB's, Petroleum, Hazardous 

Waste on Radioactive Material ............................................ 8.10 
Change Orders ......................................................................... 8.6 
Changes in the Work .............................................................. 10.1 
communications ....................................................................... 8.1 
CONTRACTOR's responsibilities ........................................... 8.9 
evidence of financial arrangements ........................................ 8.11 
inspections, tests and approvals ............................................... 8.7 
Insurance .................................................................................. 8.5 

lands and easements .................................................................8.4 
prompt payment by ...................................................................8.3 
replacement of ENGINEER .....................................................8.2 
reports and tests ........................................................................8.4 
stop or suspend Work ........................................... 8.8, 13.10, 15.1 
terminate CONTRACTOR's services .............................. 8.8, 15.2 

separate representative at site .....................................................9.3 
independent testing ...................................................................13.4 
use or occupancy of the Work ....................................... 5.15, 14.10 
written consent or approval required .......................... 9.1, 6.3, 11.4 
written notice required .............7.1, 9.4, 9.11, 11.2, 11.9, 14.7, 15.4 

PCBs-- 
definition of ..............................................................................1.29 
general ........................................................................................4.5 
OWNER's responsibility for .....................................................8.10 

Partial Utilization-- 
definition of ..............................................................................1.29 
general ..................................................................... 6.30.2.4, 14.10 
Property Insurance ....................................................................5.15 

Patent Fees and Royalties .............................................................6.12 
Payment Bonds .........................................................................5.1-5.2 
Payments, Recommendation of .................................. 14.4-14.7, 14.13 
Payments to CONTRACTOR and Completion-- 

Application for Progress Payments ...........................................14.2 
CONTRACTOR's Warranty of Title ........................................14.3 
Final Application for Payment  ............................................... 14.12 
Final Inspection ......................................................................14.11 
Final Payment and Acceptance .....................................14.13-14.14 
general .................................................................................. 8.3, 14 
Partial Utilization ...................................................................14.10 
Retainage ..................................................................................14.2 
Review of Applications for Progress 

Payments ........................................................................14.4-14.7 
prompt payment .........................................................................8.3 
Schedule of Values ...................................................................14.1 
Substantial Completion ....................................................14.8-14.9 
Waiver of Claims ...................................................................14.15 
when payments due ....................................................... 14.4, 14.13 
withholding payment ................................................................14.7 

Performance Bonds ...................................................................5.1-5.2 
Permits ..........................................................................................6.13 
Petroleum-- 

definition of ..............................................................................1.30 
general ........................................................................................4.5 
OWNER's responsibility for .....................................................8.10 

Physical Conditions-- 
Drawings of, in or relating to ................................................ 4.2.1.2 
ENGINEER's review ...............................................................4.2.4 
existing structures ....................................................................4.2.2 
general .................................................................................. 4.2.1.2 
Subsurface and, ..........................................................................4.2 
Underground Facilities ...............................................................4.3 
Possible Contract Documents Change ..................................... 4.2.5 
Possible Price and Times Adjustments .................................... 4.2.6 
Reports and Drawings .............................................................4.2.1 
Notice of Differing Subsurface or, .......................................... 4.2.3 
Subsurface and ...........................................................................4.2 
Subsurface Conditions .......................................................... 4.2.1.1 
Technical Data, Limited Reliance by 

CONTRACTOR Authorized ................................................. 4.2.2 
Underground Facilities-- 

general ......................................................................................4.3 
Not Shown or Indicated ......................................................... 4.3.2 
Protection of .................................................................... 4.3, 6.20 
Shown or Indicated ................................................................4.3.1 

Technical Data ........................................................................4.2.2 
Preconstruction Conference ............................................................2.8 
Preliminary Matters ...........................................................................2 
Preliminary Schedules ....................................................................2.6 
Premises, Use of ...................................................................6.16-6.18 
Price, Change of Contract ................................................................11 
Price, Contract--definition of ........................................................1.11 
Progress Payment, Applications for ..............................................14.2 
Progress payment--retainage .........................................................14.2 
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Progress schedule, CONTRACTOR's ` ......................2.6, 2.8, 2.9, 6.6, 
6.29, 10.4, 15.2.1 

Project--definition of .................................................................... 1.31 
Project Representative-- 

ENGINEER's Status During Construction ................................. 9.3 
Project Representative, Resident 

--definition of ........................................................................... 1.33 
prompt payment by OWNER ......................................................... 8.3 
Property Insurance 

Additional .................................................................................. 5.7 
general ............................................................................... 5.6-5.10 
Partial Utilization ....................................................... 5.15, 14.10.2 
receipt and application of 

proceeds ......................................................................... 5.12-5.13 
Protection, Safety and .................................................. 6.20-6.21, 13.2 
Punch list .................................................................................... 14.11 
Radioactive Material-- 

definition .................................................................................. 1.32 
general ....................................................................................... 4.5 
OWNER's responsibility for .................................................... 8.10 

Recommendation of Payment ....................................14.4, 14.5, 14.13 
Record Documents ............................................................ 6.19, 14.12 
Records, procedures for maintaining .............................................. 2.8 
Reference Points ............................................................................. 4.4 
Reference to Standards and Specifications 

of Technical Societies ................................................................ 3.3 
Regulations, Laws and (or) ........................................................... 6.14 
Rejecting Defective Work .............................................................. 9.6 
Related Work-- 

at Site ................................................................................... 7.1-7.3 
Performed prior to Shop Drawings 
and Samples submittals review .............................................. 6.28 

Remedies, cumulative ......................................................... 17.4, 17.5 
Removal or Correction of 

Defective Work ...................................................................... 13.11 
rental agreements, OWNER approval 

required .............................................................................. 11.4.5.3 
replacement of ENGINEER, by OWNER ...................................... 8.2 
Reporting and Resolving Discrepancies ....................2.5, 3.3.2, 6.14.2 
Reports-- 

and Drawings .......................................................................... 4.2.1 
and Tests, OWNER's responsibility ........................................... 8.4 

Resident Project Representative-- 
definition of ............................................................................. 1.33 
provision for ............................................................................... 9.3 

Resident superintendent, CONTRACTOR's ................................... 6.2 
Responsibilities-- 

CONTRACTOR's-in general ........................................................ 6 
ENGINEER's-in general ............................................................... 9 
Limitations on ........................................................................ 9.13 

OWNER's-in general .................................................................... 8 
Retainage ...................................................................................... 14.2 
Reuse of Documents ....................................................................... 3.7 
Review by CONTRACTOR: Shop Drawings 

and Samples Prior to Submittal ................................................ 6.25 
Review of Applications for Progress 

Payments .......................................................................... 14.4-14.7 
Right to an adjustment .................................................................. 10.2 
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GENERAL CONDITIONS 
 

ARTICLE 1--DEFINITIONS 
 
 

Wherever used in these General Conditions or in the other Contract 
 

Documents the following terms have the meanings indicated which 
are applicable to both the singular and plural thereof: 

 
1.1.    Addenda--Written or graphic instruments issued prior to the 

opening of Bids which clarify, correct or change the Bidding 
Requirements or the Contract Documents. 

 
1.2.      Agreement--The written contract between OWNER and 

CONTRACTOR covering the Work to be performed; other Contract 
Documents are attached to the Agreement and made a part thereof as 
provided therein. 

 
1.3.    Application for Payment--The form accepted by ENGINEER 

which is to be used by CONTRACTOR in requesting progress or final 
payments and which is to be accompanied by such supporting 
documentation as is required by the Contract Documents. 

 
1.4.    Asbestos--Any material that contains more than one percent 

asbestos and is friable or is releasing asbestos fibers into the air above 
current action levels established by the United States Occupational 
Safety and Health Administration. 

 
1.5.    Bid--The offer or proposal of the bidder submitted on the 

prescribed form setting forth the prices for the Work to be performed. 
 

1.6.    Bidding Documents--The advertisement or invitation to Bid, 
instructions to bidders, the Bid form, and the proposed Contract 
Documents (including all Addenda issued prior to receipt of Bids). 

 
1.7.   Bidding Requirements--The advertisement or invitation to Bid, 

instructions to bidders, and the Bid form. 
 

1.8.   Bonds--Performance and Payment bonds and other instruments 
of security. 

 
1.9.    Change Order--A document recommended by ENGINEER, 

which is signed by CONTRACTOR and OWNER and authorizes an 
addition, deletion or revision in the Work, or an adjustment in the 
Contract Price or the Contract Times, issued on or after the Effective 
Date of the Agreement. 

 
1.10.  Contract Documents--The Agreement, Addenda (which pertain 

to the Contract Documents).    CONTRACTOR's Bid (including 
documentation accompanying the Bid and any post Bid documentation 
submitted prior to the Notice of Award) when attached as an exhibit to 
the Agreement, the Notice to Proceed, the Bonds, these General 
Conditions, the Supplementary Conditions, the Specifications and the 
Drawings   as   the   same   are   more   specifically   identified   in   the 
Agreement, together with all Written Amendments, Change Orders, 
Work Change Directives, Field Orders and ENGINEER's written 
interpretations and classifications issued pursuant to paragraphs 3.5, 
3.6.1, and 3.6.3 on or after the Effective Date of the Agreement.  Shop 
Drawing submittals approved pursuant to paragraphs 6.26 and 6.27 and 
the reports and drawings referred to in paragraphs 4.2.1.1 and 4.2.2.2 
are not Contract Documents. 

1.11.    Contract Price--The moneys payable by OWNER to 
CONTRACTOR for completion of the Work in accordance with the 
Contract Documents as stated in the Agreement (subject to the 
provisions of paragraph 11.9.1 in the case of Unit Price Work). 
 

1.12.  Contract Times--The numbers of days or the dates stated in the 
Agreement: (i) to achieve Substantial Completion, and (ii) to complete 
the Work so that it is ready for final payment as evidenced by 
ENGINEER's written recommendation of final payment in accordance 
with paragraph 14.13. 
 

1.13.  CONTRACTOR--The person, firm or corporation with whom 
the OWNER has entered into the Agreement. 
 

1.14.  defective--An adjective which when modifying the word Work 
refers to Work that is unsatisfactory, faulty or deficient, in that it does 
not conform to the Contract Documents, or does not meet the 
requirements of any inspection, reference standard, test or approval 
referred to in the Contract Documents, or has been damaged prior to 
ENGINEER's recommendation of final payment (unless responsibility 
for the protection thereof has been assumed by OWNER at Substantial 
Completion in accordance with paragraph 14.8 or 14.10). 
 

1.15.  Drawings--The drawings which show the scope, extent and 
character of the Work to be furnished and performed by 
CONTRACTOR and which have been prepared or approved by 
ENGINEER  and are referred to in the Contract Documents.  Shop 
drawings are not Drawings as so defined. 
 

1.16.  Effective Date of the Agreement--The date indicated in the 
Agreement on which it becomes effective, but if no such date is 
indicated it means the date on which the Agreement is signed and 
delivered by the last of the two parties to sign and deliver. 
 

1.17.  ENGINEER--The person, firm or corporation named as such in 
the Agreement. 
 

1.18.    ENGINEER's  Consultant--A  person,  firm,  or  corporation 
having a contract with ENGINEER to furnish services as ENGINEER's 
independent professional associate or consultant with respect to the 
Project and who is identified as such in the Supplementary Conditions. 
 

1.19.  Field Order--A written order issued by ENGINEER which 
orders minor changes in the Work in accordance with paragraph 9.5 but 
which does not involve a change in the Contract Price or the Contract 
Times. 
 

1.20. General   Requirements--Sections   of   Division   1   of   the 
Specifications. 
 

1.21.  Hazardous Waste--The term Hazardous Waste shall have the 
meaning provided in Section 1004 of the Solid Waste Disposal Act (42 
USC Section 6903) as amended from time to time. 
 

1.22.  Laws and Regulations:  Laws or Regulations--Any and all 
applicable laws, rules, regulations, ordinances, codes and orders of any 
and all governmental bodies, agencies, authorities and courts having 
jurisdiction. 
 

1.23.  Liens--Liens, charges, security interests or encumbrances upon 
real property or personal property. 
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1.24.   Milestone--A principal event specified in the Contract 
Documents relating to an intermediate completion date or time prior to 
Substantial Completion of all the Work. 

1.25.    Notice  of  Award--The  written  notice  by  OWNER  to  the 
apparent successful bidder stating that upon compliance by the apparent 
successful bidder with the conditions precedent enumerated therein, 
within   the   time   specified,   OWNER   will   sign   and   deliver   the 
Agreement. 

1.26.  Notice to Proceed--A written notice given by OWNER to 
CONTRACTOR (with a copy to ENGINEER) fixing the date on which 
the  Contract  Times  will  commence  to  run  and  on  which 
CONTRACTOR shall start to perform CONTRACTOR's obligations 
under the Contract Documents. 

1.27.     OWNER--The  public  body  or  authority,  corporation, 
association, firm or person with whom CONTRACTOR has entered 
into the Agreement and for whom the Work is to be provided. 

1.28.   Partial Utilization--Use by OWNER of a substantially 
completed part of the Work for the purpose for which it is intended (or 
a related purpose) prior to Substantial Completion of all the Work. 

1.29.  PCBs--Polychlorinated biphenyls. 

1.30.   Petroleum--Petroleum, including crude oil or any fraction 
thereof which is liquid at standard conditions of temperature and 
pressure (60 degrees Fahrenheit and 14.7 pounds per square inch 
absolute),  such  as  oil,  petroleum,  fuel  oil,  oil  sludge,  oil  refuse, 
gasoline, kerosene, and oil mixed with other non-Hazardous Wastes 
and crude oils. 

1.31.   Project--The total construction of which the Work to be 
provided under the Contract Documents may be the whole, or a part as 
indicated elsewhere in the Contract Documents. 

1.32.  Radioactive Material--Source, special nuclear, or byproduct 
material as defined by the Atomic Energy Act of 1954 (42 USC Section 
2011 et seq.) as amended from time to time. 

1.33.  Resident Project Representative--The authorized representative 
of ENGINEER who may be assigned to the site or any part thereof. 

1.34.   Samples--Physical examples of materials, equipment, or 
workmanship that are representative of some portion of the Work and 
which establish the standards by which such portion of the Work will 
be judged. 

1.35.     Shop  Drawings--All drawings,  diagrams, illustrations, 
schedules and other data or information which are specifically prepared 
or assembled by or for CONTRACTOR and submitted by 
CONTRACTOR to illustrate some portion of the Work. 

1.36.   Specifications--Those portions of the Contract Documents 
consisting of written technical descriptions of materials, equipment, 
construction  systems,  standards and workmanship  as applied  to the 
Work and certain administrative details applicable thereto. 

1.37.  Subcontractor--An individual, firm or corporation having a 
direct contract with CONTRACTOR or with any other Subcontractor 
for the performance of a part of the Work at the site. 

1.38.  Substantial Completion--The Work (or a specified part thereof) 
has progressed to the point where, in the opinion of ENGINEER as 
evidenced by ENGINEER's definitive certificate of Substantial 
Completion, it is sufficiently complete, in accordance with the Contract 
Documents, so that the Work (or specified part) can be utilized for the 
purposes for which it is intended; or if no such certificate is issued, 
when the Work is complete and ready for final payment as evidenced 
by ENGINEER's written recommendation of final payment in 
accordance with paragraph 14.13.  The terms "substantially complete" 
and "substantially completed" as applied to all or part of the Work refer 
to Substantial Completion thereof. 

1.39. Supplementary   Conditions--The   part   of   the   Contract 
Documents which amends or supplements these General Conditions. 

1.40.   Supplier--A manufacturer, fabricator, supplier, distributor, 
materialman or vendor having a direct contract with CONTRACTOR 
or with any Subcontractor to furnish materials or equipment to be 
incorporated in the Work by CONTRACTOR or any Subcontractor. 

1.41.  Underground Facilities--All pipelines, conduits, ducts, cables, 
wires, manholes, vaults, tanks, tunnels or other such facilities or 
attachments, and any encasements containing such facilities which have 
been installed underground to furnish any of the following services or 
materials:    electricity, gases, steam, liquid petroleum products, 
telephone or other communications, cable television, sewage and 
drainage removal, traffic or other control systems or water. 

1.42.   Unit Price Work--Work to be paid for on the basis of unit 
prices. 

1.43.   Work--The entire completed construction or the various 
separately identifiable parts thereof required to be furnished under the 
Contract Documents.  Work includes and is the result of performing or 
furnishing labor and furnishing and incorporating materials and 
equipment into the construction, and performing or furnishing services 
and furnishing documents, all as required by the Contract Documents. 

1.44.     Work Change Directive--A written directive to 
CONTRACTOR,   issued   on   or  after  the  Effective  Date  of   the 
Agreement and signed by OWNER and recommended by ENGINEER, 
ordering an addition, deletion or revision in the Work, or responding to 
differing or unforeseen physical conditions under which the Work is to 
be performed as provided in paragraph 4.2 or 4.3 or to emergencies 
under paragraph 6.23.  A Work Change Directive will not change the 
Contract Price or the Contract Times, but is evidence that the parties 
expect that the change directed or documented by a Work Change 
Directive will be incorporated in a subsequently issued Change Order 
following negotiations by the parties as to its effect, if any, on the 
Contract Price or Contract Times as provided in paragraph 10.2. 

1.45.  Written Amendment--A written amendment of the Contract 
Documents, signed by OWNER and CONTRACTOR on or after the 
Effective Date of the Agreement and normally dealing with the 
nonengineering or nontechnical rather than strictly construction-related 
aspects of the Contract Documents. 

ARTICLE 2--PRELIMINARY MATTERS 

Delivery of Bonds: 

2.1.    When CONTRACTOR delivers the executed Agreements to 
OWNER, CONTRACTOR shall also deliver to OWNER such Bonds 
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as  CONTRACTOR  may be  required  to  furnish  in  accordance  with 
paragraph 5.1. 

 
Copies of Documents: 

 
2.2.    OWNER shall furnish to CONTRACTOR up to ten copies 

(unless otherwise specified in the Supplementary Conditions) of the 
Contract Documents as are reasonably necessary for the execution of 
the Work.  Additional copies will be furnished, upon request, at the cost 
of reproduction. 

 
Commencement of Contract Times; Notice to Proceed: 

 
2.3.   The Contract Times will commence to run on the thirtieth day 

after the Effective Date of the Agreement, or, if a Notice to Proceed is 
given, on the day indicated in the Notice to Proceed.  A Notice to 
Proceed may be given at any time within thirty days after the Effective 
Date of the Agreement.  In no event will the Contract Times commence 
to run later than the sixtieth day after the day of Bid opening or the 
thirtieth day after the Effective Date of the Agreement, whichever date 
is earlier. 

 
Starting the Work: 

 
2.4.    CONTRACTOR shall start to perform the Work on the date 

when the Contract Times commence to run, but no Work shall be done 
at the site prior to the date on which the Contract Times commence to 
run. 

 
Before Starting Construction: 

 
2.5.    Before undertaking each part of the Work, CONTRACT-OR 

shall carefully study and compare the Contract Documents and check 
and verify pertinent figures shown thereon and all applicable field 
measurements.  CONTRACTOR shall promptly report in writing to 
ENGINEER any conflict, error, ambiguity or discrepancy which 
CONTRACTOR may discover and shall obtain a written interpretation 
or clarification from ENGINEER before proceeding with any Work 
affected thereby; however, CONTRACTOR shall not be liable to 
OWNER or ENGINEER for failure to report any conflict, error, 
ambiguity or discrepancy in the Contract Documents, unless 
CONTRACTOR knew or reasonably should have known thereof. 

 
2.6.     Within ten days after the Effective Date of the Agreement 

(unless otherwise specified in the General Requirements), 
CONTRACTOR shall submit to ENGINEER for review: 

 
2.6.1.     a preliminary progress schedule indicating the times 

(numbers of days or dates) for starting and completing the various 
stages of the Work, including any Milestones specified in the 
Contract Documents; 

 
2.6.2.    a preliminary schedule for Shop Drawing and Sample 

submittals which will list each required submittal and the times for 
submitting, reviewing and processing such submittal; 

 
2.6.3.     a preliminary schedule of values for all of the Work 

which will include quantities and prices of items aggregating the 
Contract Price and will subdivide the Work into component parts 
in sufficient detail to serve as the basis for progress payments 
during  construction.    Such  prices  will  include  an  appropriate 
amount of overhead and profit applicable to each item of Work. 

2.7.    Before any Work at the site is started, CONTRACTOR and 
OWNER shall each deliver to the other, with copies to each additional 
insured identified in the Supplementary Conditions, certificates of 
insurance (and other evidence of insurance which either of them or any 
additional insured may reasonably request) which CONTRACTOR and 
OWNER respectively are required to purchase and maintain in 
accordance with paragraphs 5.4, 5.6 and 5.7. 
 
Preconstruction Conference: 
 

2.8.    Within twenty days after the Contract Times start to run, but 
before any Work at the site is started, a conference attended by 
CONTRACTOR, ENGINEER and others as appropriate will be held to 
establish a working understanding among the parties as to the Work 
and to discuss the schedules referred to in paragraph 2.6, procedures for 
handling Shop Drawings and other submittals, processing Applications 
for Payment and maintaining required records. 
 
Initially Acceptable Schedules: 
 

2.9.   Unless otherwise provided in the Contract Documents, at least 
ten days before submission of the first Application for Payment a 
conference attended by CONTRACTOR, ENGINEER and others as 
appropriate will be held to review for acceptability to ENGINEER as 
provided below the schedules submitted in accordance with paragraph 
2.6.   CONTRACTOR shall have an additional ten days to make 
corrections   and   adjustments   and   to   complete   and   resubmit   the 
schedules.   No progress payment shall be made to CONTRACTOR 
until the schedules are submitted to and acceptable to ENGINEER as 
provided below.   The progress schedule will be acceptable to 
ENGINEER as providing an orderly progression of the Work to 
completion within any specified Milestones and the Contract Times, 
but such acceptance will neither impose on ENGINEER responsibility 
for the sequencing, scheduling or progress of the Work nor interfere 
with or relieve CONTRACTOR from CONTRACTOR's full 
responsibility therefore.  CONTRACTOR's schedule of Shop Drawing 
and   Sample   submissions   will   be   acceptable   to   ENGINEER   as 
providing a workable arrangement for reviewing and processing the 
required submittals.   CONTRACTOR's schedule of values will be 
acceptable to ENGINEER as to form and substance. 
 
 
ARTICLE 3--CONTRACT DOCUMENT:  INTENT, 

AMENDING, REUSE 
 
 
Intent: 
 

3.1.       The  Contract  Documents  comprise  the  entire  agreement 
between OWNER and CONTRACTOR concerning the Work.  The 
Contract Documents are complementary; what is called for by one is as 
binding as if called for by all.   The Contract Documents will be 
construed in accordance with the law of the place of the Project. 
 

3.2.     It is the intent of the Contract Documents to describe a 
functionally complete Project (or part thereof) to be constructed in 
accordance with the Contract Documents.   Any Work, materials or 
equipment   that   may   reasonably   be   inferred   from   the   Contract 
Documents or from prevailing custom or trade usage as being required 
to produce the intended result will be furnished and performed whether 
or not specifically called for.   When words or phrases which have a 
well-known technical or construction industry or trade meaning are 
used to describe Work, materials or equipment, such words or phrases 
shall be interpreted in accordance with that meaning.  Clarifications and 
interpretations of the Contract Documents shall be issued by 
ENGINEER as provided in paragraph 9.4. 
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3.3. Reference  to  Standards  and  Specifications  of  Technical 
Societies; Reporting and Resolving Discrepancies: 

 
3.3.1.   Reference to standards, specifications, manuals or codes 

of any technical society, organization or association, or to the Laws 
or Regulations of any governmental authority, whether such 
reference be specific or by implication, shall mean the latest 
standard, specification, manual, code or Laws or Regulations in 
effect at the time of opening of Bids (or, on the Effective Date of 
the Agreement if there were no Bids), except as may be otherwise 
specifically stated in the Contract Documents. 

 
3.3.2.   If, during the performance of the Work, CONTRACTOR 

discovers any conflict, error, ambiguity or discrepancy within the 
Contract Documents or between the Contract Documents and any 
provision of any such Law or Regulation applicable to the 
performance of the Work or of any such standard, specification, 
manual or code or of any instruction of any Supplier referred to in 
paragraph 6.5, CONTRACTOR shall report it to ENGINEER in 
writing at once, and, CONTRACTOR shall not proceed with the 
Work affected thereby (except in an emergency as authorized by 
paragraph 6.23) until an amendment or supplement to the Contract 
Documents has been issued by one of the methods indicated in 
paragraph  3.5  or  3.6;  provided,  however,  that  CONTRACTOR 
shall not be liable to OWNER or ENGINEER for failure to report 
any such conflict, error, ambiguity or discrepancy unless 
CONTRACTOR knew or reasonably should have known thereof. 

 
3.3.3.    Except as otherwise specifically stated in the Contract 

Documents or as may be provided by amendment or supplement 
thereto issued by one of the methods indicated in paragraph 3.5 or 
3.6,   the   provisions   of   the   Contract   Documents   shall   take 
precedence in resolving any conflict, error, ambiguity or 
discrepancy between  the provisions of the Contract  Documents 
and: 

design concept of the completed Project as a functioning whole as 
shown  or  indicated  in  the  Contract  Documents  (unless  there  is  a 
specific statement indicating otherwise).  The use of any such term or 
adjective shall not be effective to assign to ENGINEER any duty or 
authority to supervise or direct the furnishing or performance of the 
Work or any duty or authority to undertake responsibility contrary to 
the provisions of paragraph 9.13 or any other provision of the Contract 
Documents. 
 
Amending and Supplementing Contract Documents: 
 

3.5.     The Contract Documents may be amended to provide for 
additions, deletions and revisions in the Work or to modify the terms 
and conditions thereof in one or more of the following ways: 
 

3.5.1.   a formal Written Amendment. 
 

3.5.2.   a Change Order (pursuant to paragraph 10.4), or 
 

3.5.3.   a Work Change Directive (pursuant to paragraph 10.1). 
 

3.6.    In addition, the requirements of the Contract Documents may 
be supplemented, and minor variations and deviations in the Work may 
be authorized, in one or more of the following ways: 
 

3.6.1.   a Field Order (pursuant to paragraph 9.5), 
 

3.6.2.    ENGINEER's approval of a Shop Drawing or Sample 
(pursuant to paragraphs 6.26 and 6.27), or 

 
3.6.3. ENGINEER's  written  interpretation  or  clarification 

(pursuant to paragraph 9.4). 
 
Reuse of Documents: 

3.3.3.1.   the provisions of any such standard, specification, 
manual,  code  or  instruction  (whether  or  not  specifically 
incorporated by reference in the Contract Documents); or 

 
3.3.3.2.    the provisions of any such Laws or Regulations 

applicable to the performance of the Work (unless such an 
interpretation of the provisions of the Contract Documents 
would result in violation of such Law or Regulation). 

 
No provision of any such standard, specification, manual, code 

or instruction shall be effective to change the duties and 
responsibilities of OWNER, CONTRACTOR or ENGINEER, or 
any of their subcontractors, consultants, agents, or employees from 
those set forth in the Contract Documents, nor shall it be effective 
to assign to OWNER, ENGINEER or any of ENGINEER's 
Consultants,  agents  or  employees   any  duty  or  authority  to 
supervise or direct the furnishing or performance of the Work or 
any duty or authority to undertake responsibility inconsistent with 
the provisions of paragraph 9.13 or any other provision of the 
Contract Documents. 

 
3.4.    Whenever in the Contract Documents the terms" as ordered," 

"as directed," "as required," "as allowed," "as approved" or terms of 
like effect or import are used, or the adjectives "reasonable," "suitable," 
"acceptable," "proper" or "satisfactory" or adjectives of like effect or 
import  are  used  to  describe    a  requirement,  direction,  review  or 
judgment of ENGINEER  as to the Work, it is intended that such 
requirement, direction, review or judgment will be solely to evaluate, in 
general, the completed Work for compliance with the requirements of 
and information in the Contract Documents and conformance with the 

 
3.7.    CONTRACTOR, and any Subcontractor or Supplier or other 

person or organization performing or furnishing any of the Work under 
a direct or indirect contract with OWNER (i) shall not have or acquire 
any title to or ownership rights in any of the Drawings, Specifications 
or other documents (or copies of any thereof) prepared by or bearing 
the seal of ENGINEER or ENGINEER's Consultant, and (ii) shall not 
reuse any of such Drawings, Specifications, other documents or copies 
on  extensions  of  the  Project  or  any  other  project  without  written 
consent of OWNER and ENGINEER and specific written verification 
or adaption by ENGINEER. 
 
 
ARTICLE 4--AVAILABILITY OF LANDS; 

SUBSURFACE AND PHYSICAL 
CONDITIONS; REFERENCE POINTS 

 
 
Availability of Lands: 
 

4.1.   OWNER shall furnish, as indicated in the Contract Documents, 
the lands upon which the Work is to be performed, rights-of-way and 
easements for access thereto, and such other lands which are designated 
for the use of CONTRACTOR.   Upon reasonable written request, 
OWNER shall furnish CONTRACTOR with a correct statement of 
record legal title and legal description of the lands upon which the 
Work is to be performed and OWNER's interest therein as necessary 
for giving notice of or filing a mechanic's lien against such lands in 
accordance with applicable Laws and Regulations.   OWNER shall 
identify any encumbrances or restrictions not of general application but 
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specifically related to use of lands so furnished with which 
CONTRACTOR will have to comply in performing the Work. 
Easements for permanent structures or permanent changes in existing 
facilities will be obtained and paid for by OWNER, unless otherwise 
provided in the Contract Documents.  If CONTRACTOR and OWNER 
are unable to agree on entitlement to or the amount or extent of any 
adjustments in the Contract Price or the Contract Times as a result of 
any delay in OWNER's furnishing these lands, rights-of-way or 
easements, CONTRACTOR may make a claim therefore as provided in 
Articles 11 and 12.  CONTRACTOR shall provide for all additional 
lands   and   access   thereto   that   may   be   required   for   temporary 
construction facilities or storage of materials and equipment. 

 
4.2.   Subsurface and Physical Conditions: 

 
4.2.1. Reports  and  Drawings: Reference  is  made  to  the 

Supplementary Conditions for identification of: 
 

4.2.1.1.   Subsurface Conditions:  Those reports of explorations 
and tests of subsurface conditions at or contiguous to the site that 
have been utilized by ENGINEER in preparing the Contract 
Documents; and 

 
4.2.1.2.     Physical Conditions:   Those drawings of physical 

conditions in or relating to existing surface or subsurface structures 
at or contiguous to the site (except Underground Facilities) that 
have been utilized by ENGINEER in preparing the Contract 
Documents. 

 
4.2.2.    Limited Reliance by CONTRACTOR Authorized:  Technical 

Data:  CONTRACTOR may rely upon the general accuracy of the 
"technical  data"  contained  in  such  reports  and  drawings,  but  such 
reports and drawings are not Contract Documents.   Such "technical 
data" is identified in the Supplementary Conditions.  Except for such 
reliance on such "technical data."  CONTRACTOR may not rely upon 
or make any claim against OWNER, ENGINEER or any of 
ENGINEER's Consultants with respect to: 

 
4.2.2.1.    the completeness of such reports and drawings for 

CONTRACTOR's purposes, including, but not limited to, any 
aspects of the means, methods, techniques, sequences and 
procedures of construction to be employed by CONTRACTOR 
and safety precautions and programs incident thereto, or 

 
4.2.2.2.    other data, interpretations, opinions and information 

contained in such reports or shown or indicated in such drawings, 
or 

 
4.2.2.3.    any CONTRACTOR interpretation of or conclusion 

drawn from any "technical data" or any such data, interpretations, 
opinions or information. 

 
4.2.3.    Notice of Differing Subsurface or Physical Conditions:  If 

CONTRACTOR believes that any subsurface or physical condition at 
or contiguous to the site that is uncovered or revealed either: 

 
4.2.3.1.    is of such a nature as to establish that any "technical 

data" on which CONTRACTOR is entitled to rely as provided in 
paragraphs 4.2.1 and 4.2.2 is materially inaccurate, or 

 
4.2.3.2. is  of  such  a  nature  as to  require  a  change  in  the 

Contract Documents, or 

4.2.3.3.    differs materially from that shown or indicated in the 
Contract Documents, or 

 
4.2.3.4.    is of an unusual nature, and differs materially from 

conditions ordinarily encountered and generally recognized as 
inherent in work of the character provided for in the Contract 
Documents; then 

 
CONTRACTOR shall, promptly after becoming aware thereof and 
before further disturbing conditions affected thereby or performing any 
Work in connection therewith (except in an emergency as permitted by 
paragraph 6.23), notify OWNER and ENGINEER in writing about such 
condition.  CONTRACTOR shall not further disturb such conditions or 
perform any Work in connection therewith (except as aforesaid) until 
receipt of written order to do so. 
 

4.2.4.   ENGINEER's Review:  ENGINEER will promptly review the 
pertinent conditions, determine the necessity of OWNER's obtaining 
additional exploration or tests with respect thereto and advise OWNER 
in writing (with a copy to CONTRACTOR) of ENGINEER's findings 
and conclusions. 
 

4.2.5.     Possible Contract Documents Change:   If ENGINEER 
concludes that a change in the Contract Documents is required as a 
result of a condition that meets one or more of the categories in 
paragraph 4.2.3., a Work Change Directive or a Change Order will be 
issued as provided in Article 10 to reflect and document the 
consequences of such change. 
 

4.2.6.     Possible Price and Times Adjustments:   An equitable 
adjustment in the Contract Price or in the Contract Times, or both, will 
be  allowed  to  the  extent  that  the  existence  of  such  uncovered  or 
revealed condition causes an increase or decrease in CONTRACTOR's 
cost  of,  or  time  required  for  performance  of,  the  Work;  subject, 
however, to the following: 
 

4.2.6.1.    such condition must meet any one or more of the 
categories described in paragraphs 4.2.3.1 through 4.2.3.4, 
inclusive; 

 
4.2.6.2.     a change in the Contract Documents pursuant to 

paragraph 4.2.5 will not be an automatic authorization of nor a 
condition precedent to entitlement to any such adjustment; 

 
4.2.6.3.    with respect to Work that is paid for on a Unit Price 

Basis, any adjustment in Contract Price will be subject to the 
provisions of paragraphs 9.10 and 11.9; and 

 
4.2.6.4.   CONTRACTOR shall not be entitled to any adjustment 

in the Contract Price or Times if; 
 

4.2.6.4.1.     CONTRACTOR knew of the existence of such 
conditions at the time CONTRACTOR made a final 
commitment to OWNER in respect of Contract Price and 
Contract Times by the submission of a bid or becoming bound 
under a negotiated contract; or 

 
4.2.6.4.2.   the existence of such condition could reasonably 

have been discovered or revealed as a result of any 
examination, investigation, exploration, test or study of the 
site  and  contiguous  areas  required  by  the  Bidding 
Requirements or Contract Documents to be conducted by or 
for CONTRACTOR prior to CONTRACTOR's making such 
final commitment; or 
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4.2.6.4.3.   CONTRACTOR failed to give the written notice 
within the time and as required by paragraph 4.2.3. 

 
If OWNER and CONTRACTOR are unable to agree on entitlement to 
or as to the amount or length of any such equitable adjustment in the 
Contract Price or Contract Times, a claim may be made therefore as 
provided in Articles 11 and 12.  However, OWNER, ENGINEER and 
ENGINEER's Consultants shall not be liable to CONTRACTOR for 
any claims, costs, losses or damages sustained by CONTRACTOR on 
or in connection with any other project or anticipated project. 

 
4.3.   Physical Conditions--Underground Facilitates: 

 
4.3.1.    Shown or Indicated:  The information and data shown or 

indicated in the Contract Documents with respect to existing 
Underground Facilities at or contiguous to the site is based on 
information and data furnished to OWNER or ENGINEER by the 
owners of such Underground Facilities or by others.   Unless it is 
otherwise expressly provided in the Supplementary Conditions: 

 
4.3.1.1.   OWNER and ENGINEER shall not be responsible for 

the accuracy or completeness of any such information or data; and 
 

4.3.1.2.   The cost of all of the following will be included in the 
Contract Price and CONTRACTOR shall have full responsibility 
for:  (i) reviewing and checking all such information and data, (ii) 
locating all Underground Facilities shown or indicated in the 
Contract  Documents,  (iii)  coordination  of  the  Work  with  the 
owners of such Underground Facilities during construction, and 
(iv) the safety and protection of all such Underground Facilities as 
provided in paragraph 6.20 and repairing any damage thereto 
resulting from the Work. 

 
4.3.2.     Not Shown or Indicated:  If an Underground Facility is 

uncovered or revealed at or contiguous to the site which was not shown 
or indicated in the Contract Documents, CONTRACTOR shall, 
promptly after becoming aware thereof and before further disturbing 
conditions affected thereby or performing any Work in connection 
therewith (except in an emergency as required by paragraph 6.23), 
identify  the  owner  of  such  Underground  Facility  and  give  written 
notice to that owner and to OWNER and ENGINEER.   ENGINEER 
will  promptly  review  the  Underground  Facility  and  determine  the 
extent, if any, to which a change is required in the Contract Documents 
to reflect and document the consequences of the existence of the 
Underground Facility.   If ENGINEER concludes that a change in the 
Contract Documents is required, a Work Change Directive or a Change 
Order will be issued as provided in Article 10 to reflect and document 
such consequences.     During such time, CONTRACTOR shall be 
responsible for the safety and protection of such Underground Facility 
as provided in paragraph 6.20.  CONTRACTOR shall be allowed an 
increase in the Contract Price or an extension of the Contract Times, or 
both, to the extent that they are attributable to the existence of any 
Underground Facility that was not shown or indicated in the Contract 
Documents and that CONTRACTOR did not know of and could not 
reasonably have been expected to be aware of or to have anticipated.  If 
OWNER and CONTRACTOR are unable to agree on entitlement to or 
the amount or length of any such adjustment in Contract Price or 
Contract Times, CONTRACTOR may make a claim therefore as 
provided in Articles 11 and 12.  However, OWNER, ENGINEER and 
ENGINEER's Consultants shall not be liable to CONTRACTOR for 
any claims, costs, losses or damages incurred or sustained by 
CONTRACTOR on or in connection with any other project or 
anticipated project. 

 
Reference Points: 

4.4.      OWNER shall provide engineering surveys to establish 
reference points for construction which in ENGINEER's judgment are 
necessary to enable CONTRACTOR to proceed with the Work. 
CONTRACTOR shall be responsible for laying out the Work, shall 
protect and preserve the established reference points and shall make no 
changes or relocations without the prior written approval of OWNER. 
CONTRACTOR shall report to ENGINEER whenever any reference 
point is lost or destroyed or requires relocation because of necessary 
changes in grades or locations, and shall be responsible for the accurate 
replacement or relocation of such reference points by professionally 
qualified personnel. 
 

4.5. Asbestos,   PCBs,   Petroleum,   Hazardous   Waste   or 
Radioactive Material: 
 

4.5.1.    OWNER shall be responsible for any Asbestos, PCBs, 
Petroleum, Hazardous Waste or Radioactive Material uncovered or 
revealed at the site which was not shown or indicated in Drawings 
or Specifications or identified in the Contract Documents to be 
within the scope of the Work and which may present a substantial 
danger to persons or property exposed thereto in connection with 
the Work at the site.   OWNER shall not be responsible for any 
such materials brought to the site by CONTRACTOR, 
Subcontractor,  Suppliers  or  anyone  else  for  whom 
CONTRACTOR is responsible. 

 
4.5.2.   CONTRACTOR shall immediately:  (i) stop all Work in 

connection with such hazardous condition and in any area affected 
thereby (except in an emergency as required by paragraph 6.23), 
and (ii) notify OWNER and ENGINEER (and thereafter confirm 
such notice in writing).   OWNER shall promptly consult with 
ENGINEER concerning the necessity for OWNER to retain a 
qualified expert to evaluate such hazardous condition or take 
corrective action, if any.  CONTRACTOR shall not be required to 
resume Work in connection with such hazardous condition or in 
any such affected area until after OWNER has obtained any 
required permits related thereto and delivered to CONTRACTOR 
special written notice:  (i) specifying that such condition and any 
affected area is or has been rendered safe for the resumption of 
Work, or (ii) specifying any special conditions under which such 
Work may be resumed safely.   If OWNER and CONTRACTOR 
cannot agree as to entitlement to or the amount or extent of an 
adjustment, if any, in Contract Price or Contract Times as a result 
of such Work stoppage or such special conditions under which 
Work is agreed by CONTRACTOR to be resumed, either party 
may make a claim therefore as provided in Articles 11 and 12. 

 
4.5.3.       If after receipt of such special written notice 

CONTRACTOR does not agree to resume such Work based on a 
reasonable belief it is unsafe, or does not agree to resume such 
Work under such special conditions, then OWNER may order such 
portion of the Work that is in connection with such hazardous 
condition or in such affected area to be deleted from the Work.  If 
OWNER and CONTRACTOR cannot agree as to entitlement to or 
the amount or extent of an adjustment, if any, in Contract Price or 
Contract Times as a result of deleting such portion of the Work, 
then  either  party  may  make  a  claim  therefore  as  provided  in 
Articles 11 and 12.  OWNER may have such deleted portion of the 
Work performed by OWNER's own forces or others in accordance 
with Article 7. 

 
4.5.4.   To the fullest extent permitted by Laws and Regulations, 

OWNER shall indemnify and hold harmless CONTRACTOR, 
Subcontractors, ENGINEER, ENGINEER's Consultants and  the 
officers, directors, employees, agents, other consultants and 
subcontractors  of  each  and  any  of  them  from  and  against  all 
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claims, costs, losses and damages arising out of or resulting from 
such hazardous condition, provided that:  (i) any such claim, cost, 
loss or damage is attributable to bodily injury, sickness, disease or 
death, or to injury to or destruction of tangible property (other than 
the Work itself), including the loss of use resulting there from, and 
(ii) nothing in this subparagraph 4.5.4 shall obligate OWNER to 
indemnify any person or entity from and against the consequences 
of that person's or entity's own negligence. 

 
4.5.5.   The provisions of paragraphs 4.2 and 4.3 are not intended 

to apply to Asbestos, PCBs, Petroleum, Hazardous Waste or 
Radioactive Material uncovered or revealed at the site. 

 
 

ARTICLE 5--BONDS AND INSURANCE 
 
 

Performance, Payment and Other Bonds: 
 

5.1.       CONTRACTOR  shall  furnish  Performance  and  Payment 
Bonds,  each  in  an  amount  at  least  equal  to  the  Contract  Price  as 
security for the faithful performance and payment of all 
CONTRACTOR's obligations under the Contract Documents.  These 
Bonds shall remain in effect at least until one year after the date when 
final payment becomes due, except as provided otherwise by Laws or 
Regulations or by the Contract Documents.  CONTRACTOR shall also 
furnish such other Bonds as are required by the Supplementary 
Conditions.  All Bonds shall be in the form prescribed by the Contract 
Documents except as provided otherwise by Laws or Regulations, and 
shall be executed by such sureties as are named in the current list of 
"Companies Holding Certificates of Authority as Acceptable Sureties 
on Federal Bonds and as Acceptable Reinsuring Companies" as 
published in Circular 570 (amended) by the Audit Staff, Bureau of 
Government Financial Operations, U.S. Treasury Department.   All 
Bonds signed by an agent must be accompanied by a certified copy of 
such agent's authority to act. 

 
5.2.    If the surety on any Bond furnished by CONTRACTOR is 

declared a bankrupt or becomes insolvent or its right to do business is 
terminated in any state where any part of the Project is located or it 
ceases to meet  the requirements of paragraph 5.1, CONTRACTOR 
shall within ten days thereafter substitute another Bond and surety, both 
of which must be acceptable to OWNER. 

 
5.3.   Licensed Sureties and Insurers; Certificates of Insurance: 

 
5.3.1.   All Bonds and insurance required by the Contract Documents 

to be purchased and maintained by OWNER or CONTRACTOR shall 
be obtained from surety or insurance companies that are duly licensed 
or authorized in the jurisdiction in which the Project is located to issue 
Bonds or insurance policies for the limits and coverages so required. 
Such surety and insurance companies shall also meet such additional 
requirements and qualifications as may be provided in the 
Supplementary Conditions. 

 
5.3.2.     CONTRACTOR shall deliver to OWNER, with copies to 

each additional insured identified in the Supplementary Conditions, 
certificates of insurance (and other evidence of insurance requested by 
OWNER or any other additional insured) which CONTRACTOR is 
required to  purchase and maintain in accordance with paragraph 5.4. 
OWNER  shall  deliver  to  CONTRACTOR,  with  copies  to  each 
additional insured identified in the Supplementary Conditions, 
certificates of insurance (and other evidence of insurance requested by 
CONTRACTOR or any other additional insured) which OWNER is 

required to purchase and maintain in accordance with paragraphs 5.6 
and 5.7 hereof. 
 
CONTRACTOR's Liability Insurance: 
 

5.4.   CONTRACTOR shall purchase and maintain such liability and 
other insurance as is appropriate for the Work being performed and 
furnished and as will provided protection from claims set forth below 
which may arise out of or result from CONTRACTOR's performance 
and furnishing of the Work and CONTRACTOR's other obligations 
under the Contract Documents, whether it is to be performed or 
furnished by CONTRACTOR, any Subcontractor or Supplier, or by 
anyone directly or indirectly employed by any of them to perform or 
furnish any of the Work, or by anyone for whose acts any of them may 
be liable: 
 

5.4.1.    claims under workers' compensation, disability benefits 
and other similar employee benefit acts; 

 
5.4.2.       claims for damages because of bodily injury, 

occupational sickness or disease, or death of CONTRACTOR's 
employees; 

 
5.4.3.   claims for damages because of bodily injury, sickness or 

disease, or death of any person other than CONTRACTOR's 
employees; 

 
5.4.4.   claims for damages insured by customary personal injury 

liability coverage which are sustained:  (i) by any person as a result 
of an offense directly or indirectly related to the employment of 
such person by CONTRACTOR , or (ii) by any other person for 
any other reason; 

 
5.4.5.      claims  for  damages,  other  than  to  the  Work  itself, 

because of injury to or destruction of tangible property wherever 
located, including loss of use resulting there from; and 

 
5.4.6.   claims for damages because of bodily injury or death of 

any person or property damage arising out of the ownership, 
maintenance or use of any motor vehicle. 

 
The  policies  of  insurance  so  required  by  this  paragraph  5.4  to  be 
purchased and maintained shall: 
 

5.4.7.    with respect to insurance required by paragraphs 5.4.3. 
through 5.4.6 inclusive, include as additional insured (subject to 
any customary exclusion in respect of professional liability) 
OWNER, ENGINEER, ENGINEER's Consultants and any other 
persons or entities identified in the Supplementary Conditions, all 
of whom shall be listed as additional insured, and include coverage 
for the respective officers and employees of all such additional 
insured; 

 
5.4.8.   include the specific coverages and be written for not less 

than   the   limits   of   liability   provided   in   the   Supplementary 
Conditions or required by Laws or Regulations, whichever is 
greater; 

 
5.4.9.   include completed operations insurance; 

 
5.4.10. include   contractual   liability   insurance   covering 

CONTRACTOR's indemnity obligations under paragraphs 6.12, 
6.16 and 6.31 through 6.33; 
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5.4.11.    contain a provision or endorsement that the coverage 
afforded will not be cancelled, materially changed or renewal 
refused until at least thirty days prior written notice has been given 
to OWNER and CONTRACTOR and to each other additional 
insured identified in the Supplementary Conditions to whom a 
certificate of insurance has been issued (and the certificates of 
insurance furnished by the CONTRACTOR pursuant to paragraph 
5.3.2 will so provide); 

 
5.4.12.    remain in effect at least until final payment and at all 

times   thereafter   when   CONTRACTOR   may   be   correcting, 
removing   or   replacing   defective   Work   in   accordance   with 
paragraph 13.12; and 

 
5.4.13.   with respect to completed operations insurance, and any 

insurance  coverage  written  on  a  claims-made  basis,  remain  in 
effect for at least two years after final payment (and 
CONTRACTOR shall furnish OWNER and each other additional 
insured identified in the Supplementary Conditions to whom a 
certificate of insurance has been issued evidence satisfactory to 
OWNER and any such additional insured of continuation of such 
insurance at final payment and one year thereafter). 

 
OWNER's Liability Insurance: 

 
5.5.     In addition to the insurance required to be provided by 

CONTRACTOR under paragraph 5.4, OWNER, at OWNER's option, 
may purchase and maintain at OWNER's expense OWNER's own 
liability insurance as will protect OWNER against claims which may 
arise from operations under the Contract Documents. 

 
Property Insurance: 

 
5.6.    Unless otherwise provided in the Supplementary Conditions, 

OWNER  shall  purchase  and  maintain  property  insurance  upon  the 
Work at the site in the amount of the full replacement cost thereof 
(subject to such deductible amounts as may be provided in the 
Supplementary Conditions or required by Laws and Regulations).  This 
insurance shall: 

 
5.6.1.     include the interests of OWNER, CONTRACTOR, 

Subcontractors, ENGINEER, ENGINEER's Consultants and any 
other  persons  or  entities  identified  in  the  Supplementary 
Conditions, each of whom is deemed to have an insurable interest 
and shall be listed as an insured or additional insured; 

 
5.6.2.   be written on a Builder's Risk "all-risk" or open peril or 

special causes of loss policy form that shall at least include 
insurance for physical loss or damage to the Work, temporary 
buildings, false work and Work in transit and shall insure against at 
least the following perils fire, lightning, extended coverage, theft, 
vandalism and malicious mischief, earthquake, collapse, debris 
removal, demolition occasioned by enforcement of Laws and 
Regulations, water damage, and such other perils as may be 
specifically required by the Supplementary Conditions; 

 
5.6.3.   include expenses incurred in the repair or replacement of 

any insured property (including but not limited to fees and charges 
of engineers and architects); 

 
5.6.4.    cover materials and equipment stored at the site or at 

another location that was agreed to in writing by OWNER prior to 
being incorporated in the Work, provided that such materials and 
equipment have been included in an Application for Payment 
recommended by ENGINEER; and 

5.6.5.     be maintained in  effect  until final payment  is made 
unless  otherwise  agreed  to  in  writing  by  OWNER, 
CONTRACTOR and ENGINEER with thirty days written notice 
to each other additional insured to whom a certificate of insurance 
has been issued. 

 
5.7.        OWNER  shall  purchase  and  maintain  such  boiler  and 

machinery  insurance  or  additional  property  insurance  as  may  be 
required by the Supplementary Conditions or Laws and Regulations 
which will include the interests of OWNER, CONTRACTOR, 
Subcontractors, ENGINEER, ENGINEER's Consultants and any other 
persons or entities identified in the Supplementary Conditions, each of 
whom is deemed to have an insurable interest and shall be listed as an 
insured or additional insured. 
 

5.8.    All the policies of insurance (and the certificates or other 
evidence thereof) required to be purchased and maintained by OWNER 
in accordance with paragraphs 5.6 and 5.7 will contain a provision or 
endorsement that the coverage afforded will not be canceled or 
materially changed or renewal refused until at least thirty days' prior 
written notice has been given to OWNER and CONTRACTOR and to 
each other additional insured to whom a certificate of insurance has 
been issued and will contain waiver provisions in accordance with 
paragraph 5.11. 
 

5.9.      OWNER shall not be responsible for purchasing and 
maintaining any property insurance to protect the interests of 
CONTRACTOR, Subcontractors or others in the Work to the extent of 
any deductible amounts that are identified in the Supplementary 
Conditions.  The risk of loss within such identified deductible amount, 
will be borne by CONTRACTOR, Subcontractor or others suffering 
any such loss and if any of them wishes property insurance coverage 
within the limits of such amounts, each may purchase and maintain it at 
the purchaser's own expense. 
 

5.10.     If CONTRACTOR requests in writing that other special 
insurance be included in the property insurance policies provided under 
paragraphs  5.6  or  5.7,  OWNER  shall,  if  possible,  include  such 
insurance, and the cost thereof will be charged to CONTRACTOR by 
appropriate Change Order or Written Amendment.    Prior to 
commencement of the Work at the site, OWNER shall in writing advise 
CONTRACTOR  whether  or  not  such  other  insurance  has  been 
procured by OWNER. 
 
5.11.   Waiver of Rights: 
 

5.11.1.    OWNER and CONTRACTOR intend that all policies 
purchased in accordance with paragraphs 5.6 and 5.7 will protect 
OWNER, CONTRACTOR, Subcontractors, ENGINEER, 
ENGINEER's   Consultants   and   all   other   persons   or   entities 
identified in the Supplementary Conditions to be listed as insureds 
or additional insureds in such policies and will provide primary 
coverage for all losses and damages caused by the perils covered 
thereby.  All such policies shall contain provisions to the effect that 
in the event of payment of any loss or damage the insurers will 
have no rights of recovery against any of the insureds or additional 
insureds  thereunder.    OWNER  and  CONTRACTOR  waive  all 
rights against each other and their respective officers, directors, 
employees and agents for all losses and damages caused by, arising 
out of or resulting from any of the perils covered by such policies 
and any other property insurance applicable to the Work; and, in 
addition,  waive  all  such  rights  against  Subcontractors, 
ENGINEER, ENGINEER's Consultants and all other persons or 
entities identified in the Supplementary Conditions to be listed as 
insureds or additional insureds under such policies for losses and 
damages so caused.  None of the above waivers shall extend to the 
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rights that any party making such waiver may have to the proceeds 
of  insurance  held  by OWNER  as  trustee  or  otherwise  payable 
under any policy so issued. 

 
5.11.2.      In addition, OWNER waives all rights against 

CONTRACTOR, Subcontractors, ENGINEER, ENGINEER's 
Consultants and the officers, directors, employees and agents of 
any of them, for: 

 
5.11.2.1.    loss due to business interruption, loss of use or 

other consequential loss extending beyond direct physical loss 
or damage to OWNER's property or the Work caused by, 
arising out of or resulting from fire or other peril, whether or 
not insured by OWNER; and 

 
5.11.2.2.    loss or damage to the completed Project or part 

thereof caused by, arising out of or resulting from fire or other 
insured peril covered by any property insurance maintained on 
the  completed  Project  or  part  thereof  by  OWNER  during 
partial utilization pursuant to paragraph 14.10, after substantial 
completion pursuant to paragraph 14.8 or after final payment 
pursuant to paragraph 14.13. 

 
Any insurance policy maintained by OWNER covering any loss, 
damage or consequential loss referred to in this paragraph 5.11.2 shall 
contain provisions to the effect that in the event of payment of any such 
loss, damage or consequential loss the insurers will have no rights of 

CONTRACTOR shall each provide to the other such additional 
information  in  respect  of  insurance  provided  as  the  other  may 
reasonably request.  If either party does not purchase or maintain all of 
the Bonds and insurance required of such party by the Contract 
Documents, such party shall notify the other party in writing of such 
failure to purchase prior to the start of the Work , or of such failure to 
maintain prior to any change in the required coverage.   Without 
prejudice to any other right or remedy, the other party may elect to 
obtain equivalent Bonds or insurance to protect such other party's 
interests at the expense of the party who was required to provide such 
coverage, and a Change Order shall be issued to adjust the Contract 
Price accordingly. 
 
Partial Utilization--Property Insurance: 
 

5.15.   If OWNER finds it necessary to occupy or use a portion or 
portions of the Work prior to Substantial Completion of all the Work, 
such use or occupancy may be accomplished in accordance with 
paragraph 14.10; provided that no such use or occupancy shall 
commence before the insurers providing the property insurance have 
acknowledged notice thereof and in writing effected any changes in 
coverage necessitated thereby.  The insurers providing the property 
insurance shall consent by endorsement on the policy or policies, but 
the property insurance shall not be cancelled or permitted to lapse on 
account of any such partial use or occupancy. 
 
 
ARTICLE 6--CONTRACTOR'S RESPONSIBILITIES 

recovery against any of CONTRACTOR, Subcontractors, ENGINEER,    
ENGINEER's Consultants and the officers, directors, employees and 
agents of any of them. 

 
Receipt and Application of Insurance Proceeds 

 
5.12.    Any insured loss under the policies of insurance required by 

paragraphs  5.6  and  5.7  will  be  adjusted  with  OWNER  and  made 
payable to OWNER as fiduciary for the insureds, as their interests may 
appear, subject to the requirements of any applicable mortgage clause 
and of paragraph 5.13.  OWNER shall deposit in a separate account any 
money so received, and shall distribute it in accordance with such 
agreement as the parties in interest may reach.   If no other special 
agreement is reached the damaged Work shall be repaired or replaced, 
the moneys so received applied on account thereof and the Work and 
the cost thereof covered by an appropriate Change Order or Written 
Amendment. 

 
5.13.   OWNER as fiduciary shall have power to adjust and settle any 

loss with the insurers unless one of the parties in interest shall object in 
writing within fifteen days after the occurrence of loss to OWNER's 
exercise  of  this  power.    If  such  objection  be  made,  OWNER  as 
fiduciary shall make settlement with the insurers in accordance with 
such agreement as the parties in interest may reach.   If no such 
agreement  among  the  parties  in  interest  is  reached,  OWNER  as 
fiduciary  shall  adjust  and  settle  the  loss  with  the  insurers  and,  if 
required in writing by any party in interest, OWNER as fiduciary shall 
give bond for the proper performance of such duties. 

 
Acceptance of Bonds and Insurance; Option to Replace; 

 
5.14.       If  either  party  (OWNER  or  CONTRACTOR)  has  any 

objection to the coverage afforded by or other provisions of the Bonds 
or insurance required to be purchased and maintained by the other party 
in accordance with Article 5 on the basis of non-conformance with the 
Contract Documents, the objecting party shall so notify the other party 
in writing within ten days after receipt of the certificates (or other 
evidence   requested)   required   by  paragraph   2.7.      OWNER   and 

Supervision and Superintendence: 
 

6.1.    CONTRACTOR shall supervise, inspect and direct the Work 
competently  and  efficiently,  devoting  such  attention  thereto  and 
applying such skills and expertise as may be necessary to perform the 
Work in accordance with the Contract Documents.  CONTRACTOR 
shall be solely responsible for the means, methods, techniques, 
sequences and procedures of construction, but CONTRACTOR shall 
not be responsible for the negligence of others in the design or 
specification of a specific means, method, technique, sequence or 
procedure of construction which is shown or indicated in and expressly 
required by the Contract Documents.   CONTRACTOR shall be 
responsible to see that the completed Work complies accurately with 
the Contract Documents. 
 

6.2.   CONTRACTOR shall keep on the Work at all times during its 
progress a competent resident superintendent, who shall not be replaced 
without written notice to OWNER and ENGINEER except under 
extraordinary circumstances.      The superintendent will be 
CONTRACTOR's representative at the site and shall have authority to 
act on behalf of CONTRACTOR.   All communications to the 
superintendent shall be as binding as if given to CONTRACTOR. 
 
Labor, Materials and Equipment: 
 

6.3.    CONTRACTOR shall provide competent, suitably qualified 
personnel to survey, lay out and construct the Work as required by the 
Contract Documents.  CONTRACTOR shall at all times maintain good 
discipline and order at the site.   Except as otherwise required for the 
safety or protection of persons or the Work or property at the site or 
adjacent thereto, and except as otherwise indicated in the Contract 
Documents, all Work at the site shall be performed during regular 
working hours and CONTRACTOR will not permit overtime work or 
the performance of Work on Saturday, Sunday or any legal holiday 
without OWNER's written consent given after prior written notice to 
ENGINEER. 
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6.4.     Unless otherwise specified in the General Requirements, 
CONTRACTOR shall furnish and assume full responsibility for all 
materials, equipment, labor, transportation, construction equipment and 
machinery, tools, appliances, fuel, power, light, heat, telephone, water 
sanitary facilities, temporary facilities and all other facilities and 
incidentals necessary for the furnishing, performance, testing, start-up 
and completion of the Work. 

 
6.5.   All materials and equipment shall be of good quality and new, 

except as otherwise provided in the Contract Documents.   All 
warranties and guarantees specifically called for by the Specifications 
shall expressly run to the benefit of OWNER.   If required by 
ENGINEER, CONTRACTOR shall furnish satisfactory evidence 
(including reports of required tests) as to the kind and quality of 
materials and equipment.  All materials and equipment shall be applied, 
installed, connected, erected, used, cleaned and conditioned in 
accordance with instructions of the applicable Supplier, except as 
otherwise provided in the Contract Documents. 

 
Progress Schedule: 

 
6.6.      CONTRACTOR shall adhere to the progress schedule 

established in accordance with paragraph 2.9 as it may be adjusted 
from time to time as provided below: 

 
6.6.1.      CONTRACTOR shall submit to ENGINEER for 

acceptance (to the extent indicated in paragraph 2.9) proposed 
adjustments in the progress schedule that will not change the 
Contract Times (or Milestones).  Such adjustments will conform 
generally to the progress schedule then in effect and additionally 
will comply with any provisions of the General Requirements 
applicable thereto. 

 
6.6.2.    Proposed adjustments in the progress schedule that will 

change the Contract Times (or Milestones) shall be submitted in 
accordance with the requirements of paragraph 12.1.   Such 
adjustments may only be made by a Change Order or Written 
Amendment in accordance with Article 12. 

 
6.7.   Substitutes and  "Or-Equal" Items: 

 
6.7.1.   Whenever an item of material or equipment is specified 

or described in the Contract Documents by using the name of a 
proprietary item or the name of a particular Supplier, the 
specification or description is intended to establish the type, 
function and quality required.    Unless the specification or 
description contains or is followed by words reading that no like, 
equivalent or "or-equal" item or no substitution is permitted, other 
items of material or equipment or material or equipment of other 
Suppliers may be accepted by ENGINEER under the following 
circumstances: 

 
6.7.1.1.   "Or-Equal":  If in ENGINEER's sole discretion an 

item of material or equipment proposed by CONTRACTOR is 
functionally equal to that named and sufficiently similar so 
that no change in related Work will be required, it may be 
considered by ENGINEER as an "or-equal" item, in which 
case review and approval of the proposed item may, in 
ENGINEER's sole discretion, be accomplished without 
compliance   with   some   or   all   of   the   requirements   for 
acceptance of proposed substitute items. 

 
6.7.1.2.      Substitute Items:   If in ENGINEER's sole 

discretion an item of material or equipment proposed by 
CONTRACTOR does not qualify as an "or-equal" item under 

subparagraph 6.7.1.1., it will be considered a proposed 
substitute item.   CONTRACTOR shall submit sufficient 
information as provided below to allow ENGINEER to 
determine that the item of material or equipment proposed is 
essentially equivalent to that named and an acceptable 
substitute therefore.    The procedure for review by the 
ENGINEER will include the following as supplemented in the 
General Requirements and as ENGINEER may decide is 
appropriate under the circumstances.  Requests for review of 
proposed substitute items of material or equipment will not be 
accepted by ENGINEER from anyone other than 
CONTRACTOR.  If CONTRACTOR wishes to furnish or use 
a substitute item of material or equipment, CONTRACTOR 
shall first make written application to ENGINEER for 
acceptance thereof, certifying that the proposed substitute will 
perform  adequately  the  functions  and  achieve  the  results 
called for by the general design, be similar in substance to that 
specified and be suited to the same use as that specified.  The 
application will state the extent, if any, to which the evaluation 
and acceptance of the proposed substitute will prejudice 
CONTRACTOR's achievement of Substantial Completion on 
time, whether or not acceptance of the substitute for use in the 
Work will require a change in any of the Contract Documents 
(or in the provisions of any other direct contract with OWNER 
for work on the Project) to adapt the design to the proposed 
substitute and whether or not incorporation or use of the 
substitute in connection with the Work is subject to payment 
of any license fee or royalty.   All variations of the proposed 
substitute from that specified will be identified in the 
application and available maintenance, repair and replacement 
service will be indicated.  The application will also contain an 
itemized estimate of all costs or credits that will result directly 
or  indirectly  from  acceptance  of  such  substitute,  including 
costs of redesign and claims of other contractors affected by 
the resulting change, all of which will be considered by 
ENGINEER  in  evaluating  the  proposed  substitute. 
ENGINEER  may  require  CONTRACTOR  to  furnish 
additional data about the proposed substitute. 

 
6.7.1.3.       CONTRACTOR's  Expense:     All  data  to  be 

provided by CONTRACTOR in support of any proposed "or- 
equal" or substitute item will be at CONTRACTOR's expense. 

 
6.7.2.  Substitute Construction Methods or Procedures:  If a 

specific means, method, technique, sequence or procedure of 
construction is shown or indicated in and expressly required by the 
Contract Documents, CONTRACTOR may furnish or utilize a 
substitute means, method, technique, sequence or procedure of 
construction acceptable to ENGINEER.   CONTRACTOR shall 
submit sufficient information to allow ENGINEER, in 
ENGINEER's sole discretion, to determine that the substitute 
proposed is equivalent to that expressly called for by the Contract 
Documents.  The procedure for review by ENGINEER will be 
similar to that provided in subparagraph 6.7.1.2. 
 

6.7.3.    Engineer's Evaluation:   ENGINEER will be allowed a 
reasonable  time  within  which  to  evaluate  each  proposal  or 
submittal made pursuant to paragraphs 6.7.1.2    and 6.7.2. 
ENGINEER will be the sole judge of acceptability.  No "or-equal" 
or substitute will be ordered, installed or utilized without 
ENGINEER's prior written acceptance which will be evidenced by 
either a Change Order or an approved Shop Drawing.   OWNER 
may require CONTRACTOR to furnish at CONTRACTOR's 
expense a special performance guarantee or other surety with 
respect to any "or-equal" or substitute.   ENGINEER will record 
time required by ENGINEER and ENGINEER's Consultants in 
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evaluating substitutes proposed or submitted by CONTRACTOR 
pursuant to paragraphs 6.7.1.2 and 6.7.2 and in making changes in 
the Contract Documents (or in the provisions of any other direct 
contract  with  OWNER  for  work  on  the  Project)  occasioned 
thereby.  Whether or not ENGINEER accepts a substitute item so 
proposed or submitted by CONTRACTOR, CONTRACTOR shall 
reimburse OWNER for the charges of ENGINEER and 
ENGINEER's Consultants for evaluating each such proposed 
substitute item. 

 
Concerning Subcontractors, Suppliers and Others: 

 
6.8.1.    CONTRACTOR shall not employ any Subcontractor, 

Supplier   or   other   person   or   organization   (including   those 
acceptable to OWNER and ENGINEER as indicated in paragraph 
6.8.2), whether initially or as a substitute, against whom OWNER 
or ENGINEER may have reasonable objection.  CONTRACTOR 
shall not be required to employ any Subcontractor, Supplier or 
other person or organization to furnish or perform any of the Work 
against whom CONTRACTOR has reasonable objection. 

 
6.8.2.    If the Supplementary Conditions require the identity of 

certain Subcontractors, Suppliers or other persons or organization 
(including those who are to furnish the principal items of materials 
or equipment) to be submitted to OWNER in advance of the 
specified date prior to the Effective Date of the Agreement for 
acceptance by OWNER and ENGINEER, and if CONTRACTOR 
has submitted a list thereof in accordance with the Supplementary 
Conditions, OWNER's or ENGINEER's acceptance (either in 
writing or by failing to make written objection thereto by the date 
indicated for acceptance or objection in the bidding documents or 
the Contract Documents) of any such Subcontractor, Supplier or 
other person or organization so identified may be removed on the 
basis of reasonable objection after due investigation, in which case 
CONTRACTOR   shall   submit   an   acceptable   substitute,   the 
Contract Price will be adjusted by the difference in the cost 
occasioned by such substitution and an appropriate Change Order 
will be issued or Written Amendment signed.   No acceptance by 
OWNER or ENGINEER of any such Subcontractor, Supplier or 
other person or organization shall constitute a waiver of any right 
of OWNER or ENGINEER to reject defective Work. 

 
6.9.1.    CONTRACTOR shall be fully responsible to OWNER 

and ENGINEER for all acts and omissions of the Subcontractors, 
Suppliers and other persons and organizations performing or 
furnishing any of the Work under a direct or indirect contract with 
CONTRACTOR just as CONTRACTOR is responsible for 
CONTRACTOR's  own  acts  and  omissions.     Nothing  in  the 
Contract Documents shall create for the benefit of any such 
Subcontractor, Supplier or other person or organization any 
contractual relationship between  OWNER  and  ENGINEER  and 
any such Subcontractor, Supplier or other person or organization, 
nor shall it create any obligation on the part of OWNER or 
ENGINEER to pay or to see to the payment of any moneys due 
any such Subcontractor, Supplier or other person or organization 
except as may otherwise be required by Laws and Regulations. 

 
6.9.2.       CONTRACTOR shall be solely responsible for 

scheduling and coordinating the Work of Subcontractors, Suppliers 
and other persons and organizations performing or furnishing any 
of the Work under a direct or indirect contract with 
CONTRACTOR.        CONTRACTOR  shall  require  all 
Subcontractors, Suppliers and such other persons and organizations 
performing or furnishing any of the Work to communicate with the 
ENGINEER through CONTRACTOR. 

6.10.     The divisions and sections of the Specifications and the 
identifications of any Drawings shall not control CONTRACTOR in 
dividing the Work among Subcontractors or Suppliers or delineating 
the Work to be performed by any specific trade. 
 

6.11.   All Work performed for CONTRACTOR by a Subcontractor 
or Supplier will be pursuant to an appropriate agreement between 
CONTRACTOR and the Subcontractor or Supplier which specifically 
binds the Subcontractor or Supplier to the applicable terms and 
conditions of the Contract Documents for the benefit of OWNER and 
ENGINEER.  Whenever any such agreement is with a Subcontractor or 
Supplier  who  is  listed  as  an  additional  insured  on  the  property 
insurance provided in paragraph 5.6 or 5.7, the agreement between the 
CONTRACTOR and the Subcontractor or Supplier will contain 
provisions whereby the Subcontractor or Supplier waives all rights 
against OWNER, CONTRACTOR, ENGINEER, ENGINEER's 
Consultants and all other additional insureds for all losses and damages 
caused by, arising out of or resulting from any of the perils covered by 
such policies and any other property insurance applicable to the Work. 
If the insurers on any such policies require separate waiver forms to be 
signed by any Subcontractor or Supplier, CONTRACTOR will obtain 
the same. 
 
Patent Fees and Royalties: 
 

6.12.    CONTRACTOR shall pay all license fees and royalties and 
assume all costs incident to the use in the performance of the Work or 
the  incorporation  in  the  Work  of  any  invention,  design,  process, 
product or device which is the subject of patent rights or copyrights 
held by others.  If a particular invention, design, process, product or 
device  is  specified  in  the  Contract  Documents  for  use  in  the 
performance of the Work and if to the actual knowledge of OWNER or 
ENGINEER its use is subject to patent rights or copyrights calling for 
the payment of any license fee or royalty to others, the existence of 
such rights shall be disclosed by OWNER in the Contract Documents. 
To the fullest extent permitted by Laws and Regulations, 
CONTRACTOR shall indemnify and hold harmless OWNER, 
ENGINEER, ENGINEER's Consultants and the officers, directors, 
employees, agents and other consultants of each and any of them from 
and against all claims, costs, losses and damages arising out of or 
resulting from any infringement of patent rights or copyrights incident 
to the use in the performance of the Work or resulting from the 
incorporation in the Work of any invention, design, process, product or 
device not specified in the Contract Documents. 
 
Permits: 
 

6.13.    Unless otherwise provided in the Supplementary Conditions, 
CONTRACTOR shall obtain and pay for all construction permits and 
licenses.  OWNER shall assist CONTRACTOR, when necessary, in 
obtaining such permits and licenses.  CONTRACTOR shall pay all 
governmental charges and inspection fees necessary for the prosecution 
of the Work, which are applicable at the time of opening of Bids, or, if 
there are no Bids, on the Effective Date of the Agreement. 
CONTRACTOR shall pay all charges of utility owners for connections 
to the Work, and OWNER shall pay all charges of such utility owners 
for capital costs related thereto such as plant investment fees. 
 
Laws and Regulations: 
 

6.14.1.   CONTRACTOR shall give all notices and comply with 
all Laws and Regulations applicable to furnishing and performance 
of the Work.   Except where otherwise expressly required by 
applicable  Laws  and  Regulations,  neither  OWNER  nor 
ENGINEER shall be responsible for monitoring CONTRACTOR's 
compliance with any Laws or Regulations. 
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6.14.2.    If CONTRACTOR performs any Work knowing or 
having reason to know that it is contrary to Laws or Regulations, 
CONTRACTOR shall bear all claims, costs, losses and damages 
caused by, arising out of or resulting there from; however, it shall 
not be CONTRACTOR's primary responsibility to make certain 
that the Specifications and Drawings are in accordance with Laws 
and Regulations, but this shall not relieve CONTRACTOR or 
CONTRACTOR's obligations under paragraph 3.3.2. 

 
Taxes: 

 
6.15.   CONTRACTOR shall pay all sales, consumer, use and other 

similar taxes required to be paid by CONTRACTOR in accordance 
with Laws and Regulations of the place of the Project which are 
applicable during the performance of the Work. 

 
Use of Premises: 

 
6.16.    CONTRACTOR shall confine construction equipment, the 

storage of materials and equipment and the operations of workers to the 
site and land and areas identified in and permitted by the Contract 
Documents   and   other   land   and   areas   permitted   by   Laws   and 
Regulations, rights-of-way, permits and easements, and shall not 
unreasonably encumber the premises with construction equipment or 
other materials or equipment.   CONTRACTOR shall assume full 
responsibility for any damage to any such land or area, or to the owner 
or occupant thereof or of any adjacent land or areas, resulting from the 
performance of the Work.  Should any claim be made by any such 
owner or occupant because of the performance of the Work, 
CONTRACTOR shall promptly settle with such other party by 
negotiation  or  otherwise  resolve  the  claim  by  arbitration  or  other 
dispute resolution proceeding or at law.  CONTRACTOR shall, to the 
fullest extent permitted by Laws and Regulations, indemnify and hold 
harmless OWNER, ENGINEER, ENGINEER's Consultant and anyone 
directly or indirectly employed by any of them from and against all 
claims, costs, losses and damages arising out of or resulting from any 
claim or action, legal or equitable, brought by any such owner or 
occupant against OWNER, ENGINEER or any other party indemnified 
hereunder to the extent caused by or based upon CONTRACTOR's 
performance of the Work. 

 
6.17.   During the progress of the Work, CONTRACTOR shall keep 

the premises free from accumulations of waste materials, rubbish and 
other debris resulting from the Work.  At the completion of the Work 
CONTRACTOR shall remove all waste materials, rubbish and debris 
from  and  about  the  premises  as  well  as  all  tools,  appliances, 
construction equipment and machinery and surplus materials. 
CONTRACTOR shall leave the site clean and ready for occupancy by 
OWNER at Substantial Completion of the Work.   CONTRACTOR 
shall restore to original condition all property not designated for 
alteration by the Contract Documents. 

 
6.18.    CONTRACTOR shall not load nor permit any part of any 

structure to be loaded in any manner that will endanger the structure, 
nor shall CONTRACTOR subject any part of the Work or adjacent 
property to stresses or pressures that will endanger it. 

 
Record Documents: 

 
6.19.   CONTRACTOR shall maintain in a safe place at the site one 

record copy of all Drawings, Specifications, Addenda, Written 
Amendments, Change Orders, Work Change Directives, Field Orders 
and written interpretations and clarifications (issued pursuant to 
paragraph 9.4) in good order and annotated to show all changes made 
during  construction.     These  record  documents  together  with  all 

approved Samples and a counter part of all approved Shop Drawings 
will be available to ENGINEER for reference.  Upon completion of the 
Work, these record documents, Samples and Shop Drawings will be 
delivered to ENGINEER for OWNER. 
 
Safety and Protection: 
 

6.20.       CONTRACTOR shall be responsible for initiating, 
maintaining and supervising all safety precautions and programs in 
connection with the Work.  CONTRACTOR shall take all necessary 
precautions for the safety of, and shall provide the necessary protection 
to prevent damage, injury or loss to: 
 

6.20.1.   all persons on the Work site or who may be affected by 
the Work; 

 
6.20.2.     all the Work and materials and equipment to be 

incorporated therein, whether in storage on or off the site; and 
 

6.20.3.   other property at the site or adjacent thereto, including 
trees, shrubs, lawns, walks, pavements, roadways, structures, 
utilities and Underground Facilities not designated for removal, 
relocation or replacement in the course of construction. 

 
CONTRACTOR  shall  comply  with  all  applicable  Laws  and 
Regulations of any public body having jurisdiction for safety of persons 
or property or to protect them from damage, injury or loss; and shall 
erect and maintain all necessary safeguards for such safety and 
protection.  CONTRACTOR shall notify owners of adjacent property 
and of Underground Facilities and utility owners when prosecution of 
the Work may affect them, and shall cooperate with them in the 
protection, removal, relocation and replacement of their property.  All 
damage, injury or loss to any property referred to in paragraph 6.20.2 or 
6.20.3 caused, directly or indirectly, in whole or in part, by 
CONTRACTOR, any Subcontractor, Supplier or any other person or 
organization directly or indirectly employed by any of them to perform 
or furnish any of the Work or anyone for whose acts any of them may 
be liable, shall be remedied by CONTRACTOR (except damage or loss 
attributable to the fault of Drawings or Specifications or to the acts or 
omissions of OWNER or ENGINEER or ENGINEER's Consultant or 
anyone employed by any of them or anyone for whose acts any of them 
may be liable, and not attributable, directly or indirectly, in whole or in 
part,  to  the  fault  or  negligence  of  CONTRACTOR  or  any 
Subcontractor, Supplier or other person or organization directly or 
indirectly employed by any of them).  CONTRACTOR's duties and 
responsibilities for safety and for protection of the Work shall continue 
until such  time as all the Work  is completed  and ENGINEER  has 
issued a notice to OWNER and CONTRACTOR in accordance with 
paragraph 14.13 that the Work is acceptable (except as otherwise 
expressly provided in connection with Substantial Completion). 
 
Safety Representative: 
 

6.21.    CONTRACTOR shall designate a qualified and experienced 
safety representative at the site whose duties and responsibilities shall 
be the prevention of accidents and the maintaining and supervising of 
safety precautions and programs. 
 
Hazard Communication Program: 
 

6.22.    CONTRACTOR shall be responsible for coordinating any 
exchange of material safety data sheets or other hazard communication 
information required to be made available to or exchanged between or 
among employers at the site in accordance with Laws or Regulations. 
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Emergencies: 
 

6.23.   In emergencies affecting the safety or protection of persons or 
the Work or property at the site or adjacent thereto, CONTRACTOR, 
without special instruction or authorization from OWNER or 
ENGINEER, is obligated to act to prevent threatened damage, injury or 
loss.  CONTRACTOR shall give ENGINEER prompt written notice if 
CONTRACTOR believes that any significant changes in the Work or 
variations from the Contract Documents have been caused thereby.  If 
ENGINEER determines that a change in the Contract Documents is 
required because of the action taken by CONTRACTOR in response to 
such an emergency, a Work Change Directive or Change Order will be 
issued to document the consequences of such action. 

 
6.24.   Shop Drawings and Samples: 

 
6.24.1.      CONTRACTOR shall submit Shop Drawings to 

ENGINEER for review and approval in accordance with the 
accepted schedule of Shop Drawings and Sample submittals (see 
paragraph 2.9).   All submittals will be identified as ENGINEER 
may require and in the number of copies specified in the General 
Requirements.  The data shown on the Shop Drawings will be 
complete with respect to quantities, dimensions, specified 
performance and design criteria, materials and similar data to show 
ENGINEER  the  materials  and  equipment  CONTRACTOR 
proposes to provide and to enable ENGINEER to review the 
information for the limited purposes required by paragraph 6.26. 

 
6.24.2.       CONTRACTOR shall also submit Samples to 

ENGINEER for review and approval in accordance with said 
accepted schedule of Shop Drawings and Sample submittals.  Each 
Sample will be identified clearly as to material, Supplier, pertinent 
data such as catalog numbers and the use for which intended and 
otherwise as ENGINEER may require to enable ENGINEER to 
review   the   submittal   for   the   limited   purposes   required   by 
paragraph 6.26.  The numbers of each Sample to be submitted will 
be as specified in the Specifications. 

 
6.25.   Submittal Procedures: 

 
6.25.1.     Before submitting each Shop Drawing or Sample, 

CONTRACTOR shall have determined and verified: 
 

6.25.1.1.    all field measurements, quantities, dimensions, 
specified performance criteria, installation requirements, 
materials,  catalog  numbers  and  similar  information  with 
respect thereto. 

 
6.25.1.2.      all materials with respect to intended use, 

fabrication, shipping, handling, storage, assembly and 
installation pertaining to the performance of the Work, and 

 
6.25.1.3.   all information relative to CONTRACTOR's sole 

responsibilities in respect of means, methods, techniques, 
sequences and procedures of construction and safety 
precautions and programs incident thereto. 

 
CONTRACTOR shall also have reviewed and coordinated each Shop 

Drawing or Sample with other Shop Drawings and Samples and with 
the requirements of the Work and the Contract Documents. 

 
6.25.2.    Each submittal will bear a stamp or specific written 

indication that CONTRACTOR has satisfied CONTRACTOR's 
obligations under the Contract Documents with respect to 
CONTRACTOR's review and approval of that submittal. 

6.25.3.   At the time of each submission, CONTRACTOR shall 
give ENGINEER specific written notice of such variations, if any, 
that the Shop Drawings or Sample submitted may have from the 
requirements of the Contract Documents, such notice to be in a 
written  communication  separate  from  the  submittal;  and,  in 
addition, shall cause a specific notation to be made on each Shop 
Drawing and Sample submitted to ENGINEER for review and 
approval of each such variation. 

 
6.26.    ENGINEER will review and approve Shop Drawings and 

Samples  in  accordance  with  the  schedule  of  Shop  Drawings  and 
Sample submittals accepted by ENGINEER as required by paragraph 
2.9.  ENGINEER's review and approval will be only to determine if the 
items covered by the submittals will, after installation or incorporation 
in the Work, conform to the information given in the Contract 
Documents  and  be  compatible  with  the  design  concept  of  the 
completed project as a functioning whole as indicated by the Contract 
Documents.   ENGINEER's review and approval will not extend to 
means, methods, techniques, sequences or procedures of construction 
(except where particular means, method, technique, sequence or 
procedure of construction is specifically and expressly called for by the 
Contract Documents) or to safety precautions or programs incident 
thereto.  The review and approval of a separate item as such will not 
indicate approval of the assembly in which the item functions. 
CONTRACTOR shall make corrections required by ENGINEER, and 
shall return the required number of corrected copies of Shop Drawings 
and submit as required new Samples for review and approval. 
CONTRACTOR shall direct specific attention in writing to revisions 
other than the corrections called for by ENGINEER on previous 
submittals. 
 

6.27.     ENGINEER's review and approval of Shop Drawings or 
Samples shall not relieve CONTRACTOR from responsibility for any 
variation from the requirements of the Contract Documents unless 
CONTRACTOR has in writing called ENGINEER's attention to each 
such  variation  at  the  time  of  submission  as  required  by  paragraph 
6.25.3 and ENGINEER has given written approval of each such 
variation by specific written notation thereof incorporated in or 
accompanying the Shop Drawing or Sample approval; nor will any 
approval by ENGINEER relieve CONTRACTOR from responsibility 
for complying with the requirements of paragraph 6.25.1. 
 

6.28.   Where a Shop Drawing or Sample is required by the Contract 
Documents or the schedule of Shop Drawings and Sample submissions 
accepted  by ENGINEER  as required by paragraph 2.9,  any related 
Work performed prior to ENGINEER's review and approval of the 
pertinent submittal will be at the sole expense and responsibility of 
CONTRACTOR. 
 
Continuing the Work: 
 

6.29.    CONTRACTOR shall carry on the Work and adhere to the 
progress schedule during all disputes or disagreements with OWNER. 
No Work shall be delayed or postponed pending resolution of any 
disputes or disagreements, except as permitted by paragraph 15.5 or as 
OWNER and CONTRACTOR may otherwise agree in writing. 
 
6.30.   CONTRACTOR's General Warranty and Guarantee 
 

6.30.1.    CONTRACTOR warrants and guarantees to OWNER, 
ENGINEER and ENGINEER's Consultants that all Work will be 
in accordance with the Contract Documents and will not be 
defective.   CONTRACTOR's warranty and guarantee hereunder 
excludes defects or damage caused by: 
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6.30.1.1.    abuse, modification or improper maintenance or 
operation by persons other than CONTRACTOR, 
Subcontractors or Suppliers; or 

 
6.30.1.2.   normal wear and tear under normal usage. 

 
6.30.2.    CONTRACTOR's obligation to perform and complete 

the Work in accordance with the Contract Documents shall be 
absolute.  None of the following will constitute an acceptance of 
Work that is not in accordance with the Contract Documents or a 
release of CONTRACTOR's obligation to perform the Work in 
accordance with the Contract Documents: 

 
6.30.2.1.   observations by ENGINEER; 

 
6.30.2.2.   recommendation of any progress or final payment 

by ENGINEER; 
 

6.30.2.3.      the issuance of a certificate of Substantial 
Completion or any payment by OWNER to CONTRACTOR 
under the Contract Documents; 

 
6.30.2.4.   use or occupancy of the Work or any part thereof 

by OWNER; 

to perform or furnish any of the Work, or anyone for whose acts any of 
them may be liable, the indemnification obligation under paragraph 
6.31 shall not be limited in any way by any limitation on the amount or 
type of damages, compensation or benefits payable by or for 
CONTRACTOR or any such Subcontractor, Supplier or other person or 
organization under workers' compensation acts, disability benefit acts 
or other employee benefit acts. 
 

6.33.    The indemnification obligations of CONTRACTOR under 
paragraph 6.31 shall not extend to the liability of ENGINEER and 
ENGINEER's Consultants, officers, directors, employees or agents 
caused by the professional negligence errors or omissions of any of 
them. 
 
Survival of Obligations: 
 

6.34.       All representatives, indemnifications, warranties and 
guarantees made in, required by or given in accordance with the 
Contract Documents, as well as all continuing obligations indicated in 
the Contract Documents, will survive final payment, completion and 
acceptance of the Work and termination or completion of the 
Agreement. 
 
 
ARTICLE 7--OTHER WORK 

 

6.30.2.5.    any acceptance by OWNER or any failure to do    
so; 

 
6.30.2.6.    any review and approval of a Shop Drawing or 

Sample submittal or the issuance of a notice of acceptability 
by ENGINEER pursuant to paragraph 14.13; 

 
6.30.2.7.   any inspection, test or approval by others; or 

 
6.30.2.8.   any correction of defective Work by OWNER. 

 
Indemnification: 

 
6.31.    To the fullest extent permitted by Laws and Regulations, 

CONTRACTOR shall indemnify and hold harmless OWNER, 
ENGINEER, ENGINEER's Consultants and the officers, directors, 
employees, agents and other consultants of each and any of them from 
and against all claims, costs, losses and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys and 
other  professionals  and  all  court  or  arbitration  or  other  dispute 
resolution costs) caused by, arising out of or resulting from the 
performance of the Work, provided that any such claim, cost, loss or 
damage: (i) is attributable to bodily injury, sickness, disease or death, 
or to injury to or destruction of tangible property (other than the Work 
itself), including the loss of use resulting there from, and (ii) is caused 
in  whole  or  in  part  by any  negligent  act  or  omission  of 
CONTRACTOR, any Subcontractor, any Supplier, any person or 
organization directly or indirectly employed by any of them to perform 
or furnish any of the Work or anyone for whose acts any of them may 
be liable, regardless of whether or not caused in part by any negligence 
or omission of a person or entity indemnified hereunder or whether 
liability is imposed upon such indemnified party by Laws and 
Regulations regardless of the negligence of any such person or entity. 

 
6.32.   In any and all claims against OWNER or ENGINEER or any 

of their respective consultants, agents, officers, directors or employees 
by any employee (or the survivor or personal representative of such 
employee) of CONTRACTOR, any Subcontractor, any Supplier, any 
person or organization directly or indirectly employed by any of them 

Related Work at Site: 
 

7.1.   OWNER may perform other work related to the Project at the 
site by OWNER's own forces, or let other direct contracts therefore 
which shall contain General Conditions similar to these, or have other 
work performed by utility owners.  If the fact that such other work is to 
be performed  was not  noted in  the Contract  Documents, then:   (i) 
written notice thereof will be given to CONTRACTOR prior to starting 
any such other work, and (ii) CONTRACTOR may make a claim 
therefore as provided in Articles 11 and 12 if CONTRACTOR believes 
that such performance will involve additional expense to 
CONTRACTOR or requires additional time and the parties are unable 
to agree as to the amount or extent thereof. 
 

7.2.    CONTRACTOR shall afford each other contractor who is a 
party to such a direct contract and each utility owner (and OWNER, if 
OWNER is performing the additional work with OWNER's employees) 
proper and safe access to the site and a reasonable opportunity for the 
introduction and storage of materials and equipment and the execution 
of such other work and shall properly connect and coordinate the Work 
with theirs.  Unless otherwise provided in the Contract Documents, 
CONTRACTOR shall do all cutting, fitting and patching of the Work 
that may be required to make its several parts come together properly 
and  integrate  with  such  other  work.     CONTRACTOR  shall  not 
endanger  any  work  of  others  by  cutting,  excavating  or  otherwise 
altering their work and will only cut or alter their work with the written 
consent of ENGINEER and the others whose work will be affected. 
The duties and responsibilities of CONTRACTOR under this paragraph 
are for the benefit of such utility owners and other contractors to the 
extent that there are comparable provisions for the benefit of 
CONTRACTOR in said direct contracts between OWNER and such 
utility owners and other contractors. 
 

7.3.       If the proper execution or results of any part of 
CONTRACTOR's  Work  depends  upon  work  performed  by  others 
under this Article 7, CONTRACTOR shall inspect such other work and 
promptly report to ENGINEER in writing any delays, defects or 
deficiencies in such other work that render it unavailable or unsuitable 
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for the proper execution and results of CONTRACTOR's Work. 
CONTRACTOR's failure so to report will constitute an acceptance of 
such  other  work  as  fit  and  proper  for  integration  with 
CONTRACTOR's Work except for latent or nonapparent defects and 
deficiencies in such other work. 

 
Coordination: 

 
7.4.   If OWNER contracts with others for the performance of other 

work on the Project at the site, the following will be set forth in 
Supplementary Conditions: 

 
7.4.1.    the person, firm or corporation who will have authority 

and responsibility for coordination of the activities among the 
various prime contractors will be identified; 

 
7.4.2.   the specific matters to be covered by such authority and 

responsibility will be itemized; and 
 

7.4.3.    the extent of such authority and responsibilities will be 
provided. 

 
Unless   otherwise   provided   in   the   Supplementary   Conditions, 

OWNER shall have sole authority and responsibility in respect of such 
coordination. 

 
 

ARTICLE 8--OWNER'S RESPONSIBILITIES 
 
 

8.1.    Except as otherwise provided in these General Conditions, 
OWNER shall issue all communications to CONTRACTOR through 
ENGINEER. 

 
8.2.    In case of termination of the employment of ENGINEER, 

OWNER shall appoint an engineer against whom CONTRACTOR 
makes no reasonable objection, whose status under the Contract 
Documents shall be that of the former ENGINEER. 

 
8.3.   OWNER shall furnish the data required of OWNER under the 

Contract Documents promptly and shall make payments to 
CONTRACTOR promptly when they are due as provided in paragraphs 
14.4 and 14.13. 

 
8.4.    OWNER's duties in respect of providing lands and easements 

and providing engineering surveys to establish reference points are set 
forth in paragraphs 4.1 and 4.4.  Paragraph 4.2 refers to OWNER's 
identifying and making available to CONTRACTOR copies of reports 
of explorations and tests of subsurface conditions at the site and 
drawings of physical conditions in existing structures at or contiguous 
to the site that have been utilized by ENGINEER in preparing the 
Contract Documents. 

 
8.5.      OWNER's responsibilities in respect of purchasing and 

maintaining liability and property insurance are set forth in paragraphs 
5.5 through 5.10. 

 
8.6.   OWNER is obligated to execute Change Orders as indicated in 

paragraph 10.4. 
 

8.7.   OWNER's responsibility in respect of certain inspections, tests 
and approvals is set forth in paragraph 13.4. 

8.8.    In connection with OWNER's right to stop Work or suspend 
Work, see paragraphs 13.10 and 15.1.    Paragraph 15.2 deals with 
OWNER's right to terminate services of CONTRACTOR under certain 
circumstances. 
 

8.9.    The OWNER shall not supervise, direct or have control or 
authority over, nor be responsible for, CONTRACTOR's means, 
methods, techniques, sequences or procedures of construction or the 
safety precautions and programs incident thereto, or for any failure of 
CONTRACTOR to comply with Laws and Regulations applicable to 
the furnishing or performance of the Work.   OWNER will not be 
responsible  for  CONTRACTOR's  failure  to  perform  or  furnish  the 
Work in accordance with the Contract Documents. 
 

8.10.    OWNER's responsibility in respect of undisclosed Asbestos, 
PCBs,  Petroleum,  Hazardous  Waste  or  Radioactive  Materials 
uncovered or revealed at the site is set forth in paragraph 4.5. 
 

8.11.    If and to the extent OWNER has agreed to furnish 
CONTRACTOR reasonable evidence that financial arrangements have 
been made to satisfy OWNER's obligations under the Contract 
Documents, OWNER's responsibility in respect thereof will be as set 
forth in the Supplementary Conditions. 
 
 
ARTICLE 9--ENGINEER'S STATUS DURING CONSTRUCTION 
 
 
OWNER's Representative: 
 

9.1.     ENGINEER will be OWNER's representative during the 
construction period.  The duties and responsibilities and the limitations 
of authority of ENGINEER as OWNER's representative during 
construction are set forth in the Contract Documents and shall not be 
extended without written consent of OWNER and ENGINEER. 
 
Visits to Site: 
 

9.2.   ENGINEER will make visits to the site at intervals appropriate 
to the various stages of construction as ENGINEER deems necessary in 
order to observe as an experienced and qualified design professional 
the progress that has been made and the quality of the various aspects 
of CONTRACTOR's executed Work.  Based on information obtained 
during such visits and observations, ENGINEER will endeavor for the 
benefit of OWNER to determine, in general, if the Work is proceeding 
in accordance with the Contract Documents.  ENGINEER will not be 
required to make exhaustive or continuous on-site inspections to check 
the quality or quantity of the Work.   ENGINEER's efforts will be 
directed toward providing for OWNER a greater degree of confidence 
that the completed Work will conform generally to the Contract 
Documents.   On the basis of such visits and on-site observations, 
ENGINEER will keep OWNER informed of the progress of the Work 
and will endeavor to guard OWNER against defective Work. 
ENGINEER's visits and on-site observations are subject to all the 
limitations on ENGINEER's authority and responsibility set forth in 
paragraph 9.13, and particularly, but without limitation, during or as a 
result of ENGINEER's on-site visits or observations of 
CONTRACTOR's Work ENGINEER will not supervise, direct, control 
or have authority over or be responsible for CONTRACTOR's means, 
methods, techniques, sequences or procedures of construction, or the 
safety precautions and programs incident thereto, or for any failure of 
CONTRACTOR to comply with Laws and Regulations applicable to 
the furnishing or performance of the Work. 
 
Project Representative: 
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9.3.   If OWNER and ENGINEER agree, ENGINEER will furnish a 
Resident  Project Representative   to assist ENGINEER  in providing 
more continuous observation of the Work.  The responsibilities and 
authority and limitations thereon of any such Resident Project 
Representative and assistants will be as provided in paragraph 9.13 and 
in the Supplementary Conditions.   If OWNER designates another 
representative or agent to represent OWNER at the site who is not 
ENGINEER's Consultant, agent or employee, the responsibilities and 
authority and limitations thereon of such other person will be as 
provided in the Supplementary Conditions. 

 
Clarifications and Interpretations: 

 
9.4.   ENGINEER will issue with reasonable promptness such written 

clarifications or interpretations of the requirements of the Contract 
Documents (in the form of Drawings or otherwise) as ENGINEER may 
determine necessary, which shall be consistent with the intent of and 
reasonably inferable from Contract Documents.    Such written 
clarifications and interpretations will be binding on OWNER and 
CONTRACTOR.    If  OWNER  or  CONTRACTOR  believes  that  a 
written clarification or interpretation justifies an adjustment in the 
Contract Price or the Contract Times and the parties are unable to agree 
to the amount or extent thereof, if any, OWNER or CONTRACTOR 
may make a written claim therefore as provided in Article 11 or Article 
12. 

 
Authorized Variations in Work: 

 
9.5.   ENGINEER may authorize minor variations in the Work from 

the requirements of the Contract Documents which do not involve an 
adjustment in the Contract Price or the Contract Times and are 
compatible with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents.  These may 
be accomplished by a Field Order and will be binding on OWNER and 
also  on  CONTRACTOR  who  shall  perform  the  Work  involved 
promptly.  If OWNER or CONTRACTOR believes that a Field Order 
justifies an adjustment in the Contract Price or the Contract Times and 
the parties are unable to agree as to the amount or extent thereof, 
OWNER or CONTRACTOR may make a written claim therefore as 
provided in Article 11 or 12. 

 
Rejecting Defective Work: 

 
9.6.    ENGINEER will have authority to disapprove or reject Work 

which  ENGINEER  believes  to  be  defective,  or  that  ENGINEER 
believes will not produce a completed Project that conforms to the 
Contract Documents or that will prejudice the integrity of the design 
concept of the completed Project as a functioning whole as indicated by 
the  Contract  Documents.    ENGINEER  will  also  have  authority  to 
require special inspection or testing of the Work as provided in 
paragraph 13.9, whether or not the Work is fabricated, installed or 
completed. 

 
Shop Drawings, Change Orders and Payments: 

 
9.7. In  connection  with  ENGINEER's  authority  as  to  Shop 

Drawings and Samples, see paragraphs 6.24 through 6.28 inclusive. 
 

9.8. In  connection  with  ENGINEER's  authority  as  to  Change 
Orders, see Articles 10, 11, and 12. 

 
9.9.    In connection with ENGINEER's authority as to Applications 

for Payment, see Article 14. 
 

Determinations for Unit Price: 

9.10.      ENGINEER will determine the actual quantities and 
classifications of Unit Price Work performed by CONTRACTOR. 
ENGINEER will review with CONTRACTOR the ENGINEER's 
preliminary determinations on such matters before rendering a written 
decision thereon (by recommendation of an Application for Payment or 
otherwise).  ENGINEER's written decision thereon will be final and 
binding upon OWNER and CONTRACTOR, unless, within ten days 
after the date of any such decision, either OWNER or CONTRACTOR 
delivers to the other and to ENGINEER written notice of intention to 
appeal from ENGINEER's decision and:    (i) an appeal from 
ENGINEER's decision is taken within the time limits and in accordance 
with the procedures set forth in Exhibit GC-A, "Dispute Resolution 
Agreement," entered into between OWNER and CONTRACTOR 
pursuant to Article 16, or (ii) if no such Dispute Resolution Agreement 
has been entered into, a formal proceeding is instituted by the appealing 
party in a forum of competent jurisdiction to exercise such rights or 
remedies as the appealing party may have with respect to ENGINEER's 
decision, unless otherwise agreed in writing by OWNER and 
CONTRACTOR.  Such appeal will not be subject to the procedures of 
paragraph 9.11. 
 
Decisions on Disputes: 
 

9.11.  ENGINEER will be the initial interpreter of the requirements 
of the Contract Documents and judge of the acceptability of the Work 
thereunder.   Claims, disputes and other matters relating to the 
acceptability of the Work or the interpretation of the requirements of 
the Contract Documents pertaining to the performance and furnishing 
of the Work and Claims under Articles 11 and 12 in respect of changes 
in the Contract Price or Contract Times will be referred initially to 
ENGINEER in writing with a request for a formal decision in 
accordance with this paragraph.  Written notice of each such claim, 
dispute or other matter will be delivered by the claimant to ENGINEER 
and the other party to the Agreement promptly (but in no event later 
than thirty days) after the start of the occurrence or event giving rise 
thereto, and written supporting data will be submitted to ENGINEER 
and the other party within sixty days after the start of such occurrence 
or event unless ENGINEER allows an additional period of time for the 
submission  of  additional  or  more  accurate  data  in  support  of  such 
claim, dispute or other matter.  The opposing party shall submit any 
response  to  ENGINEER  and  the  claimant  within  thirty  days  after 
receipt of the claimant's last submittal (unless ENGINEER allows 
additional time).  ENGINEER will render a formal decision in writing 
within thirty days after receipt of the opposing party's submittal, if any, 
in accordance with this paragraph.  ENGINEER's written decision on 
such claim, dispute or other matter will be final and binding upon 
OWNER  and  CONTRACTOR  unless:     (i)  an  appeal  from 
ENGINEER's decision is taken within the time limits and in accordance 
with the procedures set forth in EXHIBIT GC-A, "Dispute Resolution 
Agreement," entered into between OWNER and CONTRACTOR 
pursuant to Article 16, or (ii) if no such Dispute Resolution Agreement 
has been entered into, a written notice of intention to appeal from 
ENGINEER's written decision is delivered by OWNER or 
CONTRACTOR to the other and to ENGINEER within thirty days 
after the date of such decision and a formal proceeding is instituted by 
the appealing party in a forum of competent jurisdiction to exercise 
such rights or remedies as the appealing party may have with respect to 
such claim, dispute or other matter in accordance with applicable Laws 
and Regulations within sixty days of the date of such decision, unless 
otherwise agreed in writing by OWNER and CONTRACTOR. 
 

9.12.   When functioning as interpreter and judge under paragraphs 
9.10 and 9.11, ENGINEER will not show partiality to OWNER or 
CONTRACTOR and will not be liable in connection with any 
interpretation or decision rendered in good faith in such capacity.  The 
rendering of a decision by ENGINEER pursuant to paragraphs 9.10 or 
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9.11 with respect to any such claim, dispute or other matter (except any 
which have been waived by the making or acceptance of final payment 
as provided in paragraph 14.16) will be a condition precedent to any 
exercise by OWNER or CONTRACTOR of such rights or remedies as 
either may otherwise have under the Contract Documents or by Laws 
or Regulations in respect of any such claim, dispute or other matter 
pursuant to Article 16. 

 
9.13.   Limitations on ENGINEER's Authority and Responsibilities: 

 
9.13.1.   Neither ENGINEER's authority or responsibility under 

this Article 9 or under any other provision of the Contract 
Documents nor any decision made by ENGINEER in good faith 
either to exercise or not exercise such authority or responsibility or 
the undertaking, exercise or performance of any authority or 
responsibility by ENGINEER shall create, impose or give rise to 
any duty owed by ENGINEER to CONTRACTOR, any 
Subcontractor, any Supplier, any other person or organization, or 
to any surety for or employee or agent of any of them. 

 
9.13.2.     ENGINEER will not supervise, direct, control or have 

authority over or be responsible for CONTRACTOR's means, 
methods, techniques, sequences or procedures of construction, or 
the safety precautions and programs incident thereto, or for any 
failure of CONTRACTOR to comply with Laws and Regulations 
applicable to the furnishing or performance of the Work. 
ENGINEER will not be responsible for CONTRACTOR's failure 
to perform or furnish the Work in accordance with the Contract 
Documents. 

 
9.13.3.    ENGINEER will not be responsible for the acts or 

omissions of CONTRACTOR or of any Subcontractor, any 
Supplier, or of any other person or organization performing or 
furnishing any of the Work. 

 
9.13.4.     ENGINEER's review of the final Application for 

Payment and accompanying documentation and all maintenance 
and operating instructions, schedules, guarantees, bonds and 
certificates of inspection, tests and approvals and Other 
documentation required to be delivered by paragraph 14.12 will 
only be to determine generally that their content complies with the 
requirements of, and in the case of certificates of inspections, tests 
and approvals that the results certified indicate compliance with, 
the Contract Documents. 

 
9.13.5.     The limitations upon authority and responsibility set 

forth in this paragraph 9.13 shall also apply to ENGINEER's 
Consultants, Resident Project Representative and assistants. 

 
 

ARTICLE 10--CHANGES IN THE WORK 
 
 

10.1.   Without invalidating the Agreement and without notice to any 
surety, OWNER may, at any time or from time to time, order additions, 
deletions  or  revisions  in  the  Work.    Such  additions,  deletions  or 
revisions will be authorized by a Written Amendment, a Change Order, 
or a Work Change Directive.  Upon receipt of any such document, 
CONTRACTOR shall promptly proceed with the Work involved which 
will be performed under the applicable conditions of the Contract 
Documents (except as otherwise specifically provided). 

 
10.2.   If OWNER and CONTRACTOR are unable to agree as to the 

extent, if any, of an adjustment in the Contract Price or an adjustment 
of the Contract Times that should be allowed as a result of a Work 

Change  Directive,  a  claim  may  be  made  therefore  as  provided  in 
Article 11 or Article 12. 
 

10.3.    CONTRACTOR shall not be entitled to an increase in the 
Contract Price or an extension of the Contract Times with respect to 
any Work performed that is not required by the Contract Documents as 
amended, modified and supplemented as provided in paragraphs 3.5 
and 3.6 except in the case of any emergency as provided in paragraph 
6.23 or in the case of uncovering Work as provided in paragraph 13.9. 
 

10.4.     OWNER and CONTRACTOR shall execute appropriate 
Change  Orders  recommended  by  ENGINEER  (or  Written 
Amendments) covering: 
 

10.4.1.   changes in the Work which are (i) ordered by OWNER 
pursuant to paragraph 10.1, (ii) required because of acceptance of 
defective  Work  under  paragraph  13.13  or  correcting  defective 
Work under paragraph 13.14, or (iii) agreed to by the parties; 

 
10.4.2.   changes in the Contract Price or Contract Times which 

are agreed to by the parties; and 
 

10.4.3.   changes in the Contract Price or Contract Times which 
embody the substance of any written decision rendered by 
ENGINEER pursuant to paragraph 9.11; 

 
provided that, in lieu of executing any such Change Order, an appeal 
may be taken from any such decision in accordance with the provisions 
of the Contract Documents and applicable Laws and Regulations, but 
during any such appeal, CONTRACTOR shall carry on the Work and 
adhere to the progress schedule as provided in paragraph 6.29. 
 

10.5.     If notice of any change affecting the general scope of the 
Work or the provisions of the Contract Documents (including, but not 
limited to, Contract Price or Contract Times) is required by the 
provisions of any Bond to be given to a surety, the giving of any such 
notice will be CONTRACTOR's responsibility, and the amount of each 
applicable Bond will be adjusted accordingly. 
 
 
ARTICLE 11--CHANGE OF CONTRACT PRICE 
 
 

11.1.   The Contract Price constitutes the total compensation (subject 
to authorized adjustments) payable to CONTRACTOR for performing 
the Work.  All duties, responsibilities and obligations assigned to or 
undertaken by CONTRACTOR shall be at CONTRACTOR's expense 
without change in the Contract Price. 
 

11.2.   The Contract Price may only be changed by a Change Order 
or by a Written Amendment.   Any claim for an adjustment in the 
Contract Price shall be based on written notice delivered by the party 
making the claim to the other party and to ENGINEER promptly (but 
in no event later than thirty days) after the start of the occurrence or 
event giving rise to the claim and stating the general nature of the 
claim.  Notice of the amount of the claim with supporting data shall be 
delivered within sixty days after the start of such occurrence or event 
(unless ENGINEER allows additional time for claimant to submit 
additional or more accurate data in support of the claim) and shall be 
accompanied  by  claimant's  written  statement  that  the  adjustment 
claimed covers all known amounts to which the claimant is entitled as a 
result of said occurrence or event.  All claims for adjustment in the 
Contract Price shall be determined by ENGINEER in accordance with 
paragraph  9.11  if  OWNER  and  CONTRACTOR  cannot  otherwise 
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agree on the amount involved.  No claim for an adjustment in the 
Contract Price will be valid if not submitted in accordance with this 
paragraph 11.2. 

11.3.   The value of any Work covered by a Change Order or of any 
claim for an adjustment in the Contract Price will be determined as 
follows: 

11.3.1.    where the Work involved is covered by unit prices 
contained in the Contract Documents, by application of such unit 
prices to the quantities of the items involved (subject to the 
provisions of paragraphs 11.9.1 through 11.9.3, inclusive); 

11.3.2.   where the Work involved is not covered by unit prices 
contained in the Contract Documents, by a mutually agreed lump 
sum (which may include an allowance for overhead and profit not 
necessarily in accordance with paragraph 11.6.2); 

11.3.3.   where the Work involved is not covered by unit prices 
contained in the Contract Documents and agreement to a lump sum 
is not reached under paragraph 11.3.2, on the basis of the Cost of 
the Work (determined as provided in paragraphs 11.4 and 11.5) 
plus a CONTRACTOR's fee for overhead and profit (determined 
as provided in paragraph 11.6). 

Cost of the Work: 

11.4.     The term Cost of the Work means the sum of all costs 
necessarily incurred and paid by Contractor in the proper performance 
of the Work.  Except as otherwise may be agreed to in writing by 
OWNER, such costs shall be in amount no higher than those prevailing 
in the locality of the Project, shall include only the following items and 
shall not include any of the costs itemized in paragraph 11.5: 

11.4.1.    Payroll costs for employees in the direct employ of 
CONTRACTOR in the performance of the Work under schedules 
of job classifications agreed upon by OWNER and 
CONTRACTOR.  Such employees shall include without limitation 
superintendents, foremen and other personnel employed full-time 
at the site.  Payroll costs for employees not employed full time on 
the Work shall be apportioned on the basis of their time spent on 
the  Work.    Payroll  costs  shall  include,  but  not  be  limited  to, 
salaries and wages plus the cost of fringe benefits which shall 
include social security contributions, unemployment, excise and 
payroll   taxes,   workers'   compensation,   health   and   retirement 
benefits, bonuses, sick leave, vacation and holiday pay applicable 
thereto.  The expenses of performing Work after regular working 
hours, on Saturday, Sunday or legal holidays, shall be included in 
the above to the extent authorized by OWNER. 

11.4.2.     Cost of all materials and equipment furnished and 
incorporated in the Work, including costs of transportation and 
storage thereof, and Suppliers' field services required in connection 
therewith.   All cash discounts shall accrue to CONTRACTOR 
unless OWNER deposits funds with CONTRACTOR with which 
to make payments, in which case the cash discounts shall accrue to 
OWNER.   All trade discounts, rebates and refunds and returns 
from sale of surplus materials and equipment shall accrue to 
OWNER, and CONTRACTOR shall  make provisions so that they 
may be obtained. 

11.4.3.        Payments made by CONTRACTOR to the 
Subcontractors  for  Work  performed  or  furnished  by 
Subcontractors.   If required by OWNER, CONTRACTOR shall 

obtain  competitive  bids  from  subcontractors  acceptable  to 
OWNER and CONTRACTOR and shall deliver such bids to 
OWNER who will then determine, with the advice of ENGINEER, 
which bids, if any, will be accepted.  If any subcontract provides 
that the Subcontractor is to be paid on the basis of Cost of the 
Work Plus a fee, the Subcontractor's Cost of the Work and fee 
shall be determined in the same manner as CONTRACTOR's Cost 
of the Work and fee as provided in paragraphs 11.4, 11.5, 11.6 and 
11.7.  All subcontracts shall be subject to the other provisions of 
the Contract Documents insofar as applicable. 

11.4.4.    Costs of special consultants (including but not limited 
to engineers, architects, testing laboratories, surveyors, attorneys 
and accountants) employed for services specifically related to the 
Work. 

11.4.5.   Supplemental costs including the following: 

11.4.5.1.   The proportion of necessary transportation, travel 
and subsistence expenses of CONTRACTOR's employees 
incurred in discharge of duties connected with the Work. 

11.4.5.2.    Cost, including transportation and maintenance, 
of all materials, supplies, equipment, machinery, appliances, 
office and temporary facilities at the site and hand tools not 
owned  by the  workers,  which  are  consumed  in  the 
performance of the Work, and cost less market value of such 
items used but not consumed which remain the property of 
CONTRACTOR. 

11.4.5.3.      Rentals of all construction equipment and 
machinery and the parts thereof whether rented from 
CONTRACTOR  or  others  in  accordance  with  rental 
agreements approved by OWNER with the advice of 
ENGINEER, and the costs of transportation, loading, 
unloading, installation, dismantling and removal thereof--all in 
accordance with the terms of said rental agreements.   The 
rental of any such equipment, machinery or parts shall cease 
when the use thereof is no longer necessary for the Work. 

11.4.5.4.    Sales, consumer, use or similar taxes related to 
the Work, and for which CONTRACTOR is liable, imposed 
by Laws and Regulations. 

11.4.5.5.   Deposits lost for causes other than negligence of 
CONTRACTOR, any Subcontractor or anyone directly or 
indirectly employed by any of them or for whose acts any of 
them may be liable, and royalty payments and fees for permits 
and licenses. 

11.4.5.6.       Losses  and  damages  (and  related  expenses) 
caused by damage to the Work, not compensated by insurance 
or otherwise, sustained by CONTRACTOR in connection with 
the performance and furnishing of the Work (except losses and 
damages within the deductible amounts of property insurance 
established by OWNER in accordance with paragraph 5.9), 
provided they have resulted from causes other than the 
negligence of CONTRACTOR, any Subcontractor, or anyone 
directly or indirectly employed by any of them or for whose 
acts any of them may be liable.  Such losses shall include 
settlements made with the written consent and approval of 
OWNER.  No such losses, damages and expenses shall be 
included  in  the  Cost  of  the  Work  for  the  purpose  of 
determining CONTRACTOR's fee.  If, however, any such loss 
or  damage  requires  reconstruction  and  CONTRACTOR  is 
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placed in charge thereof, CONTRACTOR shall be paid for 
services a fee proportionate to that stated in paragraph 11.6.2. 

 
11.4.5.7.   The cost of utilities, fuel and sanitary facilities at 

the site. 
 

11.4.5.8.   Minor expenses such as telegrams, long distance 
telephone calls, telephone service at the site, expressage and 
similar petty cash items in connection with the Work. 

 
11.4.5.9. Cost  of  premiums  for  additional  Bonds  and 

insurance required because of changes in the Work. 
 

11.5. The term Cost of the Work shall not include any of the 
following: 

 
11.5.1.         Payroll costs and other compensation of 

CONTRACTOR's officers, executives, principals (of partnership 
and sole proprietorships), general managers, engineers, architects, 
estimators, attorneys, auditors, accountants, purchasing and 
contracting agents, expediters, timekeepers, clerks and other 
personnel employed by CONTRACTOR whether at the site or in 
CONTRACTOR's principal or a branch office for general 
administration of the Work and not specifically included in the 
agreed upon schedule of job classifications referred to in paragraph 
11.4.1. or specifically covered by paragraph 11.4.4--all of which 
are   to   be   considered   administrative   costs   covered   by   the 
CONTRACTOR's fee. 

 
11.5.2.    Expenses of CONTRACTOR's principal and branch 

offices other than CONTRACTOR's office at the site. 
 

11.5.3.      Any part of CONTRACTOR's capital expenses, 
including interest on CONTRACTOR's capital employed for the 
Work and charges against CONTRACTOR for delinquent 
payments. 

 
11.5.4.    Cost of premiums for all Bonds and for all insurance 

whether or not CONTRACTOR is required by the Contract 
Documents to purchase and maintain the same (except for the cost 
of premiums covered by subparagraph 11.4.5.9 above). 

 
11.5.5.    Costs due to the negligence of CONTRACTOR, any 

Subcontractor, or anyone directly or indirectly employed by any of 
them  or for whose acts any of them may be liable, including but 
not limited to, the correction of defective Work, disposal of 
materials or equipment wrongly supplied and making good any 
damage to property. 

 
Other overhead or general expense costs of any kind and the 

costs of any item not specifically and expressly included in 
paragraph 11.4. 

 
11.6. The CONTRACTOR's fee allowed to CONTRACTOR for 

overhead and profit shall be determined as follows: 
 

11.6.1.   a mutually acceptable fixed fee 

 
11.7.   Whenever the cost of any Work is to be determined pursuant 

to paragraphs 11.4 and 11.5, CONTRACTOR will establish and 
maintain records thereof in accordance with generally accepted 
accounting practices and submit in form acceptable to ENGINEER an 
itemized cost breakdown together with supporting data. 
 
Cash Allowance: 
 

11.8.    It is understood that CONTRACTOR has included in the 
Contract Price all allowances so named in the Contract Documents and 
shall cause the Work so covered to be furnished and performed for such 
sums as may be acceptable to OWNER and ENGINEER. 
CONTRACTOR agrees that: 
 

11.8.1.   the allowances include the cost to CONTRACTOR (less 
any  applicable  trade  discounts)  of  materials  and  equipment 
required by the allowances to be delivered at the site, and all 
applicable taxes; and 

 
11.8.2.    CONTRACTOR's cost for unloading and handling on 

the  site,  labor,  installation  costs,  overhead,  profit  and  other 
expenses contemplated for the allowances have been included in 
the Contract Price and not in the allowances and no demand for 
additional payment on account of any of the foregoing will be 
valid. 

 
Prior to final payment, an appropriate Change Order will be issued as 

recommended by ENGINEER to reflect actual amounts due 
CONTRACTOR on account of Work covered by allowances, and the 
Contract Price shall be correspondingly adjusted. 
 
11.9.   Unit Price Work: 
 

11.9.1.   Where the Contract Documents provide that all or part 
of the Work is to be Unit Price Work, initially the Contract Price 
will be deemed to include for all Unit Price Work an amount equal 
to  the  sum  of  the  established  unit  price  for  each  separately 
identified item of Unit Price Work times the estimated quantity of 
each item as indicated in the Agreement.  The estimated quantities 
of items of Unit Price Work are not guaranteed and are solely for 
the purpose of comparison of Bids and determining an initial 
Contract Price.   Determinations of the actual quantities and 
classifications of Unit Price Work performed by CONTRACTOR 
will be made by ENGINEER in accordance with paragraph 9.10. 

 
11.9.2.    Each unit price will be deemed to include an amount 

considered by CONTRACTOR to be adequate to cover 
CONTRACTOR's  overhead  and profit  for  each  separately 
identified item. 

 
11.9.3.   OWNER or CONTRACTOR may make a claim for an 

adjustment in the Contract Price in accordance with Article 11 if: 
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11.9.3.1.    the quantity of any item of Unit Price Work 
performed by CONTRACTOR differs materially and 
significantly   from   the   estimated   quantity   of   such   item 
indicated in the Agreement; and 

 
11.9.3.2.   there is no corresponding adjustment with respect 

to any other item of Work; and 
 

11.9.3.3.   if CONTRACTOR believes that CONTRACTOR 
is entitled to an increase in Contract Price as a result of having 
incurred  additional  expense  or  OWNER  believes  that 
OWNER is entitled to a decrease in Contract Price and the 
parties are unable to agree as to the amount of any such 
increase or decrease. 

 
 

ARTICLE 12--CHANGE OF CONTRACT TIMES 
 
 

12.1.   The Contract Times (or Milestones) may only be changed by a 
Change Order or a Written Amendment.  Any claim for an adjustment 
of the Contract Times (or Milestones) shall be based on written notice 
delivered by the party making the claim to the other party and to 
ENGINEER promptly (but in no event later than thirty days) after the 
occurrence of the event giving rise to the claim and stating the general 
nature of the claim.  Notice of the extent of the claim with supporting 
data shall be delivered within sixty days after such occurrence (unless 
ENGINEER allows an additional period of time to ascertain more 
accurate data in support of the claim) and shall be accompanied by the 
claimant's written statement that the adjustment claimed is the entire 
adjustment to which the claimant has reason to believe it is entitled as a 
result of the occurrence of said event.  All claims for adjustment in the 
Contract Times (or Milestones) shall be determined by ENGINEER in 
accordance  with  paragraph  9.11  if  OWNER  and  CONTRACTOR 
cannot otherwise agree.  No claim for an adjustment in the Contract 
Times (or Milestones) will be valid if not submitted in accordance with 
the requirements of this paragraph 12.1. 

 
12.2.    All time limits stated in the Contract Documents are of the 

essence of the Agreement. 
 

12.3.     Where CONTRACTOR is prevented from completing any 
part of the Work within the Contract Times (or Milestones) due to 
delay beyond the control of CONTRACTOR, the Contract Times (or 
Milestones) will be extended in an amount equal to the time lost due to 
such delay if a claim is made therefore as provided in paragraph 12.1. 
Delays beyond the control of CONTRACTOR shall include, but not be 
limited to, acts or neglect by OWNER, acts or neglect of utility owners 
or other contractors performing other work as contemplated by Article 
7, fires, floods, epidemics, abnormal weather conditions or acts of God. 
Delays attributable to and within the control of a Subcontractor or 
Supplier shall be deemed to be delays within the control of 
CONTRACTOR. 

 
12.4.     Where CONTRACTOR is prevented from completing any 

part of the Work within the Contract Times (or Milestones) due to 
delay beyond the control of both OWNER and CONTRACTOR, an 
extension of the Contract Times (or Milestones) in an amount equal to 
the time lost due to such delay shall be CONTRACTOR's sole and 
exclusive remedy for such delay.  In no event shall OWNER be liable 
to CONTRACTOR, any Subcontractor, any Supplier, any other person 
or organization, or to any surety for or employee or agent of any of 
them, for damages arising out of or resulting from (i) delays caused by 
or within the control of CONTRACTOR, or (ii) delays beyond the 
control  of  both  parties  including  but  not  limited  to  fires,  floods, 

epidemics, abnormal weather conditions, acts of God or acts or neglect 
by utility owners or other contractors performing other work as 
contemplated by Article 7. 
 
 
ARTICLE 13--TESTS AND INSPECTIONS; CORRECTION, 

REMOVAL OR ACCEPTANCE OF DEFECTIVE 
WORK 

 
13.1.    Notice of Defects:   Prompt notice of all defective Work of 

which OWNER or ENGINEER have actual knowledge will be given to 
CONTRACTOR.  All defective Work may be rejected, corrected or 
accepted as provided in this Article 13. 
 
Access to Work: 
 

13.2.     OWNER, ENGINEER, ENGINEER's Consultants, other 
representatives and personnel of OWNER, independent testing 
laboratories and governmental agencies with jurisdiction interests will 
have access to the Work at reasonable times for their observation, 
inspecting and testing.  CONTRACTOR shall provide them proper and 
safe conditions for such access and advise them of CONTRACTOR's 
site safety procedures and programs so that they may comply therewith 
as applicable. 
 
Tests and Inspections: 
 

13.3.     CONTRACTOR shall give ENGINEER timely notice of 
readiness of the Work for all required inspections, tests or approvals, 
and shall cooperate with inspection and testing personnel to facilitate 
required inspections or tests. 
 

13.4.     OWNER shall employ and pay for the services of an 
independent testing laboratory to perform all inspections, tests, or 
approvals required by the Contract Documents except: 
 

13.4.1.   for inspections, tests or approvals covered by paragraph 
13.5 below; 

 
13.4.2.      that costs incurred in connection with tests or 

inspections conducted pursuant to paragraph 13.9 below shall be 
paid as provided in said paragraph 13.9; and 

 
13.4.3. as  otherwise  specifically  provided  in  the  Contract 

Documents. 
 

13.5.   If Laws or Regulations of any public body having jurisdiction 
require any Work (or part thereof) specifically to be inspected, tested or 
approved by an employee or other representative of such public body, 
CONTRACTOR shall assume full responsibility for arranging and 
obtaining  such  inspections,  tests  or  approvals,  pay  all  costs  in 
connection therewith, and furnish ENGINEER the required certificates 
of inspection, or approval.  CONTRACTOR shall also be responsible 
for arranging and obtaining and shall pay all costs in connection with 
any inspections, tests or approvals required for OWNER's and 
ENGINEER's acceptance of materials or equipment to be incorporated 
in the Work, or of materials, mix designs, or equipment submitted for 
approval prior to CONTRACTOR's purchase thereof for incorporation 
in the Work. 
 

13.6.    If any Work (or the work of others) that is to be inspected, 
tested or approved is covered by CONTRACTOR without written 
concurrence of ENGINEER, it must, if requested by ENGINEER, be 
uncovered for observation. 
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13.7.    Uncovering Work as provided in paragraph 13.6 shall be at 
CONTRACTOR's expense unless CONTRACTOR has given 
ENGINEER timely notice of CONTRACTOR's intention to cover the 
same and ENGINEER has not acted with reasonable promptness in 
response to such notice. 

 
Uncovering Work: 

 
13.8.    If any Work is covered contrary to the written request of 

ENGINEER, it must, if requested by ENGINEER, be uncovered for 
ENGINEER's observation and replaced at CONTRACTOR's expense. 

 
13.9.       If  ENGINEER  considers  it  necessary  or  advisable  that 

covered Work be observed by ENGINEER or inspected or tested by 
others,  CONTRACTOR,  at  ENGINEER's  request,  shall  uncover, 
expose  or  otherwise  make  available  for  observation,  inspection  or 
testing  as  ENGINEER  may  require,  that  portion  of  the  Work  in 
question, furnishing all necessary labor, material and equipment.  If it is 
found  that  such  Work  is  defective,  CONTRACTOR  shall  pay  all 
claims, costs, losses and damages caused by, arising out of or resulting 
from such uncovering, exposure, observation, inspection and testing 
and of satisfactory replacement or reconstruction (including but not 
limited to all costs of repair or replacement of work of others); and 
OWNER shall be entitled to an appropriate decrease in the Contract 
Price, and, if the parties are unable to agree as to the amount thereof, 
may make a claim therefore as provided in Article 11.   If, however, 
such Work is not found to be defective, CONTRACTOR shall be 
allowed  an  increase  in  the  Contract  Price  or  an  extension  of  the 
Contract Times (or Milestones), or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing, replacement and 
reconstruction; and, if the parties are unable to agree as to the amount 
or extent thereof, CONTRACTOR may make a claim therefore as 
provided in Articles 11 and 12. 

 
OWNER May Stop the Work: 

 
13.10.   If the Work is defective, or CONTRACTOR fails to supply 

sufficient skilled workers or suitable materials or equipment, or fails to 
furnish or perform the Work in such a way that the completed Work 
will conform to the Contract Documents, OWNER may order 
CONTRACTOR to stop the Work, or any portion thereof, until the 
cause  for  such  order  has  been  eliminated;  however,  this  right  of 
OWNER to stop the Work shall not give rise to any duty on the part of 
OWNER to exercise this right for the benefit of CONTRACTOR or 
any surety or other party. 

 
Correction or Removal of Defective Work: 

 
13.11.   If required by ENGINEER, CONTRACTOR shall promptly, 

as directed, either correct all defective Work, whether or not fabricated, 
installed   or   completed,   or,   if  the   Work   has   been   rejected   by 
ENGINEER, remove it from the site and replace it with Work that is 
not defective.  CONTRACTOR shall pay all claims, costs, losses and 
damages caused by or resulting from such correction or removal 
(including but not limited to all costs of repair or replacement of work 
of others). 

 
13.12.  Correction Period: 

 
13.12.1.     If within one year after the date of Substantial 

Completion or such longer period of time as may be prescribed by 
Laws or Regulations or by the terms of any applicable special 
guarantee required by the Contract Documents or by any specific 
provision of the Contract Documents, any Work is found to be 
defective,   CONTRACTOR   shall   promptly,   without   cost   to 

OWNER and in accordance with OWNER's written instructions: 
(i) correct such defective Work, or, if it has been rejected by 
OWNER, remove it from the site and replace it with Work that is 
not defective, and (ii) satisfactorily correct or remove and replace 
any damage to other Work or the work of others resulting there 
from.    If  CONTRACTOR  does  not  promptly comply  with  the 
terms of such instructions, or in an emergency where delay would 
cause serious risk of loss or damage, OWNER may have the 
defective Work corrected or the rejected Work removed and 
replaced, and all claims, costs, losses and damages caused by or 
resulting from such removal and replacement (including but not 
limited to all costs of repair or replacement of work of others) will 
be paid by CONTRACTOR. 

 
13.12.2.    In special circumstances where a particular item of 

equipment is placed in continuous service before Substantial 
Completion of all the Work, the correction period for that item 
may start to run from an earlier date if so provided in the 
Specifications or by Written Amendment. 

 
13.12.3.    Where defective Work (and damage to other Work 

resulting  there  from)  has  been  corrected,  removed  or  replaced 
under this paragraph 13.12, the correction period hereunder with 
respect to such Work will be extended for an additional period of 
one year after such correction or removal and replacement has 
been satisfactorily completed. 

 
Acceptance of Defective Work: 
 

13.13.         If,   instead   of  requiring  correction   or  removal  and 
replacement of defective Work OWNER (and, prior to ENGINEER's 
recommendation of final payment, also ENGINEER) prefers to accept 
it, OWNER may do so.   CONTRACTOR shall pay all claims, costs, 
losses and damages attributable to OWNER's evaluation of and 
determination to accept such defective Work (such costs to be approved 
by ENGINEER as to reasonableness).  If any such acceptance occurs 
prior to ENGINEER's recommendation of final payment, a Change 
Order will be issued incorporating the necessary revisions in the 
Contract Documents with respect to the Work; and OWNER shall be 
entitled to an appropriate decrease in the Contract Price, and, if the 
parties are unable to agree as to the amount thereof, OWNER may 
make a claim therefore as provided in Article 11.  If the acceptance 
occurs after such recommendation, an appropriate amount will be paid 
by CONTRACTOR to OWNER. 
 
OWNER May Correct Defective Work: 
 

13.14.      If  CONTRACTOR  fails  within  a  reasonable  time  after 
written notice from ENGINEER to correct defective Work or to remove 
and replace rejected Work as required by ENGINEER in accordance 
with paragraph 13.11, of if CONTRACTOR fails to perform the Work 
in accordance with the Contract Documents, or if CONTRACTOR fails 
to  comply  with  any  other  provision  of  the  Contract  Documents, 
OWNER may, after seven days' written notice to CONTRACTOR, 
correct and remedy any such deficiency.  In exercising the rights and 
remedies under this paragraph OWNER shall proceed expeditiously.  In 
connection with such corrective and remedial action, OWNER may 
exclude CONTRACTOR from all or part of the site, take possession of 
all or part of the Work, and suspend CONTRACTOR's services related 
thereto, take possession of CONTRACTOR's tools, appliances, 
construction equipment and machinery at the site and incorporate in the 
Work all materials and equipment stored at the site or for which 
OWNER has paid CONTRACTOR but which are stored elsewhere. 
CONTRACTOR shall allow OWNER, OWNER's representatives, 
agents and employees, OWNER's other contractors and ENGINEER 
and ENGINEER's Consultants access to the site to enable OWNER to 
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exercise   the rights and remedies under this paragraph.   All claims, 
costs, losses and damages incurred or sustained by OWNER in 
exercising such rights and remedies will be charged against 
CONTRACTOR and a Change Order will be issued incorporating the 
necessary  revisions  in  the  Contract  Documents  with  respect  to  the 
Work; and OWNER shall be entitled to an appropriate decrease in the 
Contract Price, and, if the parties are unable to agree as to the amount 
thereof, OWNER may make a claim therefore as provided in Article 
11.   Such claims, costs, losses and damages will include but not be 
limited to all costs of repair or replacement of work of others destroyed 
or  damaged  by  correction,  removal  or  replacement  of 
CONTRACTOR's defective Work.   CONTRACTOR shall not be 
allowed an extension of the Contract Times (or Milestones) because of 
any delay in the performance of the Work attributable to the exercise 
by OWNER of OWNER's rights and remedies hereunder. 

 
 
 

ARTICLE 14--PAYMENTS TO CONTRACTOR AND 
COMPLETION 

 
 

Schedule of Values: 
 

14.1.    The schedule of values established as provided in paragraph 
2.9 will serve as the basis for progress payments and will be 
incorporated into a form of Application for Payment acceptable to 
ENGINEER.  Progress payments on account of Unit Price Work will 
be based on the number of units completed. 

 
Application for Progress Payment 

 
14.2.    At least twenty days before the date established for each 

progress payment (but not more often than once a month), 
CONTRACTOR shall submit to ENGINEER for review an Application 
for Payment filled out and signed by CONTRACTOR covering the 
Work completed as of the date of the Application and accompanied by 
such supporting documentation as is required by the Contract 
Documents.   If payment is requested on the basis of materials and 
equipment not incorporated in the Work but delivered and suitably 
stored at the site or at another location agreed to in writing, the 
Application for Payment shall also be accompanied by a bill of sale, 
invoice or other documentation warranting that OWNER has received 
the materials and equipment free and clear of all Liens and evidence 
that the materials and equipment are covered by appropriate property 
insurance and other arrangements to protect OWNER's interest therein, 
all of which will be satisfactory to OWNER.  The amount of retainage 
with  respect  to  progress  payments  will  be  as  stipulated  in  the 
Agreement. 

 
CONTRACTOR's Warranty of Title: 

 
14.3.      CONTRACTOR  warrants  and  guarantees  that  title  to  all 

Work, materials and equipment covered by any Application for 
Payment, whether incorporated in the Project or not, will pass to 
OWNER no later than the time of payment free and clear of all Liens. 

 
Review of Applications for Progress Payment: 

 
 
 
 
 
 
 
 
 

14.5.    ENGINEER's recommendation of any payment requested in 
an Application for Payment will constitute a representation by 
ENGINEER to OWNER, based on ENGINEER's on-site observations 
of the executed Work as an experienced and qualified design 
professional  and  on  ENGINEER's  review  of  the  Application  for 
Payment and the accompanying data and schedules, that to the best of 
ENGINEER's knowledge, information and belief: 
 

14.5.1.   the Work has progressed to the point indicated. 
 

14.5.2.   the quality of the Work is generally in accordance with 
the Contract Documents (subject to an evaluation of the Work as a 
functioning whole prior to or upon Substantial Completion, to the 
results   of   any  subsequent   tests   called   for   in   the   Contract 
Documents,  to  a  final  determination  of  quantities  and 
classifications for Unit Price Work under paragraph 9.10, and to 
any other qualifications stated in the recommendation), and 

 
14.5.3.    the conditions precedent to CONTRACTOR's being 

entitled to such payment appear to have been fulfilled in so far as it 
is ENGINEER's responsibility to observe the Work. 

 
However, by recommending any such payment ENGINEER will not 
thereby be deemed to have represented that:   (i) exhaustive or 
continuous on-site inspections have been made to check the quality or 
the quantity of the Work beyond the responsibilities specifically 
assigned to ENGINEER in the Contract Documents or (ii) that there 
may not be other matters or issues between the parties that might entitle 
CONTRACTOR  to  be  paid  additionally  by  OWNER  or  entitle 
OWNER to withhold payment to CONTRACTOR. 
 

14.6.     ENGINEER's recommendation of any payment, including 
final payment, shall not mean that ENGINEER is responsible for 
CONTRACTOR's  means,  methods,  techniques,  sequences  or 
procedures of construction, or the safety precautions and programs 
incident thereto, or for any failure of CONTRACTOR to comply with 
Laws and Regulations applicable to the furnishing or performance of 
Work,  or for any failure of CONTRACTOR  to perform or  furnish 
Work in accordance with the Contract Documents. 
 

14.7.   ENGINEER may refuse to recommend the whole or any part 
of any payment if, in ENGINEER's opinion, it would be incorrect to 
make the representations to OWNER referred to in paragraph 14.5. 
ENGINEER may also refuse to recommend any such payment, or, 
because   of   subsequently   discovered   evidence   or   the   results   of 
subsequent inspections or tests, nullify any such payment previously 
recommended, to such extent as may be necessary in ENGINEER's 
opinion to protect OWNER from loss because: 
 

14.7.1.    the Work is defective, or completed Work has been 
damaged requiring correction or replacement, 

 
14.7.2. the  Contract  Price  has  been  reduced  by  Written 

Amendment or Change Order, 
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14.7.3.   OWNER has been required to correct defective Work or 
complete Work in accordance with paragraph 13.14, or 

 
14.7.4.   ENGINEER has actual knowledge of the occurrence of 

any of the events enumerated in paragraphs 15.2.1 through 15.2.4 
inclusive. 

 
OWNER may refuse to make payment of the full amount 

recommended by ENGINEER because: 
 

14.7.5.  claims have been made against OWNER on account of 
CONTRACTOR's performance or furnishing of the Work, 

 
14.7.6.     Liens have been filed in connection with the Work, 

except where CONTRACTOR has delivered a specific Bond 
satisfactory to OWNER to secure the satisfaction and discharge of 
such Liens. 

 
14.7.7.    there are other items entitling OWNER to a set-off 

against the amount recommended, or 
 

14.7.8.   OWNER has actual knowledge of the occurrence of any 
of the events enumerated in paragraphs 14.71. through 14.7.3 or 
paragraphs 15.2.1 through 15.2.4 inclusive; 

 
but  OWNER  must  have  CONTRACTOR  immediate  written  notice 
(with a copy to ENGINEER) stating the reasons for such action and 
promptly pay CONTRACTOR the amount so withheld, or any 
adjustment thereto agreed to by OWNER and CONTRACTOR, when 
CONTRACTOR corrects to OWNER's satisfaction the reasons for such 
action. 

 
Substantial Completion: 

 
14.8.   When CONTRACTOR considers the entire Work ready for its 

intended use CONTRACTOR shall notify OWNER and ENGINEER in 
writing that the entire Work is substantially complete (except for items 
specifically listed by CONTRACTOR as incomplete) and request that 
ENGINEER issue a certificate of Substantial Completion.  Within a 
reasonable time thereafter, OWNER, CONTRACTOR and ENGINEER 
shall make an inspection of the Work to determine the status of 
completion.  If ENGINEER does not consider the Work substantially 
complete, ENGINEER will notify CONTRACTOR in writing giving 
the reasons therefore.  If ENGINEER considers the Work substantially 
complete, ENGINEER will prepare and deliver to OWNER a tentative 
certificate of Substantial Completion which shall fix the date of 
Substantial Completion.  There shall be attached to the certificate a 
tentative  list  of  items  to  be  completed  or  corrected  before  final 
payment.  OWNER shall have seven days after receipt of the tentative 
certificate during which to make written objection to ENGINEER as to 
any provisions of the certificate or attached list.   If, after considering 
such objections, ENGINEER concludes that the Work is not 
substantially complete, ENGINEER will within fourteen days after 
submission of the tentative certificate to OWNER notify 
CONTRACTOR in writing, stating the reasons therefore.   If, after 
consideration  of  OWNER's  objections,  ENGINEER  considers  the 
Work  substantially complete,  ENGINEER  will  within  said  fourteen 
days execute and deliver to OWNER and CONTRACTOR a definitive 
certificate of Substantial Completion (with a revised tentative list of 
items to be completed or corrected) reflecting such changes from the 
tentative certificate as ENGINEER believes justified after consideration 
of  any  objections  from  OWNER.    At  the  time  of  delivery  of  the 
tentative certificate of Substantial Completion ENGINEER will deliver 
to OWNER and CONTRACTOR a written recommendation as to 
division of responsibilities pending final payment between OWNER 

and CONTRACTOR with respect to security, operation, safety, 
maintenance, heat, utilities, insurance and warranties and guarantees. 
Unless OWNER and CONTRACTOR agree otherwise in writing and 
so inform ENGINEER in writing prior to ENGINEER's issuing the 
definitive  certificate  of  Substantial  Completion,  ENGINEER's 
aforesaid recommendation will be binding on OWNER and 
CONTRACTOR until final payment. 
 

14.9.     OWNER shall have the right to exclude CONTRACTOR 
from the Work after the date of Substantial Completion, but OWNER 
shall allow CONTRACTOR reasonable access to complete or correct 
items on the tentative list. 
 
Partial Utilization: 
 

14.10.  Use by OWNER at OWNER's option of any substantially 
completed part of the Work which:  (i) has specifically been identified 
in the Contract Documents, or (ii) OWNER, ENGINEER and 
CONTRACTOR agree constitutes a separately functioning and usable 
part of the Work that can be used by OWNER for its intended purpose 
without significant interference with CONTRACTOR's performance of 
the remainder of the Work, may be accomplished prior to Substantial 
Completion of all the Work subject to the following: 
 

14.10.1.   OWNER at any time may request CONTRACTOR in 
writing to permit OWNER to use any such part of the Work which 
OWNER believes to be ready for its intended use and substantially 
complete.  If CONTRACTOR agrees that such part of the Work is 
substantially complete, CONTRACTOR will certify to OWNER 
and  ENGINEER  that  such  part  of  the  Work  is  substantially 
complete and request ENGINEER to issue a certificate of 
Substantial Completion for that part of the Work.  CONTRACTOR 
at any time may notify OWNER and ENGINEER in writing that 
CONTRACTOR considers any such part of the Work ready for its 
intended use and substantially complete and request ENGINEER 
to issue a certificate of Substantial Completion for that part of the 
Work.     Within  a  reasonable  time  after  either  such  request, 
OWNER, CONTRACTOR and ENGINEER shall make an 
inspection of that part of the Work to determine its status of 
completion.   If  ENGINEER  does not  consider that  part  of the 
Work to be substantially complete, ENGINEER will notify 
OWNER and CONTRACTOR in writing giving the reasons 
therefore.  If ENGINEER considers that part of the Work to be 
substantially complete, the provisions of paragraphs 14.8 and 14.9 
will apply with respect to certification of Substantial Completion 
of that part of the Work and the division of responsibility in respect 
thereof and access thereto. 

 
14.10.2.     No occupancy or separate operation of part of the 

Work will be accomplished prior to compliance with the 
requirements of paragraph 5.15 in respect of property insurance. 

 
Final Inspection: 
 

14.11.    Upon written notice from CONTRACTOR that the entire 
Work or an agreed portion thereof is complete, ENGINEER will make 
a final inspection with OWNER and CONTRACTOR and will notify 
CONTRACTOR in writing of all particulars in which this inspection 
reveals that the Work is incomplete or defective.  CONTRACTOR shall 
immediately take such measures as are necessary to complete such 
Work or remedy such deficiencies. 
 
Final Application for Payment: 
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14.12.   After CONTRACTOR has completed all such corrections to 
the satisfaction of ENGINEER and delivered in accordance with the 
Contract Documents all maintenance and operating instructions, 
schedules,   guarantees,   Bonds,   certificates   or   other   evidence   of 
insurance required by paragraph 5.4, certificates of inspection, marked- 
up record documents (as provided in paragraph 6.19) and other 
documents, CONTRACTOR may make application for final payment 
following the procedure for progress payments.  The final Application 
for Payment shall be accompanied (except as previously delivered) by: 
(i) all documentation called for in the Contract Documents, including 
but not limited to the evidence of insurance required by subparagraph 
5.4.13, (ii) consent of the surety, if any, to final payment, and (iii) 

paragraph 14.11, from failure to comply with the Contract 
Documents  or  the  terms  of  any  special  guarantees  specified 
therein, or from CONTRACTOR's continuing obligations under 
the Contract Documents; and 

 
14.15.2.    a waiver of all claims by CONTRACTOR against 

OWNER other than those previously made in writing and still 
unsettled. 

 
 
ARTICLE 15--SUSPENSION OF WORK AND TERMINATION 

complete  and  legally  effective  releases  or  waivers  (satisfactory  to    
OWNER)  of all Liens arising out of or filed in connection with the 
Work.  In lieu of such releases or waivers of Liens and as approved by 
OWNER, CONTRACTOR may furnish receipts or releases in full and 
an  affidavit  of  CONTRACTOR  that:    (i)  the  releases  and  receipts 
include all labor, services, material and equipment for which a Lien 
could be filed, and (ii) all payrolls, material and equipment bills and 
other indebtedness connected with the Work for which OWNER or 
OWNER's property might in any way be responsible have been paid or 
otherwise satisfied.   If any Subcontractor or Supplier fails to furnish 
such a release or receipt in full, CONTRACTOR may furnish a Bond or 
other collateral satisfactory to OWNER to indemnify OWNER against 
any Lien. 

 
Final Payment and Acceptance: 

 
14.13.    If, on the basis of ENGINEER's observation of the Work 

during construction and final inspection, and ENGINEER's review of 
the final Application for Payment and accompanying documentation as 
required by the Contract Documents, ENGINEER is satisfied that the 
Work  has  been  completed  and  CONTRACTOR's  other  obligations 
under the Contract Documents have been fulfilled, ENGINEER will, 
within ten days after receipt of the final Application for Payment, 
indicate in writing ENGINEER's recommendation of payment and 
present the Application to OWNER for payment.  At the same time 
ENGINEER will also give written notice to OWNER and 
CONTRACTOR that the Work is acceptable subject to the provisions 
of paragraph 14.15.     Otherwise,  ENGINEER  will return  the 
Application to CONTRACTOR, indicating in writing the reasons for 
refusing to recommend final payment, in which case CONTRACTOR 
shall make the necessary corrections and resubmit the Application. 

 
14.14.   If, through no fault of CONTRACTOR, final completion of 

the Work is significantly delayed and if ENGINEER so confirms, 
OWNER shall, upon receipt of CONTRACTOR's final Application for 
Payment and recommendation of ENGINEER, and without terminating 
the Agreement, make payment of the balance due for that portion of the 
Work fully completed and accepted.   If the remaining balance to be 
held by OWNER for Work not fully completed or corrected is less than 
the retainage stipulated in the Agreement, and if Bonds have been 
furnished as required in paragraph 5.1, the written consent of the surety 
to the payment of the balance due for that portion of the Work fully 
completed and accepted shall be submitted by CONTRACTOR to 
ENGINEER with the Application for such payment.   Such payment 
shall be made under the terms and conditions governing final payment, 
except that it shall not constitute a waiver of claims. 

 
Waiver of Claims: 

 
14.15.   The making and acceptance of final payment will constitute: 

 
14.15.1.       a waiver of all claims by OWNER against 

CONTRACTOR, except claims arising from unsettled Liens, from 
defective   Work   appearing  after  final  inspection  pursuant  to 

OWNER May Suspend Work: 
 

15.1.    At any time and without cause, OWNER may suspend the 
Work, or any portion thereof for a period of not more than ninety days 
by notice in writing to CONTRACTOR and ENGINEER which will fix 
the  date  on  which  Work  will  be  resumed.    CONTRACTOR  shall 
resume  the  Work  on  the  date  so  fixed.    CONTRACTOR  shall  be 
allowed an adjustment in the Contract Price or an extension of the 
Contract Times, or both, directly attributable to any such suspension if 
CONTRACTOR makes an approved claim therefore as provided in 
Articles 11 and 12. 
 
OWNER May Terminate: 
 

15.2.    Upon the occurrence of any one or more of the following 
events: 
 

15.2.1.     if CONTRACTOR  persistently fails to perform the 
Work in accordance with the Contract Documents (including, but 
not  limited  to,  failure  to  supply  sufficient  skilled  workers  or 
suitable materials or equipment or failure to adhere to the progress 
schedule established under paragraph 2.9 as adjusted from time to 
time pursuant to paragraph 6.6); 

 
15.2.2.    if CONTRACTOR disregards Laws or Regulations of 

any public body having jurisdiction; 
 

15.2.3. if   CONTRACTOR   disregards   the   authority   of 
ENGINEER; or 

 
15.2.4.   if CONTRACTOR otherwise violates in any substantial 

way any provisions of the Contract Documents; 
 
OWNER may, after giving CONTRACTOR (and the surety, if any,) 
seven days' written notice and to the extent permitted by Laws and 
Regulations, terminate the services of CONTRACTOR, exclude 
CONTRACTOR from the site and take possession of the Work and of 
all CONTRACTOR's tools, appliances, construction equipment and 
machinery at the site and use the same to the full extent they could be 
used by CONTRACTOR (without liability to CONTRACTOR for 
trespass or conversion), incorporate in the Work all materials and 
equipment stored at the site or for which Owner has paid 
CONTRACTOR but which are stored elsewhere, and finish the Work 
as OWNER may deem expedient.  In such case CONTRACTOR shall 
not  be  entitled  to  receive  any  further  payment  until  the  Work  is 
finished.  If the unpaid balance of the Contract Price exceeds all claims, 
costs, losses and damages sustained by OWNER arising out of or 
resulting from completing the Work such excess will be paid to 
CONTRACTOR.   If such claims, costs, losses and damages exceed 
such unpaid balance, CONTRACTOR shall pay the difference to 
OWNER.     Such  claims,  costs,  losses  and  damages  incurred  by 
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OWNER will be reviewed by ENGINEER as to their reasonableness 
and when so approved by ENGINEER incorporated in a Change Order, 
provided that when exercising any rights or remedies under this 
paragraph OWNER shall not be required to obtain the lowest price for 
the Work performed. 

 
15.3.   Where CONTRACTOR's services have been so terminated by 

OWNER, the termination will not affect any rights or remedies of 
OWNER   against   CONTRACTOR   then   existing   or   which   may 
thereafter accrue.    Any retention or payment of monies due 
CONTRACTOR by OWNER will not release CONTRACTOR from 
liability. 

 
15.4.     Upon seven day's written notice to CONTRACTOR and 

ENGINEER, OWNER may, without cause and without prejudice to 
any  other  right  or  remedy  of  OWNER,  elect  to  terminate  the 
Agreement.   In such case, CONTRACTOR shall be paid (without 
duplication of any items); 

 
15.4.1.      for completed and acceptable Work executed in 

accordance with the Contract Documents prior to the effective date 
of termination, including fair and reasonable sums for overhead 
and profit on such Work; 

 
15.4.2.    for expenses sustained prior to the effective date of 

termination in performing services and furnishing labor, materials 
or equipment as required by the Contract Documents in connection 
with  uncompleted  Work,  plus  fair  and  reasonable  sums  for 
overhead and profit on such expenses; 

 
15.4.3.    for all claims, costs, losses and damages incurred in 

settlement of terminated contracts with Subcontractors, Suppliers 
and others; and 

 
15.4.4.      for reasonable expenses directly attributable to 

termination. 
 

CONTRACTOR shall not be paid on account of loss of anticipated 
profits or revenue or other economic loss arising out of or resulting 
from such termination. 

 
CONTRACTOR May Stop Work or Terminate: 

 
15.5.    If, through no act or fault of CONTRACTOR, the Work is 

suspended for a period of more than ninety days by OWNER or under 
an order of court or other public authority, or ENGINEER fails to act 
on any Application of Payment within thirty days after it is submitted 
or  OWNER  fails  for  thirty  days  to  pay  CONTRACTOR  any  sum 
finally determined to be due, then CONTRACTOR may, upon seven 
days'  written  notice  to  OWNER  and  ENGINEER,  and  provided 
OWNER and ENGINEER do not remedy such suspension or failure 
within that time, terminate the Agreement and recover from OWNER 
payment on the same terms as provided in paragraph 15.4.  In lieu of 
terminating the Agreement and without prejudice to any other right or 
remedy, if ENGINEER has failed to act on an Application for Payment 
within thirty days after it is submitted, or OWNER has failed for thirty 
days to pay CONTRACTOR any sum finally determined to be due, 
CONTRACTOR may upon seven day's written notice to OWNER and 
ENGINEER stop the Work until payment of all such amount due 
CONTRACTOR, including interest thereon.   The provisions of this 
paragraph 15.5 are not intended to preclude CONTRACTOR from 
making claim under Articles 11 and 12 for an increase in Contract Price 
or Contract Times or otherwise for expenses or damage directly 
attributable to CONTRACTOR's stopping Work as permitted by this 
paragraph. 

ARTICLE 16--DISPUTE RESOLUTION 
 
 

If and to the extent that OWNER and CONTRACTOR have agreed 
on the method and procedure for resolving disputes between them that 
may arise under this Agreement, such dispute resolution method and 
procedure, if any, shall be as set forth in Exhibit GC-A, "Dispute 
Resolution Agreement," to be attached hereto and made a part hereof. 
If no such agreement on the method and procedure for resolving such 
disputes has been reached, and subject to the provisions of paragraphs 
9.10, 9.11, and 9.12, OWNER and CONTRACTOR may exercise such 
rights or remedies as either may otherwise have under the Contract 
Documents or by Laws or Regulations in respect of any dispute. 
 
 
ARTICLE 17--MISCELLANEOUS 
 
 
Giving Notice: 
 

17.1.   Whenever any provision of the Contract Documents requires 
the giving of written notice, it will be deemed to have been validly 
given if delivered in person to the individual or to a member of the firm 
or  to  an  officer  of  the  corporation  for  whom  it  is  intended,  or  if 
delivered at or sent by registered or certified mail, postage prepaid, to 
the last business address known to the giver of the notice. 
 
Computation of Times: 
 

17.2.1.   When any period of time is referred to in the Contract 
Documents by days, it will be computed to exclude the first and 
include the last day of such period.   If the last day of any such 
period falls on a Saturday or Sunday or on a day made a legal 
holiday by the law of the applicable jurisdiction, such day will be 
omitted from the computation. 

 
17.2.2.    A calendar day of twenty-four hours measured from 

midnight to the next midnight will constitute a day. 
 
Notice of Claim: 
 

17.3.   Should OWNER or CONTRACTOR suffer injury or damage 
to person or property because of any error, omission or act of the other 
party or of any of the other party's employees or agents or others for 
whose acts the other party is legally liable, claim will be made in 
writing  to  the  other  party  within  a  reasonable  time  of  the  first 
observance of such injury or damage.  The provisions of this paragraph 
17.3  shall  not  be  construed  as  a  substitute  for  or  a  waiver  of  the 
provisions of any applicable statute of limitations or repose. 
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Cumulative Remedies: 
 

17.4.      The duties and obligations imposed by these General 
Conditions  and  the  rights  and  remedies  available  hereunder  to  the 
parties hereto, and, in particular but without limitation, the warranties, 
guarantees and obligations imposed upon CONTRACTOR by 
paragraphs 6.12, 6.16, 6.30, 6.31, 6.32, 13.1, 13.12, 13.14, 14.3 and 
15.2 and all of the rights and remedies available to OWNER and 
ENGINEER thereunder, are in addition to, and are not to be construed 
in any way as a limitation of, any rights and remedies available to any 
or all of them which are otherwise imposed or available by Laws or 
Regulations, by special warranty or guarantee or by other provisions of 
the Contract Documents, and the provisions of this paragraph will be as 
effective as if repeated specifically in the Contract Documents in 
connection with each particular duty, obligation, right and remedy to 
which they apply. 

 
Professional Fees and Court Costs Included: 

 
17.5.    Whenever reference is made to "claims, costs, losses and 

damages," it shall include in each case, but not be limited to, all fees 
and charges of engineers, architects, attorneys and other professionals 
and all court or arbitration or other dispute resolution costs. 

 

 
 
 
 
 

[The remainder of this page was left blank intentionally.] 
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1. ENUMERATION OF PLANS, SPECIFICATIONS AND ADDENDA 
 

Following are the Plans, Specifications and Addenda which form a part of this contract, 
as set forth in Paragraph 1 of the General Conditions, "Contract and Contract 
Documents": 

 

DRAWINGS 
General Construction: Nos.     

 

Heating and Ventilating:  "    
Plumbing:  "    
Electrical:  "    

"    
"    

 
 

SPECIFICATIONS: 
General Construction Page     to   , incl. 

Page                to             ,      incl. 
Heating and Ventilating:                                            Page                to             ,      incl. 
Plumbing:                                                                   Page                to             ,      incl. 
Electrical:                                                                   Page                to             ,      incl. 

Page     to   , incl. 
Page     to   , incl. 

 
 

ADDENDA: 
No.    Date    No.    Date    
No.    Date    No.    Date    

 
2. 

 
STATED ALLOWANCES 

 

Pursuant to Article 11.8 of the General Conditions, the Contractor shall include the 
following cash allowances in his proposal: 

(a)               For                                  (Page                of Specifications)        $               

(b)                For                                  (Page                of Specifications)        $               

(c)                For                                  (Page                of Specifications)        $               

(d)                For                                  (Page                of Specifications)        $               

(e)                For                                  (Page                of Specifications)        $               

(f)                 For                                   (Page                   of Specifications)        $               
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3. A. Payments to Contractor 
 

 
1. To insure the proper performance of this contract, the Owner shall retain five 

percent (5%) of the amount of each estimate until final completion and 
acceptance of all work covered by this contract: Provided that the Contractor 
shall submit his estimate not later than the first day of the month:  Provided 
further that on completion and acceptance of each separate building, public 
work, or other division of the contract, on which the price is stated separately 
in the contract, payment may be made in full, including retained percentages 
thereon, less authorized deductions. 

 
2. In preparing estimates the material delivered on the site and preparatory work 

done may be taken into consideration. 
 

3. All material and work covered by partial payments made shall thereupon 
become the sole property of the Owner, but this provision shall not be 
construed as relieving the Contractor from the sole responsibility for the care 
and protection of materials and work upon which payments have been made 
or the restoration of any damaged work, or as a waiver of the right of the 
Owner to require the fulfillment of all of the terms of the contract. 

 
4. Owner's Right to Withhold Certain Amounts and Make Application Thereof: 

The Contractor agrees that he will indemnify and save the Owner harmless 
from all claims growing out of the lawful demands of subcontractors, laborers, 
workers, mechanics, materialmen, and furnishers of machinery and parts 
thereof, equipment, power tools, and all supplies, including commissary, 
incurred in the furtherance of the performance of this contract. The Contractor 
shall, at the Owner's request, furnish satisfactory evidence that all obligations 
of the nature hereinabove designated have been paid, discharged, or waived. 
If the Contractor fails so to do, then the Owner may, after having served 
written notice on the said Contractor, either pay unpaid bills, of which the 
Owner has written notice, direct, or withhold from the Contractor's unpaid 
compensation a sum of money deemed reasonably sufficient to pay any and 
all such lawful claims until satisfactory evidence is furnished that all liabilities 
have been fully discharged whereupon payment to the Contractor shall be 
resumed, in accordance with the terms of this contract, but in no event shall 
the provisions of this sentence be construed to impose any obligations upon 
the Owner to either the Contractor or his Surety.  In paying any unpaid bills of 
the Contractor, the Owner shall be deemed the agent of the Contractor, and 
any payment so made by the Owner shall be considered as a payment made 
under the contract by the Owner to the Contractor and the Owner shall not be 
liable to the Contractor for any such payments made in good faith. 

 

 
 
 

B. Payments by Contractor 
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The Contractor shall pay (a) for all transportation and utility services not later than 
the 20th day of the calendar month following that in which services are rendered, (b) 
for all materials, tools, and other expendable equipment to the extent of ninety 
percent (90%) of the cost thereof, not later than the 20th day of the calendar month 
following that in which such materials, tools, and equipment are delivered at the site 
of the project, and the balance of the cost thereof, not later than the 30th day 
following the completion of that part of the work in or on which such materials, tools, 
and equipment are incorporated or used, and (c) to each of his subcontractors, not 
later than the 5th day following each payment to the Contractor, the respective 
amounts allowed the Contractor on account of the work performed by his 
subcontractors to the extent of each subcontractor's interest therein. 

 
C. Time for Completion and Liquidated Damages 

 
It is hereby understood and mutually agreed, by and between the Contractor and the 
Owner, that the date of beginning and the time for completion as specified in the 
contract of the work to be done hereunder are ESSENTIAL CONDITIONS of this 
contract; and it is further mutually understood and agreed that the work embraced in 
this contract shall be commenced on a date to be specified in the "Notice to 
Proceed". 

 
The Contractor agrees that said work shall be prosecuted regularly, diligently, and 
uninterruptedly at such rate of progress as will insure full completion thereof within 
the time specified. It is expressly understood and agreed, by and between the 
Contractor and the Owner, that the time for the completion of the work described 
herein is a reasonable time for the completion of the same, taking into consideration 
the average climatic range and usual industrial conditions prevailing in this locality. 

 
If the said Contractor shall neglect, fail or refuse to complete the work within the time 
herein specified, or any proper extension thereof granted by the Owner, then the 
Contractor does hereby agree, as a part consideration for the awarding of this 
contract, to pay to the Owner the amount specified in the contract, not as a penalty 
but as liquidated damages for such breach of contract as hereinafter set forth, for 
each and every calendar day that the Contractor shall be in default after the time 
stipulated in the contract for completing the work. 

 
The said amount is fixed and agreed upon by and between the Contractor and the 
Owner because of the impracticability and extreme difficulty of fixing and 
ascertaining the actual damages the Owner would in such event sustain, and said 
amount is agreed to be the amount of damages which the Owner would sustain and 
said amount shall be retained from time to time by the Owner from current periodical 
estimates. 
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It is further agreed that time is of the essence of each and every portion of this 
contract and of the specifications wherein a definite and certain length of time is fixed 
for the performance of any act whatsoever; and where under the contract an 
additional time is allowed for the completion of any work, the new time limit fixed by 
such extension shall be of the essence of this contract.  Provided that the Contractor 
shall not be charged with liquidated damages or any excess cost when the Owner 
determines that the Contractor is without fault and the Contractor's reasons for the 
time extension are acceptable to the Owner; Provided further that the Contractor 
shall not to be charged with liquidated damages or any excess cost when the delay 
in completion of the work is due: 

(a) To any preference, priority or allocation order duly issued by the Government. 

(b) To unforeseeable cause beyond the control and without the fault or 
negligence of the Contractor, including, but not restricted to, acts of God, or of 
the public enemy, acts of the Owner, acts of another Contractor in the 
performance of a contract with the Owner, fires, floods, epidemics, quarantine 
restrictions, strikes, freight embargoes, and severe weather; and 

 
(c) To any delays of Subcontractors or suppliers occasioned by any of the causes 

specified in subsections (a) and (b) of this article: 
 

Provided further that the Contractor shall, within ten (10) days from the beginning of 
such delay, unless the Owner shall grant a further period of time prior to the date of 
final settlement of the contract, notify the Owner, in writing, of the delay and notify 
the Contractor within a reasonable time of its decision in the matter. 

 
D. Protection of Lives and Health 

 
"The Contractor shall exercise proper precaution at all times for the protection of 
persons and property and shall be responsible for all damages to persons or 
property, either on or off the site, which occur as a result of his prosecution of the 
work. The safety provisions of applicable laws and building and construction codes, 
in addition to specific safety and health regulations described by Chapter XIII, 
Bureau of Labor Standards, Department of Labor, Part 1518, Safety and Health 
Regulations for Construction, as outlined in the Federal Register, Volume 36, No. 
75, Saturday, April 17, 1971. Title 29 - LABOR, shall be observed and the 
Contractor shall take or cause to be taken, such additional safety and health 
measures as the Contracting Authority may determine to be reasonably necessary." 

 

E. 
 

Subcontracts 
 

The contractor or subcontractor shall insert in any subcontracts the clauses 
contained in 29 CFR 5.5 (a)(1) through (10) and such other clauses as the 
(Department of Housing and Urban Development) may by appropriate instructions 
require, and also a clause requiring the subcontractors to include these clauses in 
any lower tier subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor with all the contract 
clauses in 29 CFR 5.5. 

 

F. 
 

Interest of Member of or Delegate to Congress 
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No member of or Delegate to Congress, or Resident Commissioner, shall be 
admitted to any share or part of this contract or to any benefit that may arise there 
from, but this provision shall not be construed to extend to this contract if made with 
a corporation for its general benefit. 

 
G.   Other Prohibited Interests 

 
No official of the Owner who is authorized in such capacity and on behalf of the 
Owner to negotiate, make, accept or approve, or to take part in negotiating, making, 
accepting, or approving any architectural, engineering, inspection, construction or 
material supply contract or any subcontract in connection with the construction of 
the project, shall become directly or indirectly interested personally in this contract 
or in any part hereof.  No officer, employee, architect, attorney, engineer or 
inspector of or for the Owner who is authorized in such capacity and on behalf of the 
Owner to exercise any legislative, executive, supervisory or other similar functions in 
connection with the construction of the project, shall become directly or indirectly 
interested personally in this contract or in any part thereof, any material supply 
contract, subcontract, insurance contract, or any other contract pertaining to the 
project. 

 
H. Use and Occupancy Prior to Acceptance by Owner 

 
The Contractor agrees to the use and occupancy of a portion or unit of the project 
before formal acceptance by the Owner, provided the Owner: 

 
(a)    Secures written consent of the Contractor except in the event, in the opinion of 

the Architect/Engineer, the Contractor is chargeable with unwarranted delay in 
final clean-up of punch list items or other contract requirements. 

 
(b) Secures endorsement from the insurance carrier and consent of the surety 

permitting occupancy of the building or use of the project during the remaining 
period of construction, or, 

 
(c) When the project consists of more than one building, and one of the buildings is 

occupied, secures permanent fire and extended coverage insurance, including 
a permit to complete construction.  Consent of the surety must also be 
obtained. 

 
 

I. Photographs of the Project 
 

If required by the Owner, the Contractor shall furnish photographs of the project, in 
the quantities and as described in the Supplemental General Conditions. 

 
J. Suspension of Work 

 
Should the Owner be prevented or enjoined from proceeding with work either before 
or after the start of construction by reason of any litigation or other reason beyond 
the control of the Owner, the Contractor shall not be entitled to make or assert claim 
for damage by reason of said delay; but time for completion of the work will be 
extended to such reasonable time as the Owner may determine will compensate for 
time lost by such delay with such determination to be set forth in writing. 

 
4. FEDERAL LABOR STANDARDS PROVISIONS 
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Applicability 
 

The Project or Program to which the construction work covered by this contract 
pertains is being assisted by the United States of America and the following 
Federal Labor Standards Provisions are included in this Contract pursuant to the 
provisions applicable to such Federal assistance. 

 
A.   1. (i)  Minimum Wages 

 
All laborers and mechanics employed or working upon the site of the 
work (or under the United States Housing Act of 1937 or under the 
Housing Act of 1949 in the construction or development of the 
project), will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations 
issued by the Secretary of Labor under the Copeland Act (29 CFR 
Part 3), the full amount of wages and bona fide fringe benefits (or 
cash equivalents thereof) due at time of payment computed at rates 
not less than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part hereof, 
regardless of any contractual relationship which may be alleged to 
exist between the contractor and such laborers and mechanics. 
Contributions made or costs reasonably anticipated for bona fide 
fringe benefits under Section 1(b)(2) of the Davis-Bacon Act on behalf 
of laborers or mechanics are considered wages paid to such laborers 
or mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, 
regular contributions made or costs incurred for more than a weekly 
period (but not less than often than quarterly) under plans, funds, or 
programs, which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 

 
Such laborers and mechanics shall be paid the appropriate wage rate 
and fringe benefits on the wage determination for the classification of 
work actually performed, without regard to skill, except as provided in 
29 CFR Part 5.5(a)(iv). Laborers or mechanics performing work in 
more than one classification may be compensated at the rate 
specified for each classification for the time actually worked therein: 
provided, that the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. The 
wage determination (including any additional classification and wage 
rates conformed under 29 FR Part 5.5(a)(1)(ii) and the Davis-Bacon 
poster (WH-1321) shall be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers. 

 
(ii)(a) Any class of laborers or mechanics which is not listed in the wage 

determination and which is to be employed under the contract 
shall be classified in conformance with the wage determination. 
HUD shall approve an additional classification and wage rate and 
fringe benefits therefore only when the following criteria have been 
met: 
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(1) The work to be performed by the classification requested is 
not performed by a classification in the wage 
determination; and 

 
(2) The classification is utilized in the area by the construction 

industry; and 
 

(3) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

 
(b) If the contractor and the laborers and mechanics to be employed 

in the classification (if known), or their representatives, and HUD 
or its designee agree on the classification and wage rate 
(including the amount designated for fringe benefits where 
appropriate), a report of the action taken shall be sent by HUD or 
its designee to the Administrator of the Wage and Hour Division, 
Employment Standards Administration, U.S. Department of Labor, 
Washington, D.C.  20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and so 
advise HUD or its designee or will notify HUD or its designee 
within the 30-day period that additional time is necessary. 
(Approved by the Office of Management and Budget under OMB 
Control Number 1215-0140.) 

(c) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representative, and HUD or 
its designee do not agree on the proposed classification and wage 
rate (including the amount designated for fringe benefits, where 
appropriate), HUD or its designee shall refer the questions, 
including the views of all interested parties and the 
recommendation of HUD or its designee, to the Administrator for 
determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt 
and so advise HUD or its designee or will notify HUD or its 
designee within the 30-day period that additional time is 
necessary.  (Approved by the Office of Management and Budget 
under OMB Control Number 1215-0140.) 

 
(d) The wage rate (including the fringe benefits where appropriate) 

determined pursuant to subparagraphs (1)(b) or (c) of this 
paragraph, shall be paid to all workers performing work in the 
classification under this contract from the first day on which work 
is performed in the classification. 

 
(iii) Whenever the minimum wage rate prescribed in the contract for a 

class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona 
fide fringe benefit or an hourly cash equivalent thereof. 
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(iv) If the contractor does not make payments to a trustee or other third 
persons, the contractor may consider as part of the wages of any 
laborer or mechanic the amount of any costs reasonably anticipated 
in providing bona fide fringe benefits under a plan or program, 
provided, that the Secretary of Labor has found, upon the written 
request of the contractor, that the applicable standards of the Davis- 
Bacon Act have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the meeting 
of obligations under the plan or program. (Approved by the Office of 
Management and Budget under OMB Control Number 1215-0140.) 

 
 

2. Withholding 
 

HUD or its designee shall upon its own action or upon written request of 
an authorized representative of the Department of Labor withhold or 
cause to be withheld from the contractor under this contract or any other 
Federal contract with the same prime contractor, or any other Federally- 
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices and trainees, employed by the 
contractor or any subcontractor the full amount of wages required by the 
contract. 
In the event of failure to pay any laborer or mechanic, including any 
apprentice or trainee, employed or working on the site of the work (or 
under the United States Housing Act of 1937 or under the Housing Act of 
1949 in the construction or development of the project), all or part of the 
wages required by the contract, HUD or its designee may, after written 
notice to the contractor, sponsor, applicant, or owner, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased.  HUD 
or its designee may, after written notice to the contractor, disburse such 
amounts withheld for and on account of the contractor or subcontractor to 
the respective employees to whom they are due. The Comptroller 
General shall make sure disbursements in the case of direct Davis-Bacon 
Act contracts. 

 
3. (i) Payrolls and basic records. 
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Payrolls and basic records relating thereto shall be maintained by the 
contractor during the course of the work preserved for a period of 
three years thereafter for all laborers and mechanics working at the 
site of the work (or under the United States Housing Act of 1937, or 
under the Housing Act of 1949, in the construction or development of 
the project).  Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of 
contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in Section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the Secretary of 
Labor has found under 29 CFR 5.5 (a)(1)(iv) that the wages of any 
laborer or mechanic include the amount of any costs reasonably 
anticipated in providing benefits under a plan or program described in 
Section 1 (b)(2)(B) of the Davis-Bacon Act, the contractor shall 
maintain records which show that the commitment to provide such 
benefits is enforceable, that the plan or program is financially 
responsible, and that the plan or program has been communicated in 
writing to the laborers or mechanics affected, and records which 
show the costs anticipated or the actual cost incurred in providing 
such benefits.  Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the registration 
of apprenticeship programs and certification of trainee programs, the 
registration of the apprentices and trainees, and the ratios and wage 
rates prescribed in the applicable programs. (Approved by the Office 
of Management and Budget under OMB Control Numbers 1215-0140 
and 1215-0017.) 

(ii)(a) The contractor shall submit weekly for each week in which any 
contract work is performed a copy of all payrolls to HUD or its 
designee if the agency is a party to the contract, but if the agency 
is not such a party, the contractor will submit the payrolls to the 
applicant, sponsor, or owner, as the case may be, for transmission 
to HUD or its designee. The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR Part 5.5(a)(3)(i). This information may 
be submitted in any form desired. Optional Form WH-347 is 
available for this purpose and may be purchased from the 
Superintendent of Documents (Federal Stock Number 029-005- 
00014-1), U.S. Government  Printing Office, Washington, D.C. 
20402. The prime contractor is responsible for the submission of 
copies of payrolls by all subcontractors. (Approved by the Office 
of Management and Budget under OMB Control Number 1215- 
0149). 

 
(b) Each payroll submitted shall be accompanied by a "Statement of 

Compliance," signed by the contractor or subcontractor or his or 
her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following: 

 
(1) That the payroll for the payroll period contains the 

information required to be maintained under 29 CFR Part 
5.5(a)(3)(i) and that such information is correct and 
complete; 
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(2) That each laborer or mechanic (including each apprentice 
and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR Part 3; 

 
(3) That each laborer or mechanic has been paid not less than 

the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as 
specified in the applicable wage determination 
incorporated into the contract. 

 
(c) The weekly submission of a properly executed certification set 

forth on the reverse side of Optional Form WH-347 shall satisfy 
the requirement for submission of the "Statement of Compliance" 
required by paragraph A.3.(ii)(b) of this section. 

 
(d) The falsification of any of the above certifications may subject the 

contractor or subcontractor to civil or criminal prosecution under 
Section 1001 of Title 18 and Section 231 of Title 31 of the United 
States Code. 

(iii) The contractor or subcontractor shall make the records required 
under paragraph A.3.(i) of this section available for inspection, 
copying, or transcription by authorized representative of HUD or its 
designee or the Department of Labor, and shall permit such 
representative to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required 
records or to make them available, HUD or its designee may, after 
written notice to the contractor, sponsor, applicant, or owner, take 
such action as may be necessary to cause the suspension of any 
further payment, advance, or guarantee of funds.  Furthermore, 
failure to submit the required records upon request or to make such 
records available may be grounds for debarment action pursuant to 
29 CFR Part 5.12. 

 
4. (i)  Apprentices. 
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Apprentices will be permitted to work at less than the predetermined 
rate for the work they performed when they are employed pursuant to 
and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and 
Training Administration, Bureau of Apprenticeship and Training, or 
with a State Apprenticeship Agency recognized by the Bureau, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, 
who is not individually registered in the program, but who has been 
certified by the Bureau of Apprenticeship and Training or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. The allowable ratio of 
apprentices to journeymen on the job site in any craft classification 
shall not be greater than the ratio permitted to the contractor as to the 
entire work force under the registered program. Any worker listed on 
a payroll at an apprentice wage rate, who is not registered or 
otherwise employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the classification 
of work actually performed.  In addition, any apprentice performing 
work on the job site in excess of the ratio permitted under the 
registered 
program shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other 
than that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified 
in the contractor's or subcontractor's registered program shall be 
observed.  Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly rate 
specified in the applicable wage determination.  Apprentices shall be 
paid fringe benefits in accordance with the provisions of the 
apprenticeship program.  If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of 
fringe 
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benefits listed on the wage determination for the applicable 
classification.  If the Administrator determines that a different practice 
prevails for the applicable apprentice classification, fringes shall be 
paid in accordance with that determination. In the event the Bureau 
of Apprenticeship and Training, or a State Apprenticeship Agency 
recognized by the Bureau, withdraws approval of an apprenticeship 
program, the contractor will no longer be permitted to utilize 
apprentices at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

 
(ii) Trainees. 

Except as provided in 29 CFR 5.16, trainees will not be permitted to 
work at less than the predetermined rate for the work performed 
unless they are employed pursuant to and individually registered in a 
program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and 
Training Administration. The ratio of trainees to journeymen on the 
job site shall not be greater than permitted under the plan approved 
by the Employment and Training Administration. Every trainee must 
be paid at not less than the rate specified in the approved program 
for the trainee's level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage 
determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program 
does not mention fringe benefits, trainees shall be paid the full 
amount of fringe benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is 
an apprenticeship program associated with the corresponding 
journeyman wage rate on the wage determination which provides for 
less than full fringe benefits for apprentices.  Any employee listed on 
the payroll at a trainee rate who is not registered and participating in 
a training plan approved by the Employment and Training 
Administration shall be paid not less than the applicable wage rate on 
the wage determination for the work actually performed.  In addition, 
any trainee performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less than 
the applicable wage rate on the wage determination for the work 
actually performed.  In the event the Employment and Training 
Administration withdraws approval of a training program, the 
contractor will no longer be permitted to utilize trainees at less than 
the applicable predetermined rate for the work performed until an 
acceptable program is approved. 

 
(iii)  Equal employment opportunity. 

 
The utilization of apprentices, trainees and journeyman under this 
part shall be in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 CFR 
Part 30. 

 
5.  Compliance with Copeland Act requirements. 

 
The contractor shall comply with the requirements of 29 CFR Part 3 which 
are incorporated by reference in this contract. 
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6.  Subcontracts. 
 

The contractor or subcontractor will insert in any subcontracts the clauses 
contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as 
HUD or its designee may by appropriate instructions require, and also a 
clause requiring the subcontractors to include these clauses in any lower 
tier subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor with all the 
contract clauses in 29 CFR Part 5.5 

 
7.  Contract termination; debarment. 

 
A breach of the contract clauses in 29 CFR 5.5 may be grounds for 
termination of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8.  Compliance with Davis-Bacon and Related Act Requirements. 

 
All rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

 
9.  Disputes concerning labor standards. 

 
Disputes arising out of the labor standards provisions of this contract shall 
not be subject to the general disputes clause of this contract.  Such 
disputes shall be resolved in accordance with the procedures of the 
Department of Labor set forth in 29 CFR Parts 5, 6, and 7.  Disputes 
within the meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and HUD or its designee, the U.S. 
Department of Labor, or the employees or their representatives. 
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10. Certification of Eligibility.

(i) By entering into this contract, the contractor certifies that neither it
(nor he or she) nor any person or firm who has an interest in the
contractor's firm is a person or firm ineligible to be awarded
Government contracts by virtue of Section 3(a) of the Davis-Bacon
Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or
participate in HUD programs pursuant to 24 CFR Part 24.
(ii) No part of this contract shall be subcontracted to any person or
firm ineligible for award of a Government contract by virtue of Section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded
HUD contracts or participate in HUD programs pursuant to 24 CFR
Part 24.
(iii) The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.  Additionally, U.S. Criminal Code,
Section 1010, Title 18, U.S.C., "Federal Housing Administration
transactions", provides in part "Whoever, for the purpose of
...influencing in any way the action of such Administration ...makes,
utters or publishes any statement, knowing the same to be false
...shall be fined not more than $5,000 or imprisoned not more than
two years, or both."

11. Complaints, Proceedings, or Testimony by Employees.

No laborer or mechanic to whom the wage, salary, or other labor
standards provisions of this Contract are applicable shall be discharged
or in any other manner discriminated against by the Contractor or any
subcontractor because such employee has filed any complaint or
instituted or caused to be instituted any proceeding or has testified or is
about to testify in any proceeding under or relating to the labor standards
applicable under this Contract to his employer.

B. Contract Work Hours and Safety Standards Act

As used in this paragraph, the terms "laborers" and "mechanics" include
watchmen and guards.

1. Overtime requirements.

No contractor or subcontractor contracting for any part of the contract work
which may require or involve the employment of laborers or mechanics
shall require or permit any such laborer or mechanic in any workweek in
which he or she is employed on such work to work in excess of forty hours
in such workweek unless such laborer or mechanic receives
compensation at a rate not less than one and one-half times the basic
rate of pay for all hours worked in excess of forty hours in such
workweek.

2. Violation; liability for unpaid wages, liquidated damages.
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In the event of any violation of the clause set forth in subparagraph (1) of 
this paragraph, the contractor and any subcontractor responsible 
therefore shall be liable for the unpaid wages. In addition, such 
contractor and subcontractor shall be liable to the United States (in the 
case of work done under contract for the District of Columbia or a 
territory, to such District or to such territory), for liquidated damages. 
Such liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and guards, 
employed in violation of the clause set forth in subparagraph (1) of this 
paragraph, in the sum of $10 for each calendar day on which such 
individual was required or permitted to work in excess of the standard 
workweek of forty hours without payment of the overtime wages required 
by the clause set forth in subparagraph (1) of this paragraph. 

 
3. Withholding for unpaid wages and liquidated damages. 

 
HUD or its designee shall upon its own action or upon written request of 
an authorized representative of the Department of Labor withhold or 
cause to be withheld, from any moneys payable on account of work 
performed by the contractor or subcontractor under any such contract or 
any other Federal contract with the same prime contract, or any other 
Federally-assisted contract subject to the Contract Work Hours and 
Safety Standards Act, which is held by the same prime contractor such 
sums as may be determined to be necessary to satisfy any liabilities of 
such contractor or subcontractor for unpaid wages and liquidated 
damages as provided in the clause set forth in subparagraph (2) of this 
paragraph. 

 
4.  Subcontracts. 

 

The contractor or subcontractor shall insert in any subcontracts the 
clauses set forth in subparagraph (1) through (4) of this paragraph and 
also a clause requiring the subcontractors to include these clauses in any 
lower tier subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor with the 
clauses set forth in subparagraphs (1) through (4) of this paragraph. 

 

C. 
 

Health and Safety 
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1. No laborer or mechanic shall be required to work in surroundings
or under working conditions which are unsanitary, hazardous, or
dangerous to his health and safety as determined under
construction safety and health standards promulgated by the
Secretary of Labor by regulation.

2. The contractor shall comply with all regulations issued by the
Secretary of Labor pursuant to Title 29 Part 1926 (formerly part
1518) and failure to comply may result in imposition of sanctions
pursuant to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96).

3. The Contractor shall include the provisions of this Article in every
subcontract so that such provisions will be binding on each
subcontractor. The Contractor shall take such action with respect
to any subcontract as the Secretary of Housing and Urban
Development or the Secretary of Labor shall direct as a means of
enforcing such provisions.

5. SPECIAL HAZARDS

The Contractor's and his Subcontractor's Public Liability and Property Damage
Insurance shall provide adequate protection against the following special hazards:

6. CONTRACTOR'S AND SUBCONTRACTOR'S PUBLIC LIABILITY, VEHICLE
LIABILITY, AND PROPERTY DAMAGE INSURANCE

As required under Article 5 of the General Conditions, the Contractor's Public Liability
Insurance and Vehicle Liability Insurance shall be in an amount not less than
$ for injuries, including accidental death, to any one person, and subject to 
the same limit for each person, in an amount not less than $ on account 
of one accident, and Contractor's Property Damage Insurance in an amount not less 
than $  . 

The Contractor shall either (1) require each of his subcontractors to procure and to 
maintain during the life of his subcontract, Subcontractor's Public Liability and Property 
Damage Insurance of this type and in the same amounts as specified in the preceding 
paragraph, or (2) insure the activities of his subcontractors in his own policy. 

7. PHOTOGRAPHS OF PROJECT

As provided in Paragraph 3.I of the Supplemental General Conditions, the Contractor will
furnish photographs in the number, type, and stage as enumerated below:

8. SCHEDULE OF OCCUPATIONAL CLASSIFICATIONS AND MINIMUM
HOURLY WAGE RATES AS REQUIRED UNDER PARAGRAPH 4.B OF THE
SUPPLEMENTAL GENERAL CONDITIONS

Given on Pages   _,   and   .

2021 CDBG Manual 
Chapter F: Plans and Specifications

F-4

General and Supplemental Conditions 87

jb
Typewriter
SEE INDEX

jb
Typewriter
500,000

jb
Typewriter
500,000

jb
Typewriter
500,000



9. BUILDER'S RISK INSURANCE

As provided in the General Conditions, Article 5.6, the Contractor will/will not** maintain
Builder's Risk Insurance (fire and extended coverage) on a 100 percent completed value
basis on the insurable portions of the project for the benefit of the Owner, the Contractor,
and all Subcontractors, as their interests may appear.

_ 
** Strike out one. 

10. SPECIAL EQUAL OPPORTUNITY PROVISIONS

A. Activities and Contracts Not Subject to Executive Order 11246, as Amended

(Applicable to Federally assisted construction contracts and related
subcontracts $10,000 and under.)

During the performance of this contract, the Contractor agrees as follows:

1. The Contractor shall not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The
Contractor shall take affirmative action to ensure that applicants for
employment are employed, and that employees are treated during employment,
without regard to their race, color, religion, sex, or national origin.  Such action
shall include, but not be limited to, the following: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship.

2. The Contractor shall post in conspicuous places, available to employees and
applicants for employment, notices to be provided by Contracting Officer setting
forth the provisions of this nondiscrimination clause. The Contractor shall state
that all qualified applicants will receive consideration for employment without
regard to race, color, religion, sex, or national origin.

3. Contractors shall incorporate foregoing requirements in all subcontracts.

B. Executive Order 11246 (contracts/subcontracts above $10,000)

1. Section 202 Equal Opportunity Clause

During the performance of this contract, the Contractor agrees as follows:
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a. The Contractor will not discriminate against any employee or applicant 
for employment because of race, color, religion, sex, or national origin. 
The Contractor will take affirmative action to ensure that applicants 
are employed, and that employees are treated during employment, 
without regard to their race, color, religion, sex, or national origin. 
Such action shall include, but not be limited to, the 
following:  employment, upgrading, demotion, or transfer; recruitment, 
or recruitment advertising; layoff or termination; rates of pay or other 
forms of compensation; and selection for training, including 
apprenticeship. The Contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices to be 
provided setting forth the provisions of this nondiscrimination clause. 

b. The Contractor will, in all solicitations or advertisements for employees 
placed by or on behalf of the Contractor, state that all qualified 
applicants will receive consideration without regard to race, color, 
religion, sex, or national origin. 

 
c. The Contractor will send to each labor union or representative of 

workers with which he has a collective bargaining agreement or other 
contract or understanding a notice to be provided by the Contract 
Compliance Officer advising the said labor union or workers' 
representatives of the Contractor's commitment under this section, 
and shall post copies of the notice in conspicuous places available to 
employees and applicants for employment. 

 

d. The Contractor will comply with all provisions of Executive 
Order 11246 of September 24, 1965, and of the rules, regulations, and 
relevant orders of the Secretary of Labor. 

 
e. The Contractor will furnish all information and reports required by 

Executive Order 11246 of September 24, 1965, and by rules, 
regulations, and orders of the Secretary of Labor, or pursuant thereto, 
and will permit access to his books, records, and accounts by the 
Department of the Secretary of Labor for purposes of investigation to 
ascertain compliance with such rules, regulations, and others. 

 
f. In the event of the Contractor's noncompliance with the 

nondiscrimination clauses of this contract or with any of the said rules, 
regulations, or orders, this contract may be cancelled, terminated, or 
suspended in whole or in part and the Contractor may be declared 
ineligible for further Government contracts in accordance with 
procedures authorized in Executive Order 11246 of September 24, 
1965, or by rule, regulation, or order of the Secretary of Labor, or as 
otherwise provided by law. 
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g. The Contractor will include the provisions of the sentence immediately 
preceding paragraph a. and the provisions of paragraphs a. through g. 
in every subcontract or purchase order unless exempted by rules, 
regulations, orders of the Secretary of Labor issued pursuant to 
Section 204 of Executive Order 11246 of September 24, 1965, so that 
such provisions will be binding upon each subcontractor or vendor. 
The Contractor will take such action with respect to any subcontract or 
purchase order as the Department may direct as a means of enforcing 
such provisions, including sanctions for non-compliance.  Provided, 
however, that in the event a contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a result of 
such direction by the Department, the Contractor may request the 
United States to enter into such litigation to protect the interest of the 
United States. 

 
2. Notice of Requirement for Affirmative Action to ensure Equal 

Employment Opportunity (Executive Order 11246). 
(Applicable to contracts/subcontracts exceeding $10,000.) 

 
a. The Offeror's or Bidder's attention is called to the "Equal Opportunity 

Clause" and the "Standard Federal Equal Employment Opportunity 
Construction Contract Specifications" set forth herein. 

 
b. The goals and timetables for minority and female participation, 

expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, 
are as follows: 

 

 
Goals for Goals for 
minority  female 

participation participation 
 

Insert Goals Insert Goals 
 
 
 
 
 

NOTE: THESE GOALS MUST BE PROVIDED.  Also, list State 
Geographic Area to be covered on following page. 

 
These goals are applicable to all the Contractor's construction work 
(whether or not it is Federal or Federally assisted) performed in the 
covered area.  If the Contractor performs construction work in a 
geographic area located outside of the covered area, it shall apply the 
goals established for such geographic area where the work is actually 
performed. With regard to this second area, the Contractor also is 
subject to the goals for both its Federally involved and non-Federally 
involved construction. 
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The contractor's compliance with the Executive Order and the 
regulations in 41 CFR Part 60-4 shall be based on its implementation 
of the Equal Opportunity Clause, specific affirmative action obligations 
required by the specifications set forth in 41 CFR 60-4.3(a), and its 
efforts to meet the goals established for the geographical area where 
the contract resulting from this solicitation is to be performed. The 
hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each 
trade, and the Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of 
minority or female employees or trainees from Contractor to Contractor 
or from project to project for the sole purpose of meeting the 
Contractor's goals shall be a violation of the contract, the Executive 
Order, and the regulations in 41 CFR Part 60-4. Compliance with the 
goals will be measured against the total work hours performed. 

 
c. The Contractor shall provide written notification to the Director of the 

Office of Federal Contract Compliance Programs within 10 working 
days of award of any construction subcontract in excess of $10,000 at 
any tier for construction work under the contract resulting from this 
solicitation. The notification shall list the name, address, and 
telephone number of the subcontractor; employer identification 
number; estimated dollar amount of the subcontract; estimated starting 
and completion dates of the subcontract; and the geographical area in 
which the contract is to be performed. 

 
d. As used in this Notice, and in the contract resulting from this 

solicitation, the "covered area" is    
  . 

 
3. Standard Federal Equal Employment Opportunity Construction Contract 

Specifications (Executive Order 11246) 
 

a. As used in these specifications: 
 

(1) "Covered area" means the geographical area described in the 
solicitation from which this contract resulted; 

 
(2) "Director" means Director, Office of Federal Contract 

Compliance Programs, United States Department of Labor, or 
any person to whom the Director delegates authority; 

 
(3) "Employer identification number" means the federal social 

security number used on the Employer's Quarterly Federal Tax 
Return, U.S. Treasury Department Form 941; 

 
(4) "Minority" includes: 

 
(a) Black (all persons having origins in any of the Black African 

racial groups not of Hispanic origin); 
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(b) Hispanic (all persons of Mexican, Puerto Rican, Cuban, 
Central or South America or other Spanish Culture or origin, 
regardless of race); 

 
(c) Asian and Pacific Islander (all persons having origins in any 

of the original peoples of the Far East, Southeast Asia, the 
Indian Subcontinent, or the Pacific Islands); 

 
(d) American Indian or Alaskan Native (all persons having 

origins in any of the original peoples of North America and 
maintaining identifiable tribal affiliations through 
membership and participation or community identification). 

b. Whenever the Contractor, or any Subcontractor at any tier, 
subcontracts a portion of the work involving any 
construction trade, it shall physically include in each 
subcontract in excess of $10,000 the provisions of these 
specifications and the Notice which contains the applicable 
goals for minority and female participation and which is set 
forth in the solicitations from which this contract resulted. 

 
c. If the Contractor is participating (pursuant to 41 CFR 60- 

4.5) in a Hometown Plan approved by the U.S. Department 
of Labor in the covered area either individually or through 
an association, its affirmative action obligations on all work 
in the Plan area (including goals and timetables) shall be in 
accordance with that Plan for those trades which have 
unions participating in the Plan.  Contractors must be able 
to demonstrate their participation in and compliance with 
the provisions of any such Hometown Plan.  Each 
Contractor or Subcontractor participating in an approved 
Plan is individually required to comply with its obligations 
under the EEO clause, and to make a good faith effort to 
achieve each goal under the Plan in each trade in which it 
has employees. The overall good faith performance by 
other Contractors or Subcontractors toward a goal in an 
approved Plan does not excuse any covered Contractor's 
or Subcontractor's failure to take good faith efforts to 
achieve the Plan goals and timetables. 

2021 CDBG Manual 
Chapter F: Plans and Specifications

F-4

General and Supplemental Conditions 92



 
 
 

d. The Contractor shall implement the specific affirmative 
action standards provided in paragraphs g.(1) through (16) 
of these specifications. The goals set forth in the 
solicitation from which this contract resulted are expressed 
as percentages of the total hours of employment and 
training of minority and female utilization the Contractor 
should reasonably be able to achieve in each construction 
trade in which it has employees in the covered area. 
Covered construction contractors performing contracts in 
geographical areas where they do not have a Federal or 
Federally-assisted construction contract shall apply the 
minority and female goals established for the geographic 
area where the contract is being performed.  Goals are 
published periodically in the Federal Register in notice form 
and such notices may be obtained from any Office of 
Federal Contract Compliance Programs office or from 
Federal procurement contracting officers. The Contractor is 
expected to make substantially uniform progress in meeting 
its goals in each craft during the period specified. 

 
e. Neither the provisions of any collective bargaining 

agreement, nor the failure by a union with whom the 
Contractor has a collective bargaining agreement, to refer 
either minorities or women shall excuse the Contractor's 
obligations under these specifications, Executive 
Order 11246, or the regulations promulgated pursuant 
thereto. 

 
f. In order for the nonworking training hours of apprentices 

and trainees to be counted in meeting the goals, such 
apprentices and trainees must be employed by the 
Contractor during the training period, and the Contractor 
must have made a commitment to employ the apprentices 
and trainees at the completion of their training, subject to 
the availability of employment opportunities. Trainees must 
be trained pursuant to training programs approved by the 
U.S. Department of Labor. 

 
g. The Contractor shall take specific affirmative actions to 

ensure equal employment opportunity. The evaluation of 
the Contractor's compliance with these specifications shall 
be based upon its effort to achieve maximum results from 
its actions. The Contractor shall document these efforts 
fully, and shall implement affirmative action steps at least 
as extensive as the following: 
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(1) Ensure and maintain a working environment free of 
harassment, intimidation, and coercion at all sites, 
and in all facilities at which the Contractor's 
employees are assigned to work. The Contractor, 
where possible, will assign two or more women to 
each construction project. The Contractor shall 
specifically ensure that all foremen, superintendents, 
and other on-site supervisory personnel are aware of 
and carry out the Contractor's obligation to maintain 
such a working environment, with specific attention to 
minority or female individuals working at such sites or 
in such facilities. 

 
(2) Establish and maintain a current list of minority and 

female recruitment sources, provide written 
notification to minority and female recruitment 
sources and to community organizations when the 
Contractor or its union have employment 
opportunities available, and maintain a record of the 
organization’s responses. 

(3) Maintain a current file of the names, addresses, and 
telephone numbers of each minority and female off- 
the-street applicant and minority or female referral 
from a union, a recruitment source, or community 
organization and of what action was taken with 
respect to each such individual.  If such individual 
was sent to the union hiring hall for referral and was 
not referred back to the Contractor by the union or, if 
referred, not employed by the Contractor, this shall 
be documented in the file with the reason therefore, 
along with whatever additional actions the Contractor 
may have taken. 

 
(4) Provide immediate written notification to the Director 

when the union or unions with which the Contractor 
has a collective bargaining agreement has not 
referred to the Contractor a minority person or 
woman sent by the Contractor, or when the 
Contractor has other information that the union 
referral process has impeded the Contractor's efforts 
to meet its obligations. 

 
(5) Develop on-the-job training opportunities and/or 

participate in training programs for the area which 
expressly include minorities and women, including 
upgrading programs and apprenticeship and trainee 
programs relevant to the Contractor's employment 
needs, especially those programs funded or 
approved by the Department of Labor. The 
Contractor shall provide notice of these programs to 
the sources compiled under g.(2) above. 
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(6) Disseminate the Contractor's EEO policy by providing 
notice of the policy to unions and training programs 
and requesting their cooperation in assisting the 
Contractor in meeting its EEO obligations; by 
including it in any policy manual and collective 
bargaining agreement; by publicizing it in the 
company newspaper, annual report, etc.; by specific 
review of the policy with all management personnel 
and with all minority and female employees at least 
once a year; and by posting the company's EEO 
policy on bulletin boards accessible to all employees 
at each location where construction work is 
performed. 

(7) Review, at least annually, the company's EEO policy 
and affirmative action obligations under these 
specifications with all employees having any 
responsibility for hiring, assignment, layoff, 
termination, or other employment decisions including 
specific review of these items with on-site supervisory 
personnel such as Superintendents, General 
Foremen, etc., prior to the initiation of construction 
work at any job site.  A written record shall be made 
and maintained identifying the time and place of 
these meetings, persons attending, subject matter 
discussed, and disposition of the subject matter. 

 
(8) Disseminate the Contractor's EEO policy externally 

by including it in any advertising in the news media, 
specifically including minority and female news 
media, and providing written notification to and 
discussing the Contractor's EEO policy with other 
Contractors and Subcontractors with whom the 
Contractor does or anticipates doing business. 

 
(9) Direct its recruitment efforts, both oral and written, to 

minority, female and community organizations, to 
schools with minority and female students and to 
minority and female recruitment and training 
organizations serving the Contractor's recruitment 
area and employment needs.  Not later than one 
month prior to the date of the acceptance of 
applications for apprenticeship or other training by 
any recruitment source, the Contractor shall send 
written notification to organizations such as the 
above, describing the openings, screening 
procedures, and tests to be used in the selection 
process. 

 
(10)  Encourage present minority and female employees to 

recruit other minority persons and women and, where 
reasonable, provide after school, summer, and 
vacation employment to minority and female youth 
both on the site and in other areas of a Contractor's 
work force. 
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(11)  Validate all tests and other selection requirements 
where there is an obligation to do so under 41 CFR 
part 60-3. 

 
(12)  Conduct, at least annually, an inventory and 

evaluation at least of all minority and female 
personnel for promotional opportunities and 
encourage these employees to seek or to prepare 
for, through appropriate training, etc., such 
opportunities. 

(13)  Ensure that seniority practices, job classifications, 
work assignments and other personnel practices, do 
not have a discriminatory effect by continually 
monitoring all personnel and employment related 
activities to ensure that the EEO policy and the 
Contractor's obligations under these specifications 
are being carried out. 

 
(14)  Ensure that all facilities and company activities are 

nonsegregated except that separate or single-user 
toilet and necessary changing facilities shall be 
provided to assure privacy between the sexes. 

 
(15)  Document and maintain a record of all solicitations of 

offers for subcontracts from minority and female 
construction contractors and suppliers, including 
circulation of solicitations to minority and female 
contractor associations and other business 
associations. 

 
(16)  Conduct a review, at least annually, of all supervisors' 

adherence to and performance under the 
Contractor's EEO policies and affirmative action 
obligations. 

 
h. Contractors are encouraged to participate in voluntary 

associations which assist in fulfilling one or more of their 
affirmative action obligations g.(1) through (16). The 
efforts of a contractor association, joint contractor-union, 
contractor-community, or other similar group of which the 
Contractor is a member and participant, may be asserted 
as fulfilling any one or more of its obligations under g.(1) 
through (16) of these Specifications provided that the 
Contractor actively participates in the group, makes every 
effort to assure that the group has a positive impact on the 
employment of minorities and women in the industry, 
ensures that the concrete benefits of the program are 
reflected in the Contractor's minority and female workforce 
participation, makes a good faith effort to meet its 
individual goals and timetables, and can provide access to 
documentation which demonstrates the effectiveness of 
actions taken on behalf of the Contractor. The obligation 
shall not be a defense for the Contractor's non-compliance. 
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i. A single goal for minorities and a separate single goal for 
women have been established.  The Contractor, however, 
is required to provide equal employment opportunity and to 
take affirmative action for all minority groups, both male 
and female, and all women, both minority and non- 
minority.  Consequently, the Contractor may be in violation 
of the Executive Order if a particular group is employed in 
a substantially disparate manner (for example, even 
though the Contractor has achieved its goals for women 
generally the Contractor may be in violation of the 
Executive Order if a specific minority group of women is 
underutilized). 

 
j. The Contractor shall not use the goals and timetables or 

affirmative action standards to discriminate against any 
person because of race, color, religion, sex, or national 
origin. 

 
k. The Contractor shall not enter into any Subcontract with 

any person or firm debarred from Government contracts 
pursuant to Executive Order 11246. 

 
l. The Contractor shall carry out such sanctions and 

penalties for violation of these specifications and of the 
Equal Opportunity Clause, including suspension, 
termination and cancellation of existing subcontracts as 
may be imposed or ordered pursuant to Executive Order 
11246, as amended, and its implementing regulations, by 
the Office of Federal Contract Compliance Programs.  Any 
contractor who fails to carry out such sanctions and 
penalties shall be in violation of these specifications and 
Executive Order 11246, as amended. 

 
m. The Contractor, in fulfilling its obligations under these 

specifications, shall implement specific affirmative action 
steps, at least as extensive as those standards prescribed 
in paragraph g. of these specifications, so as to achieve 
maximum results from its efforts to ensure equal 
employment opportunity.  If the Contractor fails to comply 
with the requirements of the Executive Order, the 
implementing regulations, or these specifications, the 
Director shall proceed in accordance with 41 CFR 60-4.8. 
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n. The Contractor shall designate a responsible official to 
monitor all employment related activity to ensure that the 
company's EEO policy is being carried out, to submit 
reports relating to the provisions hereof as may be required 
by the Government and to keep records.  Records shall at 
least include for each employee, the name, address, 
telephone numbers, construction trade, union affiliation if 
any, employee identification number where assigned, 
social security number, race, sex, status (e.g., mechanic, 
apprentice trainee, helper, or laborer), dates of changes in 
status, hours worked per week in the indicated trade, rate 
of pay, and location  at which the work was performed. 
Records shall be maintained in an easily understandable 
and retrievable form; however, to the degree that existing 
records satisfy this requirement, contractor shall not be 
required to maintain separate records. 

 
o. Nothing herein provided shall be construed as a limitation 

upon the application of other laws which establish different 
standards of compliance or upon the application of 
requirements for the hiring of local or other area residents 
(e.g., those under the Public Works Employment Act of 
1977 and the Community Development Block Grant 
Program). 

 
 

C. Certification of Nonsegregated Facilities (Over $10,000) 
 

By the submission of this bid, the bidder, offeror, applicant or subcontractor certifies 
that he/she does not maintain or provide for his/her employees any segregated 
facility at any of his/her establishments, and that he/she does not permit employees 
to perform their services at any location, under his/her control, where segregated 
facilities are maintained.  He/She certifies further that he/she will not maintain or 
provide for employees any segregated facilities at any of his/her establishments, 
and he/she will not permit employees to perform their services at any location under 
his/her control where segregated facilities are maintained. The bidder, offeror, 
applicant or subcontractor agrees that a breach of this certification is a violation of 
the Equal Opportunity Clause of this contract.  As used in this certification, the term 
"segregated facilities" means any waiting rooms, work areas, rest rooms and wash 
rooms, restaurants and other eating areas, time clocks, locker rooms, and other 
storage or dressing areas, ***transportation and housing facilities provided for 
employees which are segregated on the basis of race, color, religion, or are in fact 
segregated on the basis of race, color, religion, or otherwise.  He/She further agrees 
that (except where he/she has obtained identical certifications from proposed 
subcontractors for specific time periods) he/she will obtain identical certification from 
proposed subcontractors prior to the award of subcontracts exceeding $10,000 
which are not exempt from the provisions of the Equal Opportunity Clause; that 
he/she will retain such certifications in his/her files; and that he/she will forward the 
following notice to such proposed subcontractors (except where proposed 
subcontractors have submitted identical certifications for specific time periods). 

 
D. Civil Rights Act of 1964 
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Under Title VI of the Civil Rights Act of 1964, no person shall, on the 
grounds of race, color, or national origin, be excluded from participation in, 
be denied the benefits of, or be subjected to discrimination under any 
program or activity receiving Federal financial assistance. 

 
E. Section 109 of the Housing and Community Development Act of 1974 

 
No person in the United States shall on the grounds of race, color, national 
origin, or sex be excluded from participation in, be denied the benefits of, or 
be subjected to discrimination under any program or activity funded in whole 
or in part with funds made available under this title. 

 
F. "The Section 3 Clause" 

 
1. The work to be performed under this contract is on a project assisted 

under a program providing direct Federal financial assistance from the 
Department of Housing and Urban Development and is subject to the 
requirements of section 3 of the Housing Urban Development Act of 
1968, as amended, 12 U.S.C. 1701u.  Section 3 requires that to the 
greatest extent feasible, opportunities for training and employment be 
given to lower income residents of the area of the Section 3 covered 
project, and contracts for work in connection with the project be 
awarded to business concerns which are located in, or owned in 
substantial part by persons residing in the area of the Section 3 covered 
project. 

 
2. The parties to this contract will comply with the provisions of said 

Section 3 and the regulations issued pursuant thereto by the Secretary 
of Housing and Urban Development set forth in 24 Part CFR 135, and 
all applicable rules and orders of the Department issued thereunder 
prior to the execution of this contract. The parties to this contract certify 
and agree that they are under no contractual or other disability which 
would prevent them from complying with these requirements. 

 
3. The contractor will send to each labor organization or representative of 

workers with which he has a collective bargaining agreement or other 
contract or understanding, if any, a notice advising the said labor 
organization or workers' representative of his commitments under this 
Section 3 clause and shall post copies of the notice in conspicuous 
places available to employees and applicants for employment or 
training. 

 
4. The contractor will include this Section 3 clause in every subcontract for 

work in connection with the project and will, at the direction of the 
applicant for or recipient of Federal Financial assistance, take 
appropriate action pursuant to the subcontract upon a finding that the 
subcontractor is in violation of regulations issued by the Secretary of 
Housing and Urban Development, 24 CFR Part 135. The contractor will 
not subcontract with any subcontractor where it has notice or 
knowledge that the latter has been found in violation of regulations 
under 24 CFR part 135 and will not let any subcontract unless the 
subcontractor has first provided it with a preliminary statement of ability 
to comply with the requirements of these regulations. 
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5. Compliance with the provisions of Section 3, the regulations set forth in 
24 CFR Part 135, and all applicable rules and orders of the Department 
issued thereunder prior to the execution of the contract, shall be a 
condition of the Federal financial assistance provided to the project, 
binding upon the applicant or recipient, its contractors and 
subcontractors, its successors, and assigns to those sanctions specified 
by the grant or loan agreement or contract through which Federal 
assistance is provided, and to such sanctions as are specified by 24 
CFR Part 135. 

 
G. Age Discrimination Act of 1975 

 
No person in the United States shall, on the basis of age, be excluded from 
participation in, be denied the benefits of, or be subjected to discrimination under, 
any program or activity receiving Federal financial assistance. 

 
H. Section 504 Handicapped 

 
Non-Discrimination for Handicapped Workers 

 
No otherwise qualified handicapped individual in the U.S., as defined in Section 7, 
Paragraph 6 of the Rehabilitation Act of 1973 shall, solely by reason of this 
handicap, be excluded from the participation in, be denied the benefits of, or be 
subjected to discrimination under any program or activity receiving Federal financial 
assistance. 

 

 
 
 

11. CERTIFICATION OF COMPLIANCE WITH AIR AND WATER ACTS 
 

(Applicable to Federally assisted construction contracts and related subcontracts 
exceeding $100,000) 

 
Compliance with Air and Water Acts 

 
During the performance of this contract the contractor and all subcontractors shall 
comply with the requirements of the Clean Air Act, as amended, 42 USC 1857 et seq., 
the Federal Water Pollution Control Act, as amended, 33 USC 1251 et seq., and the 
regulations of the Environmental Protection Agency with respect thereto, at 40 CFR Part 
15, as amended. 

 
In addition to the foregoing requirements, all nonexempt contractors and subcontractors 
shall furnish to the Owner, the following: 

 
1. A stipulation by the Contractor or subcontractors, that any facility to be utilized 

in the performance of any nonexempt contract or subcontract, is not listed on 
the List of Violating Facilities issued by the Environmental Protection Agency 
(EPA) pursuant to 40 CFR 15.20. 
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2. Agreement by the Contractor to comply with all the requirements of 
Section 114 of the Clean Air Act, as amended, (42 USC 1857c-8) and Section 
308 of the Federal Water Pollution Control Act, as amended, (33 USC 1318) 
relating to inspection, monitoring, entry, reports and information, as well as all 
other requirements specified in said Section 114 and Section 308, and all 
regulations and guidelines issued thereunder. 

 
3. A stipulation that as a condition for the award of the contract, prompt notice 

will be given of any notification received from the Director, Office of Federal 
Activities, EPA, indicating that a facility utilized, or to be utilized for the 
contract, is under consideration to be listed on the EPA List of Violating 
Facilities. 

 
4. Agreement by the Contractor that he will include, or cause to be included, the 

criteria and requirements in paragraph (1) through (4) of this section in every 
nonexempt subcontract and requiring that the Contractor will take such action 
as the Government may direct as a means of enforcing such provisions. 

 
 
 
 

12. SPECIAL CONDITIONS PERTAINING TO HAZARDS, SAFETY STANDARDS AND 
ACCIDENT PREVENTION 

 
A. Lead-Based Paint Hazards 

 
(Applicable to contracts for construction or rehabilitation of residential structures.) 
The construction or rehabilitation of residential structures is subject to the HUD 
Lead-Based Paint regulations, 24 CFR Part 35. The Contractor and Subcontractors 
shall comply with the provisions for the elimination of lead-base paint hazards under 
sub-part B of said regulations. The Owner will be responsible for the inspections 
and certifications required under Section 35.14(f) thereof. 

 
B. Use of Explosives (Modify as Required) 

 
When the use of explosives is necessary for the prosecution of the work, the 
Contractor shall observe all local, state and Federal laws in purchasing and handling 
explosives.  The Contractor shall take all necessary precaution to protect completed 
work, neighboring property, water lines, or other underground structures. Where 
there is danger to structures or property from blasting, the charges shall be reduced 
and the material shall be covered with suitable timber, steel or rope mats. 

 
The Contractor shall notify all owners of public utility property of intention to use 
explosives at least eight hours before blasting is done, close to such property.  Any 
supervision or direction of use of explosives by the engineer, does not in any way 
reduce the responsibility of the Contractor or his Surety for damages that may be 
caused by such use. 

 
C. Danger Signals and Safety Devices (Modify as Required) 
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The Contractor shall make all necessary precautions to guard against damages to 
property and injury to persons.  He shall put up and maintain in good condition, 
sufficient red or warning lights at night, suitable barricades and other devices 
necessary to protect the public.  In case the Contractor fails or neglects to take such 
precautions, the Owner may have such lights and barricades installed and charge 
the cost of this work to the Contractor.  Such action by the Owner does not relieve 
the Contractor of any liability incurred under these specifications or contract. 

 
13. FLOOD DISASTER PROTECTION 

 
This Contract is subject to the requirements of the Flood Disaster Protection Act of 1973 
(P.L. 93-234).  Nothing included as a part of this Contract is approved for acquisition or 
construction purposes as defined under Section 3(a) of said Act, for use in an area 
identified by the Secretary of HUD as having special flood hazards which is located in a 
community not then in compliance with the requirements for participation in the national 
flood insurance program pursuant to Section 201(d) of said Act; and the use of any 
assistance provided under this Contract for such acquisition or construction in such 
identified areas in communities then participating in the national flood insurance program 
shall be subject to the mandatory purchase of flood insurance requirements of Section 
102(a) of said Act. 

 
Any contract or agreement for the sale, lease, or other transfer of land acquired, cleared 
or improved with assistance provided under the Contract shall contain, if such land is 
located in an area identified by the Secretary as having special flood hazards and in 
which the sale of flood insurance has been made available under the National Flood 
Insurance Act of 1968, as amended, 42 U.S.C. 4001 et seq., provisions obligating the 
transferee and its successors or assigns to obtain and maintain, during the ownership of 
such land, such flood insurance as required with respect to financial assistance for 
acquisition or construction purposes under  Section 102(a) of the Flood Disaster 
Protection Act of 1973. 

 
14. ACCESS TO RECORDS/MAINTENANCE OF RECORDS 

 

The Contractor shall maintain accounts and records, including personnel, property, and 
financial records, adequate to identify and account for all costs pertaining to the contract 
and such other records as may be deemed necessary by the locality to assure proper 
accounting for all funds. These records will be available for audit purposes to the locality 
or the State or any other authorized representative, and will be retained for three years 
after contract completion unless permission to destroy them is granted by the locality. 
Moreover, the locality, State, or any authorized representative shall have access to any 
books, documents, papers, and records of the Contractor which are directly pertinent to 
this contract for the purpose of making audit, examination, excerpts, and transcriptions. 

 

15. 
 

CONFLICT OF INTEREST OF OFFICERS OR EMPLOYEES OF THE LOCAL 
JURISDICTION, MEMBERS OF THE LOCAL GOVERNING BODY, OR OTHER 
PUBLIC OFFICIALS 

 

No officer or employee of the local jurisdiction or its designees or agents, no member of 
the governing body, and no other public official of the locality who exercises any function 
or responsibility with respect to this contract, during his/her tenure or for one year 
thereafter, shall have any interest, direct or indirect, in any contract or subcontract, or the 
proceeds thereof, for work to be performed.  Further, the contractor shall cause to be 
incorporated in all subcontracts the language set forth in this paragraph prohibiting 
conflict of interest. 
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16. DRUG-FREE WORKPLACE 
 

Under the provisions of Tennessee Code Annotate § 50-9-113 enacted by the General 
Assembly effective 2001, a) employers with five (5) or more employees who contract 
with either the state or a local government to provide construction services are required 
to submit an affidavit stating that they have a drug free workplace program that complies 
with Title 50, Chapter 9, in effect at the time of submission of a bid at least to the extent 
required of governmental entities. The statute, imposes other requirements on the 
contractor, but the grantee’s responsibility is specifically limited in section (b) of the state 
as follows: 

 
(b)  A written affidavit by the principal officer of a covered employer provided to a 

local government at the time such bid or contract is submitted stating that the employer 
is in compliance with this section shall absolve the local government of all further 
responsibility under this section and any liability arising from the employer’s compliance 
or failure of compliance with the provisions of this section. 

 
17. PROJECT SIGN 

If a project sign is erected, it must include the following: 

Governor (Name) 
Department of Economic and Community Development 
Commissioner (Name) 
CDBG Grant (Amount) 
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1.0 SCOPE OF THE WORK 
 
The work to be accomplished under these specifications consists of furnishing of all labor, 
materials, equipment, and services necessary for the construction of: 
 
Contract 320 – Sanitary Sewer Pipe Cleaning and Inspections 
 
2.0 QUALIFICATIONS 
 
All bidders must be licensed Tennessee Contractors and qualified for the type of project 
being bid upon. Bidder must be able to demonstrate specialized experience and technical 
expertise relating to the type of services to be provided and the ready availability of qualified 
and experienced personnel capable of completing the work within the time specified. The 
Consulting Engineer shall be considered the sole judge of the bidder's qualifications and their 
decision will be final. The Owner reserves the right to reject any and all proposals, to waive 
any informality, irregularity, mistake, error or omission in any proposals received and to 
accept the proposal deemed most favorable to the Owner’s interest and the public good as 
determined by the Engineer and Owner. 
 
The intent of the specific language used in these specifications is not to disqualify an 
otherwise qualified bidder, but to promote competition and protect the Owner’s interests 
and the public good as regards the finished project.    In the event that a prospective Bidder 
finds it necessary to take exception to the portions of these specifications found in the 
minutiae, specifically, any overly precise language, or trivial detail that may be too narrow, 
or too broad, or too restrictive, or not restrictive enough, which inadvertently  skews 
competition and/or causes unfair advantage to any bidder, the Bidder may request that the 
Engineer allow the Bidder to take exception by noting same at any time prior to Contract 
Award.    The Engineer reserves the right to use reasonable and sensible judgement in 
approving deviations from the specifications if he believes the deviations do not materially 
impact the Owner’s interest and the public good. 
 
Each field inspection supervisor shall be NASSCO PACP certified. Use of MACP/PACP 
certified technicians to review/document defects in the office (post 
inspection/assessment) is not acceptable. 
 
The Inspection Contractor must have an internal quality assurance/quality control program 
in place and all inspection data shall be subjected to the procedures prior to submittal to the 
Engineer. The Engineer will perform QA/QC audits on submitted data. 
 
QA/QC shall be performed by NASSCO PACP certified personnel. 
 
3.0 PRE-BID 
 
For the bid proceedings, the provisions in the “Information for Bidders” shall be strictly 
adhered to by all parties. The CONTRACT DOCUMENTS including all addenda and the 
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information contained in the bid package contain the provisions required for the 
construction of the PROJECT. 
 
After the BIDS have been submitted, the BIDDER shall not assert that there was a 
misunderstanding concerning the quantities of WORK or the nature of WORK to be done. 
 
Questions relative to the WORK shall be submitted to the ENGINEER; ENGINEER will 
respond promptly. All questions raised by any BIDDER and ENGINEER's subsequent 
response will be available to each BIDDER upon request. Inquiries shall be submitted during 
normal business hours to: 
 

Bruce Spaulding, PE 
Joel B. Spaulding & Company, Inc. 
3322 West End Avenue, Suite 106 
Nashville, TN 37203 
Fax: (615) 255-7767 
Email: bruce@joelbspaulding.com 

 
The officers and all employees of the City of Tiptonville have been instructed to have NO 
CONTACT written, verbal, or otherwise with any BIDDER concerning this contract or the 
work involved other than to assist in the identification of the sites in the field. The BIDDERS 
are requested to honor this instruction. 
 
Failure to comply with the above instructions is a basis for rendering BID non-responsive. 
 
4.0 DISCREPANCY OF STATEMENTS 
 
The Contractor shall clarify any discrepancies found in the Plans, Specifications, and 
Contract Documents with the Engineer prior to the bid letting. After contract award, 
discrepancies noted are solely subject to the interpretation of the Engineer. Generally, the 
most restrictive condition will apply. 
 
5.0 DRUG FREE WORKPLACE CERTIFICATION – T.C.A. 50-9-113 
 
A written affidavit regarding a Drug Free Workplace Program in conformance with T.C.A. 50-
9-113 will be submitted by the Contractor with the Bid and the Construction Contract. 
 
6.0 DAVIS BACON WAGE RATE REQUIREMENTS 
 
Davis Bacon Wage Rate requirements will apply. The Contractor's attention is directed to 
the applicable wage rate included in these contract documents. The Contractor will be 
required to provide to the owner certified payroll reports for each period. The Contractor is 
also responsible for providing the weekly payroll reports for any sub-contractor performing 
work on the job. 
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7.0 EXECUTION OF CONTRACTS 
 
The construction contracts and bonds shall be executed within the time specified in the 
Proposal, and in at least four (4) copies. 
 
8.0 BONDS AND INSURANCE 
 
Each Bidder will provide a 5% Bid Bond. The Contractor will provide (4) original Performance 
and Payment Bonds in 100% of the amount of the Contract. 
 
The Contractor will provide insurance coverage as per the Supplemental Conditions.  
 
9.0 EXECUTION, COORDINATION, SCHEDULE, AND PROGRESS OF THE WORK 
 
The Contractor shall commence work under this contract within 21 days of “Notice to 
Proceed” and shall fully complete the project within 90 consecutive calendar days thereafter 
as stipulated. The Contractor will be charged liquidated damages in the sum of $200.00 for 
each consecutive calendar day thereafter for breach of contract. 
 
TIME IS OF THE ESSENCE OF THIS CONTRACT and the Contractor is required to pursue 
the work continuously upon mobilization during normal work days and hours without delays, 
absences, postponements, temporary abandonment of the project for other work, removal 
of necessary equipment prior to completion, of failure to provide adequate manpower or 
necessary equipment. 
 
Abandonment of the work constitutes breach of contract. 
 
10.0 ACCESS TO AND INSPECTION OF WORK 
 
Representatives of the City of Tiptonville and Joel B. Spaulding & Company, Inc. Consulting 
Engineers shall have at all times full access to records and physical facilities for inspection 
of the work and of all materials intended for use in the work, as well as to plants where such 
materials are produced and the Contractor shall provide facilities for such access and 
inspection. 
 
11.0 FIELD SUPERVISION 
 
The Contractor shall designate to the project at least one full time on-site responsible 
representative who can officially receive instructions from the Engineer. 
 
12.0 APPLICATION FOR PAYMENTS 
 
Five Percent (5%) retainage will be withheld for the entire duration of the Contract until all 
Contract Conditions are met, including the submittal of all reports, data, cleanup activities, 
etc.  
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To ensure timely payment of partial requests, the Contractor shall confirm each day all 
quantities for payment with the owner. 
 
13.0 GUARANTEE 
 
The Contractor shall guarantee all work and materials for a period of one year after the date 
of acceptance, substantial completion, or beneficial occupancy as established by the 
Engineer. 
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PART ONE – GENERAL 
 
1.01 SCOPE OF SERVICES AND WORK PHASING 
 

A. The purpose of this bid is to obtain competitive unit prices for all labor, material, 
and equipment necessary to clean, locate via GPS, and inspect via closed-circuit 
television (CCTV) existing sewers. The work includes cleaning existing sanitary 
sewer pipes, locating existing sanitary sewer structures, and remote televising 
and recording of the sewer. All project locations will be within the Owner’s service 
area. 

 
B. The work to be completed on each section of sewer will be performed in phases 

as defined in the following: 
1. Phase 1 – Inspection  

a. Note: All manholes located along the pipe segments being inspected via 
CCTV shall be located using GPS collection methods outlined in the “GPS 
Data Collection and Delivery Standards” section of these specifications. 

b. Sewer sections shall be inspected by means of remote CCTV. If a blockage 
hampers the inspection of the sewer in one direction, then the Contractor 
shall attempt to complete the section by televising from the other manhole 
to complete the section. The Contractor must immediately report the 
obstruction to the Owner or its representative (hereinafter referred to as 
the “Owner”). All CCTV work shall conform to Current NASSCO-PACP 
standards. 

c. CCTV inspections will be delivered entirely in electronic format. 
i. All PACP Header information shall be completed in accordance with 

PACP Guidelines. In addition to mandatory Header fields, additional 
fields are required as noted on the attached Header Field Matrix. 

ii. The documentation of the work shall consist of PACP CCTV Reports, 
PACP database, logs, electronic reports, etc. noting important features 
and all defects encountered during the inspection. The speed of travel 
shall be slow enough to inspect each pipe joint, tee connection, 
structural deterioration, infiltration and inflow sources, and deposits, 
but should not, at any time, be faster than 30 feet per minute, except 
as noted otherwise in this document. 

iii. The camera must be centered in the pipe to provide accurate distance 
measurements to provide locations of features in the sewer and these 
footage measurements shall be displayed and documented on the 
video. All PACP Observations shall be identified by audio and on PACP 
log. All video must be continuously metered from manhole. The pipe 
should be clean enough to ensure all defects, features and observations 
are seen and logged. If cleaning is required, see NASSCO Performance 
Specification Guideline for Sewer Pipe Cleaning. 

2. Phase 2 – Sewer Pipe Cleaning 
a. Based on the Engineer’s review, he or she will determine if additional work 

will be required. The Engineer, at its sole discretion, will either declare the 
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work on the particular sewer section complete or notify the Contractor of 
additional work (i.e. Phase 3 – Light Sewer Cleaning, Heavy Cleaning, 
Deposit Cut, Root Cut Medium, Root Cut Ball, or Lateral Cut). See NASSCO 
Performance Specification Guideline for Sewer Pipe Cleaning. 

3. Phase 3 – Additional Sewer Pipe Cleaning (As Required) 
a. The Contractor shall perform the assigned additional work, which may be 

any one of the following items: Light Sewer Cleaning, Heavy Cleaning, 
Deposit Cut, Root Cut Medium, Root Cut Ball, or Lateral Cut. 

4. Phase 4 – Post Cleaning Inspection 
a. Final televising of the sewer section to evaluate the condition of the sewer 

section after all cleaning has been performed in Phase 3. Phase 4 will be 
required to be performed and will be reimbursed at the bid unit price. 

b. The recorded video must show the entire circumference of the sewer. Any 
flow control to remove standing water and debris shall be incidental to the 
contract. It is not the intent of this specification to require bypass pumping 
to control heavy flow; however, the Contractor must, at a minimum, make 
reasonable effort to control the flow. The Contractor must also consider 
weather conditions to obtain the best video image of the sewer. This may 
require the Contractor to delay any video work after major rain events until 
the system can return to lower dry weather flow. The Contractor shall 
submit PACP data to include the electronic video reports, logs, etc. for the 
Owner’s review as required in Part 1 Section 6. 

c. The sections of sewer to be cleaned and televised through this contract 
will be located primarily within the paved areas of the public right-of-way; 
however, there may be some sewer sections that are located within public 
easements on private property. The successful bidder will be responsible 
to coordinate and gain access to all sewer sections and will be responsible 
for any restoration in accordance with Part 3 Section 3.7. This will include 
written authorization between Contractor and landowner. Costs 
associated with access will be included with other items bid in this 
contract. 

 
C. The Contractor shall furnish all labor, components, materials, tools, and 

appurtenances necessary for the performance and completion of the contract. 
 

D. Award of the contract will be determined through an evaluation of bids and in the 
best interest of the Owner. 

 
E. The Contractor will be held fully liable for any damages incurred that are caused 

by its negligence. 
 

F. Patents, Trade Secrets, and Copyrights: The Contractor shall pay all license fees 
and royalties and assume all costs incident to the use in the performance of the 
work or the incorporation in the work of any invention, design, process, product, 
or device which is the subject of patent rights, trade secrets protection rights, or 
copyrights held by others. The Contractor shall indemnify and hold harmless the 
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Owner and Engineer and anyone directly or indirectly employed by either of them 
from and against all claims, damages, losses and expenses (including attorney’s 
fees and court and arbitration costs) arising out of any infringement of patent 
rights, trade secret protection rights, or copyright incident to the use in the 
performance of the work or resulting from the incorporation in the work of any 
invention, design, process, product or device not specified in the contract 
documents, and shall defend all such claims in connection with any alleged 
infringement of such rights. 

 
1.02 OWNER (CITY OF TIPTONVILLE, TN) 
 

A. This contract will be administered and performed under the direction and 
inspection of the Owner, Engineer, and/or its designated representative. 
Questions pertaining to this contract, before and after award, should be directed 
to the Engineer at the following locations: 

Bruce Spaulding, PE 
Joel B. Spaulding & Company, Inc. 
3322 West End Ave., Suite 106 
Nashville, TN 37203 
(615) 255-7766 
bruce@joelbspaulding.com 

 
1.03 TIME OF PERFORMANCE, SCHEDULING, AND LIQUIDATED DAMAGES 

 
A. Upon award of the contract, the Contractor shall CCTV at least three (3) segments 

or 1,000 feet of pipe and submit the data to the Engineer to verify that the CCTV 
database is compatible with the Engineer’s Database, and the deliverables are 
acceptable to the Engineer. The Engineer shall verify acceptability of the 
deliverables within five (5) business days of receipt. After the Engineer verifies 
compatibility of the inspection deliverables including the database, the Owner / 
Engineer shall then issue to the Contractor a written “Notice to Proceed” 
including a date for commencement of work. The Contractor shall begin work on 
the date stated in the written “Notice to Proceed” (but no later than 10 calendar 
days after receipt) with an adequate force and sufficient resources to demonstrate 
due diligence in the performance of the contract. 
 

B. By bidding this work, the bidder is agreeing to provide an adequate number of 
crews to perform the work concurrently with due diligence and as specified in its 
approved schedule. 

 
1.04 COMPLIANCE AND ACCEPTANCE 

 
A. Compliance with this contract shall be complete when all conditions set forth in 

these specifications have been met. The following defines each work item, the 
level of effort, and quality of work that will be necessary to meet the intent of this 
specification. 

mailto:bruce@joelbspaulding.com
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B. Pre-Cleaning Inspection: 

1. The preferred method for Pre-Cleaning Inspection is color CCTV conforming 
to National Association of Sewer Service Companies’ (NASSCO) Pipeline 
Assessment Certification Program (PACP), exported electronically in a PACP 
compliant format. Other methods for inspection, including CCTV, zoom 
camera inspection, digital sidewall scanning inspections, acoustical 
technologies, etc. must be preapproved by the Engineer prior to inspection of 
the sewer interior. 

2. Should the level or type of debris differ from the original inspection, the work 
type can be adjusted by the Engineer to the proper work type and the work 
shall be paid at the adjusted, proper rate. The Contractor shall be responsible 
for providing evidence of the change in conditions to the Engineer. 

 
C. Light Sewer Cleaning (Each Segment) 

1. Removal of Deposits Settled (DS): 
a. Up to 12-inches 25% 
b. 13- to 24-inches 15% 
c. 25- to 30-inches 10% 

2. The Contractor shall clean the sewer and associated manholes, including drop 
connections and benches, to remove all Deposits Settled (DS), so that the 
sewer is ready for televising. This will require an unlimited number of passes 
of a hydraulic flusher to remove all loose debris and collect it for removal in 
the downstream manhole. All debris must be removed from the sewer, 
including any debris that may have been washed up into any service 
connections (does not include known pre-existing conditions in service 
connections), drop connections or the bench wall of the manholes. This item 
does not include any root cutting, deposit removal, or grinding of protruding 
service connections. 

 
D. Heavy Sewer Cleaning (Each Segment) 

1. Removal of Obstructions (OB) and Deposits Settled (DS) that exceed 
percentage established for light cleaning. This also includes Deposits Attached 
Grease (DAGS) if able to remove with rotating nozzle or other mechanical 
means; not to include saws or cutters. Compliance with this section requires 
substantial effort towards cleaning 

2. Under this bid item, the Contractor shall remove all obstructions in the sewer. 
All debris must be removed from the sewer, including any debris that may have 
been washed up into any service connections (does not include known pre-
existing conditions in service connections), drop connections or the bench 
wall of the manholes. This includes all grease, rocks, debris, sticks, etc. that 
will reduce the hydraulic capacity of the sewer and limit future maintenance 
access of remote equipment. This work will include an unlimited number of 
passes by high velocity hydro-cleaning equipment. A mechanical/hydraulic 
Spinner Nozzle may be used where necessary at no additional cost to the 
Owner; however, the Contractor shall be responsible for any damage to the 
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sewer or any service connections. This item does not include cutting/grinding 
protruding break-in connections, as that work will be paid under a separate 
bid item. 

3. The Contractor shall maintain detailed documentation of cleaning efforts 
made to remove these items. Such documentation shall be made available to 
the Engineer at any time. 

4. The Contractor shall immediately notify the Engineer if he believes that this 
level of cleaning will cause a sewer collapse due to the existing deterioration 
of the host pipe. The Engineer’s determination whether to continue or stop 
work is final. 

 
E. Root Cut (Each Segment) 

1. Root Cut Medium - Removal of Roots Medium (RM), and Root Balls (RB) in one 
or two joints. 

2. Root Cut Ball – Removal of Root Balls (RB) removed in at least 3 joints. 
3. The Engineer shall determine if the sewer segment requires root cut cleaning. 

All roots must be screened, collected, and removed from the sewer for proper 
disposal. 

4. The Contractor shall immediately notify the Engineer if he believes that these 
activities performed under this paragraph will cause a sewer collapse due to 
the existing deterioration of the host pipe. Engineer’s determination whether 
to continue or stop work is final. 

 
F. Deposit Cut (Each Segment) 

1. Removal of Deposits Attached Encrustation (DAE) and Deposits Attached 
Grease (DAGS) that require a cutter to remove. 

2. Under this bid item, the Contractor shall remove all obstructions in the sewer. 
All debris must be removed from the sewer, including any debris that may have 
been washed up into any service connections (does not include known pre-
existing conditions in service connections), drop connections or the bench 
wall of the manholes. This includes all deposits, grease, debris, sticks, etc. that 
will reduce the hydraulic capacity of the sewer and limit future maintenance 
access of remote equipment. This work will include an adequate number of 
passes using high velocity hydro-cleaning equipment required to produce a 
clean pipe in accordance with these specifications. A mechanical/hydraulic 
root, chain cutter, etc. may be used where necessary at no additional cost to 
the City; however, the Contractor shall be responsible for any damage to the 
sewer or any service connections. This item does not include cutting/grinding 
protruding break-in connections, as that work will be paid under a separate 
bid item 

3. Compliance with this section requires substantial effort towards cleaning, 
chipping, cutting, grinding, etc. to remove hardened deposits, grease, etc. The 
Contractor shall use remote CCTV equipment to monitor the progress of the 
work and ensure that the sewer is not damaged. 

4. The Contractor shall immediately notify the Engineer if he believes that 
activities performed under this paragraph will cause damage due to the 
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existing deterioration of the host pipe. The Engineer’s determination whether 
to continue or stop work is final. 

5. The Contractor shall maintain detailed documentation of cleaning efforts 
made to remove these items. 

6. If attached deposits cannot be removed by tools normally used in the industry, 
the Engineer should be consulted immediately. The Engineer and the 
Contractor should discuss whether to cancel the work on that segmentation 
or negotiate a flat rate or hourly rate for the Contractor to do the work. 

 
G. Lateral Cuts 

1. Removing protruding laterals, excludes DIP, SP, CAS etc. 
2. The Engineer shall determine when break-in service connections will require 

grinding based on his review of the initial survey television inspection. The 
Contractor shall cut/grind the protruding service connection by using a 
remote grinding/cutting device capable of removing, concrete, vitrified clay, 
PVC, and other types of pipe material. The device shall be specifically designed 
to cut/grind protruding service connections. The Contractor shall use remote 
CCTV equipment to monitor the progress of the work and ensure that the 
service connection is not damaged. 

3. The protruding break-in service connection shall be cut/ground flush to the 
main sewer pipe without scouring or damaging the main sewer or service 
connection. All cuttings must be screened, collected, and removed from the 
sewer for proper disposal. 

4. During the final survey television inspection, the Contractor shall slowly pan 
the entire circumference of the trimmed connection to verify the quality of 
the work. 

5. The Contractor shall immediately notify the Engineer if he believes that the 
pipe is not structurally sound. The Contractor and Engineer shall discuss the 
severity and risk of cutting/grinding the lateral. The Engineer shall then 
determine, if they want the lateral cut/ground, at the City’s risk, or if the work 
should not be performed on this contract. 

6. If other than typical lateral materials are encountered, the Contractor shall 
notify the Engineer, and the Engineer and Contractor should discuss the 
ability, costs and risks associated with cutting/grinding the lateral. The 
Engineer shall decide whether to cut/grind the lateral or to not cut/grind the 
lateral. If the Engineer decides to cut/grind the lateral, the price should be 
negotiated between the Engineer and Contractor, prior to cutting/grinding 
the lateral. 

 
H. Debris Records 

1. The Contractor shall keep records of types of debris, removed from each 
segment of pipe and provide these records to Engineer in the format 
requested by Engineer. 

 
I. Final Survey Television Inspection 
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1. As in the initial survey television inspection pay item, CCTV inspections will be 
conducted entirely in digital format. 

2. All CCTV work shall conform to the most current NASSCO PACP standards. 
The documentation of the work shall consist of NASSCO PACP CCTV Reports, 
Unmodified NASSCO PACP database, logs, electronic reports, etc. noting 
defects and observations encountered during the inspection. 

 
1.05 REFERENCED DOCUMENTS 

 
A. All work must also conform to the latest edition of the following specifications (as 

required in advance by the Owner): 
1. NASSCO PACP Standards 
2. Tennessee Department of Transportation, Construction and Materials 

Specifications  
3. These Specifications and Standard Drawings  
4. Rules and Regulations of the Office of the City  
5. Others, as required 

 
B. Liability and Assumptions: To minimize and appropriately allocate costs and risks, 

it is in the best interest of all contracted parties (Owner and Contractor) and 
prospective parties (i.e., Bidders) to understand thoroughly the risks associated 
with any project. For that reason, we will define herein, what is standard practice 
in the procurement and completion of sewer cleaning and inspection so that 
everyone involved can effectively assess their obligations, risks, and duties. 
Liability for removal of equipment that becomes stuck in the sewer should be 
discussed in the contract. 
1. Negligence Caused – Contractor  
2. Owner Decision to proceed after concerns raised – Owner  
3. Unforeseen Hazard (i.e., hole in pipe under flow line and not visible) – To be 

discussed in advance to mutually agree upon liability based on the CCTV 
leading up to the hazard. 

 
C. Assumptions 

1. It is reasonable and customary to assume the following, unless otherwise 
detailed in writing: 
a. The Owner has provided the Parties (Contractor and/or Bidders), in 

writing, with all the information that the Owners possess that would allow 
the Parties to assess the entire scope of the project accurately and fully.  

b. The Owner possesses or has contracted the services of a person or entity 
who possesses the knowledge, expertise, and experience to fully 
understand the scope of the service for which they are attempting to 
contract with the Parties.  

c. The Parties are knowledgeable, capable, and legally authorized to contract 
for the services in question. 

d. The infrastructure for which the services are requested are in suitable 
condition to allow for the activities which are usual and customary for the 
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services requested without undue risk to the Parties equipment or 
personnel, unless otherwise described by the Owner in writing. 

 
D. Liabilities: Should it be found during initial investigation and/or during 

performance that conditions are different than those which are typical and 
customary and outside of the assumptions listed above, the Contractor may 
negotiate a reasonable change in terms. If the Owner and the Contractor cannot 
agree on a change in terms, the Owner reserves the right to re-bid or cancel such 
work. 

 
E. Notification 

1. If observed defects are believed to be such that further operations may 
compromise the structural integrity and/or cause the pipe to become 
unusable, the Contractor must provide written communication to the 
Engineer of the observed condition(s) and reason to believe that continued 
operations may cause substantial damage. The Engineer will then direct the 
Contractor as to what services, precautions, etc., the Engineer will require of 
the Contractor. If the contract documents do not address this potential, then 
the Owner and Contractor will negotiate in good faith, the conditions under 
which the work is to continue or cease to continue.  

2. This exception may only be used to prevent asset damage and shall not be used 
to eliminate difficult or adverse areas that were previously documented in 
these documents or by prior written communication with the Owner. 

 
1.06 SUBMITTALS 

 
A. All submittals are due as scheduled. Work will not proceed until all submittals are 

received and approved. The Owner reserves the right to adjust the due dates of 
the submittals based on Contractor performance. The Contractor shall label each 
submittal indicating what is represented, name of Contractor, and project 
number. All submittals identified as being in error shall be re-performed and 
corrected at the Contractor’s expense. 

 
B. Submittals Required with Bid Documents include: 

1. List of references per Part 2 Section 7  
2. Documentation of Certification of PACP Software 

 
C. Liability Insurance 

1. The Contractor’s commercial general liability limits must be not less than 
$500,000.00, total occurrence limit, and include pesticide or herbicide 
applicator coverage. 

2. Pollution Insurance. At the time of the bid opening, the Contractor shall 
submit written evidence that he can obtain pollution liability coverage. This 
coverage shall protect the Contractor, the City, and the City’s officers, agents, 
and employees from claims for damages for bodily or personal injury, sickness 
or disease, including death, and from claims for damages to property and/or 
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the environment, which may arise directly out of the use of chemicals and/or 
pollution. An “A” rated insurance company shall provide the Contractor’s 
Liability insurance. 

3. Liability Insurance. Seven (7) days prior to the pre-construction meeting, the 
Contractor shall submit written evidence that it has obtained commercial 
general liability limits must be not less than $500,000.00, total occurrence 
limit. Owner shall be named as an additional insured with respect to General 
Liability, and shall identify additional insured parties, such as the General 
Contractor, as applicable, with respect to General Liabilities. 

 
D. Submittals required of the Successful Bidder seven (7) days prior to the Pre- 

Construction Meeting  
1. Name of the project supervisor and resumes  
2. Documentation of NASSCO PACP certification for all CCTV operators, database, 
and software  
3. Site Safety Plan: A complete site safety plan, specific for the project, must be 
submitted one week prior to the pre-construction meeting. Work will not begin 
until an approved site safety plan is in place  
4. Sample inspection CCTV data and video or data from other approved inspection 
method 

 
E. Submittals Required for the Pre-Construction Meeting 

1. An initial comprehensive schedule of work, see Part 4, Paragraph D (to be 
approved by the Engineer)  

2. Management Organization: Provide an organization chart depicting the 
essential organizational elements and senior personnel of the proposed 
Contractor and the functions and interrelationships of the personnel 
proposed to provide technical support, project management and supervision 
for this project. Provide succinct resumes of the personnel proposed to 
provide technical support and project management for this project. The 
personnel designated in the management summary for essential positions 
shall not be changed except with the permission of Engineer. The Engineer 
will only approve such a change when, in its opinion, the substitute personnel 
have equal or greater qualifications and experience to those intended to be 
replaced  

3. Proof that Contractor is an approved/bonded Contractor with the Owner 
 
F. Submittals Required One Week Prior to Any Cleaning and Televising Work 

1. Site specific site safety plan addenda 
2. Entry releases, if applicable 

 
G. Weekly Submittals 

1. Detailed updates to the work schedule will be provided to the Engineer no 
later than 1:00 p.m. on the Friday preceding the next week’s cleaning and 
televising work 
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2. Electronic data and video/scan submittals, logs, and/or electronic 
worksheets submitted seven (7) days prior to work. All field paperwork must 
be submitted before the Contractor’s invoice will be processed for payment  

3. Corrections to punch list items as required by the Engineer to fulfill the 
requirements of this specification 

 
H. Final Submittals Prior to Payment 

1. Corrections to punch list items as required by the Engineer to fulfill the 
requirements of this specification 

 
PART TWO – SPECIAL PROVISIONS 
 
2.01 OWNER RIGHTS 
 

A. The Owner reserves the right to stop the work when in the Owner’s judgment the 
Contractor’s work or activities are threatening the health and safety of the public 
or endangering the environment or endangering the waters of the state. Work 
shall not proceed until a satisfactory resolution has been achieved, according to 
the Owner. 

 
B. No Contractor or Subcontractor will perform any work not specifically identified 

in the work schedule unless approved by the Engineer. Notification of such work 
must be received no later than 8:00 a.m. on the day the work is to be performed. 
A list of persons available to be notified will be given at the pre-construction 
meeting. 

 
2.02 EMERGENCY RESPONSE 
 

A. The Contractor shall provide direct contact information to the Owner and 
Engineer. These numbers are intended for the Owner’s use in contacting the 
evening/weekend/holiday emergency work crew for emergencies resulting from 
the Contractor’s actions or lack thereof during this project. This crew shall be 
responsible for contacting the Owner within one-half hour after the first verbal 
and electronic notification. If the Contractor’s crew has not responded to the site 
of the emergency within one hour of the first contact, verbal and electronic, the 
Owner will make all necessary repairs and bill the Contractor for all work 
performed. Costs related to the emergency response will be incidental to the 
contract and not measured for payment. 

 
2.03 WORKING HOURS 
 

A. The Contractor must complete all work such that no homeowner is without sewer 
service, unless otherwise directed by the Owner. Local noise ordinances or 
agencies having control over roadway closures may control starting or stopping 
operations. Prior to starting operations, the Contractor shall advise the Owner of 
the restrictions imposed by the local agencies.  
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B. The Contractor may be required to workdays, nights, or weekends to achieve the 

lowest depth flows in the sewer pipes and not conflict with public events.  
 
C. No work will be allowed on weekends or holidays except at the discretion of the 

Owner. 
 
2.04 DECREASE/INCREASE IN SERVICE AND STOP WORK DUE TO INCLEMENT 

WEATHER 
 
A. The Owner, at its option, may increase or decrease any or all service requirements 

provided for under this contract. The Owner further reserves the right to suspend 
or stop the performance of any or all the work of this contract due to inclement 
weather conditions. 

 
2.05 PRE-CONSTRUCTION MEETING 

 
A. Following award of the contract and before starting any work the Contractor, Job 

Superintendent/Project Manager, and Crew Leader shall meet with the Owner 
and Engineer. The Contractor will be notified of the date, time, and place of the 
meeting. 

 
B. Attendance 

1. Owner 
2. Owner’s Inspector 
3. Engineer 
4. Contractor’s Representative(s) 
5. Major Subcontractors 
6. Major Suppliers 
7. Other, as appropriate 

 
J. Agenda 

1. Distribution and Discussion 
a. List of major subcontractors and suppliers 
b. Projected construction schedules 

2. Critical work sequencing 
3. Major equipment deliveries and priorities 
4. Project coordination 

a. Designation of responsible personnel 
5. Procedures and processing 

a. Field decisions 
b. Requests for information 
c. Submittals 
d. Deliverables 
e. Change orders 
f. Applications for payment 
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6. Procedures for maintaining record documents 
7. Use of premises 

a. Office, work, and storage areas 
b. Owner’s requirements 

8. Construction facilities, controls, and construction aids 
9. Procedures for reporting sanitary sewer overflows (SSOs) 
10. Temporary utilities 

 
2.06 CLOSE-OUT PROCEDURES 

 
A. Progress Meetings: Project closeout will be completed in phases by project. The 

Owner and Engineer will hold progress meetings at predetermined intervals, or 
as determined necessary by the Engineer. Items covered in the meetings include 
the following. 
1. Punch List: This list will detail all items requiring correction, repair, or 

improvements to be accepted. The Contractor will address these items within 
seven (7) calendar days or as specified by the Owner. Failure to complete 
punch list items will result in a stop work notice and delay of payment until 
completed to the satisfaction of the Owner. 

2. Reports and Submittals: Final reports, post-tapes and other submittals 
previously described will be finalized and submitted.  

3. Review of the status of pay estimates.  
4. Issue project worksheets, as necessary.  
5. Work scheduling issues. 

 
2.07 PRE-QUALIFICATIONS 

 
A. The successful bidder must have an onsite field supervisor with a minimum three 

(3) years of experience specializing in the televising of sewers. A foreman for each 
crew performing television inspection with a minimum of five (5) years of 
experience specializing in that type of work may be substituted for the onsite field 
supervisor requirement. The Contractor shall provide the names, titles, phone 
numbers and addresses of a minimum of two (2) references that can be used to 
verify this experience. The references must be contract managers or persons of 
authority over cleaning and televising work performed by the Contractor. 
1. The Contractor shall also provide five (5) similar projects with inspection 

equipment as proposed for this project.  
2. The Contractor must have foreman or supervisors meeting all pre-

qualifications for the duration of the contract. 
 
B. PACP Requirements 

1. Current NASSCO PACP certification of all CCTV operators, working on this 
project, will be required for all CCTV work.  

2. Database shall be a NASSCO-PACP (Current Version) Certified Access 
Database.  

3. CCTV Software shall be NASSCO-PACP (Current Version) certified.  
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4. CCTV inspections (Video and Data Collected) will be delivered entirely in 
digital format. 

 
PART THREE – GENERAL PROVISIONS 
 
3.01 MAINTENANCE OF TRAFFIC 
 

A. The Contractor shall be responsible for maintaining “local” traffic at all times and 
for notifying the proper authorities regarding the closing of the roads. The 
Contractor will be responsible for obtaining all permits required for maintenance 
of traffic. 

 
B. The Contractor shall not begin work until standard barricades and warning signs 

are in an acceptable position and the markers and signs conform to the Federal 
Highway Administration (FHWA) “Manual of Uniform Traffic Control Devices for 
Streets and Highways” and all applicable state and local requirements. The 
Contractor assumes all responsibilities and liabilities regarding strict adherence 
to applicable sections for the maintenance of traffic and public safety as set forth 
in the FHWA “Manual of Uniform Traffic Control Devices for Streets and 
Highways”, and other applicable regulations. All traffic control devices must be in 
place prior to starting work. 

 
C. The cost of all traffic control devices shall not be paid separately but shall be 

included in the other price items in the contract. 
 

D. The Contractor shall always maintain local traffic during all phases of this project 
in a manner causing the least amount of inconvenience to the abutting property 
Owners. Temporary driveways, temporary roadways, or run around as may be 
necessary to provide vehicular access to and from the abutting properties shall be 
constructed, maintained, and subsequently removed by the Contractor as 
directed by the Owner. 

 
E. The portion of the pavement not affected by the work shall be kept clear of all 

material and equipment. 
 

F. The Contractor shall hold harmless the Owner and all its representation from all 
suits, actions, of claims of any character brought on account of any injuries or 
damages sustained by any person or persons or property in the performance of 
this contract. 

 
G. If at any time traffic must be blocked (emergencies only), the Contractor shall 

notify the nearest fire, police departments and service departments. 
 

H. The cost of maintenance of traffic shall be incidental to the contract and not 
measured for payment. 
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3.02 EXISTING UTILITIES 
 

A. The Contractor must take the necessary precautions for the protection of any 
utility encountered on the project or the restoration of any utility damaged during 
the work. 
 

B. If an excavation is required, the Contractor shall notify, at least 48 hours before 
breaking ground, all public or private service corporations having wire, poles, 
pipes, conduit, manholes, or other structures that may be affected by this 
operation, including all structures which are affected and not shown on these 
plans. Owners of underground utilities, which are members of the state’s one call 
service, can be notified by calling. Non-member underground utility Owners must 
be called directly. 

 
C. All maintenance, repair, and replacement of existing utilities shall be in 

accordance with the rules and regulations of the various utility companies having 
jurisdiction. 

 
D. All existing storm sewers, driveway drains, surface drainpipes and other property, 

removed or damaged during construction shall be repaired and reconnected by 
the Contractor as directed by the Owner at no additional cost to the Owner. 

 
3.03 REQUEST FOR SUPPLEMENTARY INFORMATION 
 

A. It shall be the responsibility of the Contractor to make timely requests of the 
Owner and Engineer for supplemental information, which should be furnished by 
the Owner and Engineer under the terms of this contract, and as required in the 
planning and execution of the work. Such requests may be submitted from time 
to time as the need approaches, but each shall be filed in ample time to permit 
appropriate action to be taken by all parties involved to avoid delay. 

 
B. Each request shall be in writing and list the various items and the latest day by 

which each will be required by the Contractor. The first list shall be submitted 
within two (2) weeks after contract award and shall be as complete as possible at 
that time. The Contractor shall, if required, furnish promptly any assistance and 
information the Owner or Engineer may require in responding to these requests 
of the Contractor. The Contractor shall be fully responsible for all delays arising 
from failure to comply with this section. 

 
3.04 USE OF PREMISES 
 

A. The Contractor shall not trespass upon or in any way disturb private property 
without first obtaining written permission from the property Owner and/or 
Owner or Prime Contractor as appropriate to do so. A copy of such written 
permission shall be furnished to the Owner prior to accessing the site. 
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B. It shall be the Contractor’s responsibility to work equipment around poles, trees, 
or other obstructions and to do so at its own expense. 

 
C. If the Contractor finds it necessary to obtain additional working area, it shall be 

the Contractor’s responsibility for its acquisition. 
 

D. The Contractor shall, at no additional expense, restore such property to the 
original condition in the sole and unfettered opinion of the system Owner. The 
Contractor must take photographs and/or videos of existing properties prior to 
disturbance of each property and make a copy available to the system Owner. 

 
E. All items within the street right-of-way or sewer easement shall be removed, or 

removed and replaced, or restored as directed by the Owner. 
 

F. The Contractor shall ensure all employees have a badge or visible identification 
during any time that they on the project site or within private property. This 
identification must be worn so that it is readily recognized and readable to the 
public. 

 
3.05 PROTECTION OF TREES 
 

A. The Contractor shall avoid any unnecessary damage to trees. Branches which 
overhang the project limits, and which interfere with the operation of equipment 
shall be tied back to avoid damage, if possible. Where injury to branches is 
unavoidable, the branches shall be sawed off neatly at the trunk or main branch, 
and the cut area shall be protected with approved pruning spray immediately. The 
Contractor at no additional expense shall remove any trees damaged beyond 
saving and make restitution to the Owner (public or private). 

 
3.06 FENCING 
 

A. Any fences, including hedge and shrubs, that need to be removed to facilitate the 
work shall be replaced, in kind or with repairs satisfactory to the Owner, at the 
Contractor’s expense. Replacement of fences, hedges, and shrubs shall be 
considered incidental to the contract and not measured for payment. 

 
3.07 RESTORATION 
 

A. All roadway berms and drainage ditches disturbed by the work shall be restored, 
reshaped, and graded to drain. 

 
B. Pavement restoration, if necessary, shall conform to the Owner’s regulations, or 

the Owner’s Specifications depending upon who has jurisdiction for the street. 
Trench backfill and compaction shall be in conformance with the local street 
restoration jurisdiction. 
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C. The remediation of sunken trenches caused by activities conducted in this 
contract shall be the Contractor’s responsibility. Sunken areas shall be backfilled 
and compacted to meet adjoining grades; the surface shall be re-seeded or 
resurfaced with asphalt or concrete matching the existing surfacing. 

 
D. The Contractor shall restore unpaved areas by seeding and mulching. No direct 

payment will be made for seeding and mulching. 
 

E. Driveways shall be restored in accordance with Owner’s regulations, or the 
Owner’s Specifications depending upon who has jurisdiction for the driveway.  
 

F. All disturbed areas shall be restored as nearly as possible to their original 
condition.  
 

G. All restoration shall be completed in strict accordance with the appropriate items 
of the specifications as directed by the Owner.  
 

H. The cost of all restoration of streets, drives, walks, sod, etc. shall be incidental to 
the contract and not measured for payment.  
 

I. Restoration shall be kept current with the project work. Failure to keep 
restoration of these items completed reasonably close shall result in a stop work 
notice and delay of payment until such restoration is completed to the satisfaction 
of the Owner. 

 
3.08 CLEANUP 
 

A. The Contractor shall keep the work area in an uncluttered condition by the 
frequent removal of debris. The Contractor shall remove all debris and unused 
material and leave the area in a condition like the condition of the area before any 
work was performed. 

 
3.09 PROPERTY DAMAGE 
 

A. The Contractor shall immediately investigate all reports of sewage backing up into 
fixtures served by the sewer section that is being cleaned or televised. 

 
B. The Contractor will be required to notify the Owner immediately if he causes any 

damage to private or public property caused by activities related to this contract. 
The Contractor shall make repairs and/or clean the property immediately in a 
timeframe that is acceptable to the Owner. 
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3.10 ACCESS TO MUNICIPAL WATER SUPPLIES 
 

A. The Owner shall allow access to municipal water as required throughout the 
course of the work. 

 
PART FOUR – EXECUTION 
 
4.01 GENERAL 
 

A. The Contractor shall furnish and maintain, in good condition, all cleaning and 
televising equipment necessary for proper execution of the work. 

 
B. Maintaining Flow: It will be the responsibility of the Contractor, throughout the 

tenure of this contract, to always provide and maintain sufficient flow to pass any 
flash of storm flow of drainage ditches and prevent any backwater flooding due to 
obstruction caused by cleaning or CCTV equipment. 

 
C. Retrieval of Materials and Equipment: It shall be the Contractor’s responsibility to 

remove materials and equipment that has been lodged in the sewer from cleaning, 
television inspection, or point repair excavations. 

 
D. Work Schedule. This schedule shall outline the sequence in which the Contractor 

proposes to conduct its operations and shall be approved by the Owner and the 
Engineer before work is started. The Contractor shall use a time-scaled logic 
diagram format. The level of detail of activities shall provide clear, concise 
communication of the plan of work. At a minimum, activities showing initial 
mobilization, start-up, cleaning and televising, and any resultant point repairs 
shall be included. 

 
E. Original and updated schedules must be provided to the Owner and the Engineer 

in writing. The software used for producing the schedules must have the 
capability to tailor the form and format of schedules, and accompanying reports, 
to the Engineer’s requirements. 

 
F. The Owner may require additional updates to the schedule as changes occur. 

These additional updates will be submitted to the Owner and the Engineer within 
24 hours of the request. Changes to the schedule are subject to approval of the 
Owner and the Engineer. 

 
4.02 SEWER CLEANING AND GRINDING OF SERVICE CONNECTIONS 
 

A. The Contractor shall provide equipment that is specifically designed and 
constructed for sewer cleaning. Solids and debris resulting from the cleaning 
operation shall be collected and removed from the downstream manhole and 
disposed of at a site selected by the Superintendent of Utilities and approved by 
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appropriate jurisdictional personnel. Under no circumstances shall sewage solids 
be dumped onto the surface, street, or into ditches, inlets, or storm drains. 

 
B. The Contractor shall use the manufacturer’s recommended size tools for the 

various size pipes. Equipment recommended by the manufacturer to protect the 
manhole and pipe, such as pull-in slant jack rollers and roller and yoke assembly, 
roller manhole jacks, etc. shall be utilized. 

 
C. The Contractor shall dispose of all sanitary debris and material at a location to be 

provided and directed by the Superintendent of Utilities. The Contractor shall not 
be reimbursed for disposal costs. 

 
D. The Contractor is required to submit documentation of the work that is 

performed, and the type of debris removed, as well as landfill permits and disposal 
documentation. 

 
E. The Contractor shall have a CCTV camera in the sewer, during all cleaning 

operations to include Lateral Cut and Deposit Cut. The camera shall be used for 
the Contractor’s verification that the cleaning equipment is not damaging the 
public sewer. No submittal is required for this item and the cost for monitoring 
the cleaning equipment operation shall be included in the associated unit cost for 
the cleaning item. This in no way waives the Contractor’s responsibility for 
damaging the sewer but is intended to bring the resulting damage to the 
Contractor’s attention so that the operation can be stopped in a timely manner. 

 
 
4.03 TELEVISION INSEPCTION AND COMPUTERIZED EQUIPMENT 
 

A. The Contractor shall use a color pan and tilt camera, or a side wall scanning 
(panoramic) camera specifically designed and constructed for sewer inspection. 
Each sewer to be televised shall be suitably isolated to control flow during the 
inspection. The Contractor shall provide a recording of the televised sewer 
inspection, locating each sewer service connection entering the sewer.  
 

B. Lighting for the pan and tilt camera or side wall scanning camera shall provide a 
clear picture of the entire periphery of the existing sewer.  

 
C. The pan and tilt camera shall pause, pan, and visually inspect all service 

connections, pipe ends, and maintenance or structural defects. If utilizing a 
camera with side wall scanning capabilities, pausing, and panning of each lateral 
is not necessary during the inspection if the image clearly depicts the inside of 
the lateral for post processing. If a blockage cannot be removed and hampers the 
televising of the sewer in one direction then the Contractor shall attempt to 
complete the section by televising from the other manhole to complete the 
section, this reversal should immediately follow the initial direction. The 
Contractor must immediately report the obstruction to the Owner. 
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D. Side wall scanning inspection systems are imaging cameras that are capable of a 

continuous 360-degree image capture of the wall of the pipeline being inspected. 
These systems may have one or multiple cameras to capture the complete interior 
view of the pipeline. Due to the high resolution of the image quality, the 
inspections may be conducted at a higher speed than color pan and tilt CCTV 
method. Once the pipeline inspections are completed, the captured images can 
be linked with a companion software package that allows for identifying and 
coding defects and features in the pipeline. Typically, these systems provide a fold 
flat view and a perspective view (typical of CCTV) of the pipeline.  
 

E. If the image quality is not adequate for post-inspection coding, the Contractor 
shall be required to repeat the survey at the Contractor’s expense.  
 

F. The Contractor shall perform all CCTV inspections in accordance with NASSCO’s 
Pipeline Assessment Certification Program (PACP). CCTV inspections will be 
delivered entirely in electronic format. The entire survey shall be recorded in an 
approved electronic format submitted with electronic links between the data and 
the video. All television inspection reports shall be within +/- two (2) feet of the 
measured linear footage between manholes along the existing sewer centerline 
from the start of pipe to end of pipe. All Owner and PACP required Header 
information must be fully and accurately entered on all CCTV reports. Work not 
following these specifications may be rejected for payment and the Contractor 
may be required to redo the work.  
 

G. The Contractor shall always provide a PACP certified operator on site during the 
entire survey. If video is to be coded separately from the actual recording, both 
the onsite Operator and the individual performing the PACP coding shall be PACP 
certified. The Contractor shall provide proof of certification prior to 
commencement of work, prior to a change in personnel involved in data 
collection, and as requested by the Owner 

 
H. CCTV Reports, logs, electronic reports, and worksheets must include the 

following information and conform to the applicable guidelines:  
1. CCTV Reports, NASSCO PACP Certified Database, and electronic worksheets 

must accompany all inspection work.  
2. All Owner and NASSCO PACP required header information must be fully and 

accurately entered on all CCTV reports. 
 
PART FIVE – PAYMENT FOR WORK 
 
5.01 MEASUREMENT AND PAYMENT 
 

A. Cleaning of sewers will be measured for payment by the linear foot of the various 
diameters of sewer cleaned and verified through television inspection. In cases 
where the sewer is entirely inspected manhole-to-manhole, payments will be 
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based on the measured linear footage between manholes along the existing sewer 
centerline from the center of the manhole at the unit price submitted on the unit 
price page. 

 
B. Lateral Cuts will be calculated for payment based on multiplying the number of 

laterals satisfactorily completed and meeting the specification governing final 
acceptance, by the bid unit price for each. 

 
C. All invoicing will be by sewer segment and payment and will not be made until all 

work; including punch list items (rework and additional work) are completed for 
each sewer segment. Any invoice for sewer segments that are not complete will 
not be accepted by the Engineer. 

 
D. The following items of work will not be measured for payment, but the cost 

thereof will be considered as incidental to the contract:  
1. Data entry, computerized equipment, software, and hardware to submit the 

required electronic submittals, including the DVDs, records, and logs.  
2. Completion of all electronic forms.  
3. Removal and disposal of debris. 
4. Photographic equipment and supplies used to show sewer pipe and manhole 

defects.  
5. Bypass pumping and flow control where required by the Contractor to 

perform its work.  
6. Providing temporary and final paving at any proposed excavations.  
7. Providing temporary and final restoration of grass areas.  
8. Emergency after-hours response.  
9. Re-televising and re-cleaning following a point repair completed by the 

Contractor. 
10. Demobilization and mobilization because of suspension of work.  
11. Updates to the schedule as required by the Owner.  
12. Right of entry access to private property.  
13. Dye testing of service connections to meet the CCTV specification. 

 
E. For the Engineer to track costs of the contract properly and accurately, the 

Contractor shall submit the final invoice on each project within 30 days after the 
completion of the project. 

 
F. Performance and Payment Bond: The bond securing the performance of the 

contract shall be effective for the full maximum period of the contract including 
the optional renewal period(s) specified. The bond amount indicated shall be 
deemed adequate surety for the initial and optional renewal periods. The cost of 
performance surety shall be treated as an overhead expense and shall be included 
in the bid amounts. The Owner shall not pay the cost of surety as a direct bill item. 
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The following in an example of a Header Field Checklist requiring non-mandatory PACP 
fields within the specification. The specification writer is responsible for determining which 
additional fields are required. 
 
MANDATORY HEADER FIELD CHECKLIST 
Field # Header Field 
1 Surveyed By 
1a Certificate No. 
2 Sheet Number 
3 Pipe Segment Ref. (“GM ___”) 
4 Date 
5 Time 
6 Street 
7 City 
8 Location Details 
9 Upstream MH No. 
10 Downstream MH No. 
11 Direction 
12 Total Length 
13 Length Surveyed 
14 Media Label 
15 Purpose 
16 Sewer Category 
17 Date Cleaned 
18 Weather 
19 Additional Info 

 
CCTV CONDITION SURVEY BID SHEET 
 
 

 
END OF SECTION 
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PART ONE – GENERAL 

1.01 SCOPE OF WORK 

A. The Contractor shall locate, uncover, open, and perform visual inspections of the 
project manholes and record any defect discovered.   For manholes under 
pavement, to facilitate manhole cover removal and riser ring installation, the 
Contractor shall carefully chip or chisel out the pavement overlain on the manhole 
casting and cover, to expose the outer diameter of the casting so that the cover 
may be removed.  The Contractor shall remove all pavement from the manhole 
cover. 

B. The visual inspection shall include surface photo, manhole cover and frame, 
barrel, walls, inverts, and all appurtenances.  

C. The nature of the inspections shall be to verify the physical condition of the 
manhole and to provide a permanent record of the existing condition as it relates 
to dimensions, materials, obstructions, breakage, connections, and deterioration. 
Inspections may be performed by personnel entry or from the surface utilizing 
pole mounted camera equipment to visually inspect the barrel, cone, wall, bench, 
pipe seals, invert conditions, and conditions of connecting pipes. 

D. Upon completion of the inspection and once all needed data is gathered, the 
Contractor shall replace the manhole cover.  For manholes under more than 1/2” 
of pavement, the Contractor shall fill and patch the damaged asphalt with asphalt 
patching material, using plywood and truck tire to compact the patch (temporary 
“throw and go” patch).   

E. For manholes under more than 1/2” of pavement, the Contractor shall furnish and 
install a riser ring based on the required dimensions gathered during the 
inspection.  Upon delivery of the riser ring, the Contractor shall remove and 
properly discard the “throw and go” patch material, install the riser ring, and 
replace the manhole cover.     

F. After installation of the riser ring and cover, the Contractor shall patch and level 
any damaged asphalt around the perimeter of the riser ring with asphalt patching 
material, compacting same with a tamping tool.    

 
1.02 REQUIREMENTS 

A. The Contractor shall inspect each manhole’s surroundings and each manhole 
interior using visual means and a digital camera for documentation.  

B. Each inspection shall be recorded on EPA manhole inspection forms as appear at 
the end of this section.     

C. All inspection forms shall be scanned and promptly submitted as .pdf files to the 
ENGINEER.  

D. All inspection data shall be entered into a NASSCO Manhole Assessment 
Certification Program (MACP) compliant database. The database shall be 
submitted along with the scanned .pdf files, all digital photographs in .jpg format 
or approved equal, and all digital videos in a Microsoft Windows compatible 
format.  
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E. The inspection photographs / videos, report documents, and inspection database 
shall be in accordance with NASSCO MACP.  

F. Contractor shall maintain a copy of all report material. The Contractor shall 
provide comments as necessary to fully describe the existing condition of the 
manhole on the inspection forms. 

G. Contractor shall be responsible for modifications to equipment and/or inspection 
procedures to achieve City report requirements.  

H. No work shall commence prior to approval of the submitted material by the 
Engineer. Once accepted, the report material shall serve as a standard for the 
remaining work. 

I. This being a “per manhole” unit price contract, all data must be complete before 
each inspection qualifies for payment.  The CONTRACTOR shall be required to 
obtain any inspection and assessment data found incomplete, missing, or unclear by 
the ENGINEER prior to payment.    

1.03 QUALITY ASSURANCE 

A. Refer to the “General Scope and Special Provisions” for Contractor’s 
Qualification requirements.  

B. Each field inspection supervisor shall be NASSCO PACP certified. Use of 
MACP/PACP certified technicians to review/document defects in the office (post 
inspection/assessment) is not acceptable. 

C. The Inspection Contractor must have an internal quality assurance/quality 
control program in place and all inspection data shall be subjected to the 
procedures prior to submittal to the Engineer. The Engineer will perform QA/QC 
audits on submitted data. 

D. QA/QC shall be performed by NASSCO PACP certified personnel. 
 

1.03 SUBMITTALS 
 
A. The following deliverables shall be submitted at the completion of inspection: 

1. Electronic version (.pdf) of the manhole inspection reports 
2. Populated NASSCO MACP manhole inspection database (.mdb or Excel) 

saved on thumb drive or portable hard drive 
3. Inspection digital photographs in .jpg format or approved equal saved on 

thumb drive or portable hard drive 
4. QA / QC report 

B. The above deliverables shall be submitted to the Engineer for approval.  
C. The manhole inspection reports and database shall be in accordance with 

NASSCO MACP.  
 

1.04 NOTIFICATION 

The Contractor shall notify the City’s Superintendent of Utilities a minimum of 48 
hours prior to performing any inspection work. The City may have a representative 
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present during part or all the inspections. No payment will be made for inspections 
performed without proper notification.  
 

PART TWO – PRODUCTS 
 
2.01 DIGITAL CAMERA FOR REMOTE INSPECTIONS 

 
All manhole photographs required as part of this specification shall be obtained using 
a digital camera with a minimum 12-megapixels.  
 

PART THREE – EXECUTION 
 

3.01 GENERAL 
 
A. The inspection crew shall mobilize to the site of the manhole inspection and 

immediately establish traffic control measures per the City and Tennessee 
Department of Transportation (TDOT) requirements as well as any measures 
required to protect pedestrians. The crew shall inspect each manhole and record 
required information. 
 
B. A diligent effort shall be made to locate all structures. Metal detectors shall be 
used to locate buried manholes and manholes under pavement.  Any buried sewer 
or water appurtenances located by the metal detector incidental to the 
investigation such as air relief valve boxes, water valve boxes, etc., shall marked 
using orange utility-type marking paint.  
 

C. Manholes under pavement shall be adjusted to street grade according to the 
“Adjustment of Existing Manholes Under Pavement” section of these Detailed 
Specifications.  
 

D. Contractor shall notify the Engineer and City’s Superintendent of Utilities weekly 
with a list of those manholes that could not be fully inspected, documenting the 
specific reason, such as “unable to locate”, “surcharged”, “could not open”, 
“obscured  access”, or other.  All pertinent information available shall be recorded 
including area photo, address, etc. The Engineer and City’s Superintendent of 
Utilities may arrange to have some, or all these manholes made accessible for full 
inspection. The Engineer and City’s Superintendent of Utilities will notify 
Contractor of the status and may authorize re-inspection provided the 
Contractor is still working on-site.  
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3.02 MANHOLE GENERAL INFORMATION 
 
Once the manhole is located, the following information shall be recorded on the 
Manhole Inspection Form (template is in the Appendix), using approved MACP codes 
where applicable. All available information shall be collected and recorded for those 
manholes that could not open, surcharged, etc. 
A. Manhole ID (found on Manhole Inspection Exhibits) 
B. Inspection date 
C. Inspector’s name 
D. Location (street name and nearest address) 
E. Manhole depth (inches) 
F. Rim to grade (height in inches) 
G. Overall rating (1 = new – 5 = failing) 
H. Infiltration and inflow rating (0 = none – 5 = gushing) 
I. Area photo (using Manhole ID) 
J. Internal photo (using Manhole ID) 
K. Existing conditions 
L. Pre-cleaning method 
M. Location Using GIS coordinates 
N. Material 
O. Cover size (top surface diameter in inches) 
P. Barrell size (diameter in inches) 
Q. Direction of effluent 
R. Number of influents 
 

3.03 MANHOLE CONDITION INFORMATION 
 

The inspection crew shall complete all fields within the manhole condition / 
hydraulics sections of the Manhole Inspection Form, using approved MACP codes 
where applicable. The following information shall be collected: 
A. Cover fit / condition (cover to frame fit, including number of vent holes) 
B. Ring and frame fit / condition 
C. Cone and riser condition 
D. Barrel condition 
E. Step condition 
F. Bench condition 
G. Channel condition 
H. Cover type (solid, vented, bolted) 
I. Cover material (cast iron, concrete, plastic) 
J. Wall material (brick, concrete) / diameter 
K. Indications of surcharge 
L. Buildup issues 
M. Flow description 
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3.04 MANHOLE DEFECT INFORMATION 
 

The inspection crew shall determine the types of defects within the manhole, 
document each defect on the manhole form and take a photograph of each defect. 
The manhole barrel, cone, wall, bench and channel will be inspected for structural 
integrity, signs of I/I and the presence of roots. All documentation shall follow 
NASSCO MACP standards. Each defect will be documented on the inspection form 
with the following information: 
A. Defect number 
B. Component of manhole containing defect  
C. Defect code (using approved MACP codes) 
D. Image Reference (using Manhole ID) 

 
3.05 CONNECTING PIPE DETAILS 

 
Each pipe entering and exiting the manhole shall be photographed where possible 
and inspected to determine diameter, pipe material, debris levels and rim to invert 
distance (to 0.1 feet). The pipe inspection will include the following information: 
A. Pipe photo (using approved file naming structure) 
B. Pipe direction (incoming or outgoing) 
C. Pipe clock positions (6 = outgoing) 
D. Pipe diameter 
E. Pipe material (using PACP codes) 
F. Rim to invert distance (measured to nearest 1/10th of a foot) 
G. Pipe special condition (drops, force mains, etc. using approved MACP codes) 
H. Debris depth 
I. Connecting structure number if manhole or cleanout, service line clock position, 

stub out clock position, etc. 
J. Pipe seal condition (using approved MACP codes) 
K. Pipe seal roots (using approved MACP codes) 
L. Observed pipe defects, obstructions, roots, etc. (using PACP codes) 

 
3.06 MANHOLE SKETCH 
 

The inspection crew shall complete the “Standard Precast Manhole Existing 
Measurements Form” found in the Appendices noting all connecting pipes. Any 
special observations or notes may be added to the form.  
 
Influent and effluent lines in each manhole shall be compared to the existing map and 
corrections noted in the sketch section of the field form.  

 
3.07 NOTIFICATION OF EMERGENCY CONDITIONS 
 

Inspection crews shall immediately notify the City and/or on-site inspector of any 
defects posing imminent danger to the public (missing lids, covers broken during 
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inspection, sink holes, etc.) and any observed pipe blockages or potential overflow 
conditions.  

 
3.08 COMPLETION 
 

Once the inspection is complete the field crew shall make certain the ring is clean 
and does not have any debris preventing a proper cover fit. The manhole lid shall be 
replaced, and any displaced items moved back into place. 
 
A list of manholes that could not be fully inspected, along with the problem 
explanation, shall be forwarded to the Engineer and the City’s Superintendent of 
Utilities weekly throughout the inspection work. 
 
If the contractor has completed accessible inspections, and the Engineer authorizes, 
then Contractor may be required to re-mobilize at the same unit price and complete 
the requested inspections. All re-inspections will be at the same contracted unit 
price.  
 
Any map updates shall be consolidated and forwarded to the Engineer with the 
submitted inspections. 

 
3.09 PHOTOGRAPH REQUIREMENTS 
 

A. During each inspection, the following series of photographs shall be taken: 
 

1. Area Photograph - During the inspection, a photograph shall be taken of the 
manhole cover showing location within the roadway, shoulder or easement as 
appropriate. Photographs shall be taken of any indications of previous 
overflows such as water marks and paper or other debris typical of sewer 
overflows. Surface photographs shall be oriented in the direction of the 
outgoing pipe to show the pipeline cover and easement condition. The area 
photographs should show the manhole visible in the foreground where 
possible. A minimum of one area photo is required. 

2. Internal Photograph - Take a photograph of the manhole interior in plan view 
showing the general arrangement of the incoming and outgoing sewers, 
manhole walls and other appurtenances. The internal condition photograph 
shall be oriented with the direction of the outgoing main line flow at the 
bottom of the photograph (6:00 position). A minimum of one internal 
photograph is required. 

3. Manhole Defect Photographs - During manhole inspections digital 
photographs shall be taken of all defects. Photographs must clearly and 
accurately show each defect and correspond to defects and photo numbers 
logged on the manhole inspection form. A minimum of one photo for each 
observed defect is required. 

4. Connecting Pipe Photographs - The camera should then be pointed into all 
incoming and outgoing pipes where possible to capture general conditions 
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within the pipes. Any obvious blockages or defects should be noted using PACP 
defect codes. A minimum of one photo of each incoming or outgoing pipe is 
required. 

B. During inspections manholes shall be free of steam, fog, water vapor or other 
conditions that will impact the quality of photographs.  

C. All photographs shall adequately capture the manhole conditions and details of 
defects. Lighting and camera quality shall provide a clear, in-focus picture of the 
manhole interior, manhole defects, and manhole. The lighting shall provide 
uniform light, free from shadows or hot spots. 

D. The images shall be kept electronically, copied to an external hard drive, and 
submitted with the inspection forms per paragraph 3.06. Photographs shall be 
named according to the photograph naming conventions included herein.  

E. All digital photographs shall be referenced on the manhole inspection form and 
electronic spreadsheet/database. 

F. All digital photographs shall be renamed in accordance with the following photo 
file naming convention. 
1. Area Photo = Manhole ID, A, Photo Number, jpg 

Example: 3965002A0001.jpg 
Manhole: 39650002 
A=Area Photo 
Photo No.0001  

2. Internal Photo = Manhole ID, I, Photo Number, jpg 
Example: 3965002I0001.jpg 
Manhole: 3965002 
I=Internal Photo 
Photo No.0001  
(Note: Photo oriented with the outgoing pipe on the bottom) 

3. Manhole Defect Photo = Manhole ID, M, Photo Number, jpg 
Example: 3965002M0015 
Manhole: 3965002 
M=Manhole Defect Photo 
Photo No. 0015 

4. Pipe Photo = Manhole ID, P, Photo Number, jpg 
Example: 3965002P0002.jpg 
Manhole: 3965002 
P=Pipe Photo 
Photo No. 0002 

 
3.10 MANHOLE NUMBERING, INSPECTION FORMS AND DEFECT CODES 
 

The Contractor shall use the City manhole numbering system when performing the 
inspections for this project. Manhole numbers will be provided by the City.  
 
Defect codes shall conform to those specified in the NASSCO MACP specification.  
 

  



INSPECTION OF EXISTING MANHOLES UNDER PAVEMENT 
CONTRACT 320 – SANITARY SEWER PIPE CLEANING AND INSPECTION 

Inspection of Existing Manholes  136 

3.11 SITE RESTORATION 
 

After inspecting manholes in an area, the Work site shall be cleaned and restored to 
pre-Work conditions. If manhole is buried and exposed, then restore site by placing 
material back over exposed manhole. No re-sodding is anticipated or included in the 
pricing. 
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3.12 DELIVERABLES 
 

The Contractor will be required to submit the following deliverables at the 
completion of inspection. 

A. Scanned Field Inspection Reports to include: 
1. Inspection session header information (see required fields above) 
2. Component observations 
3. Manhole inspection details including defects observed and photo image 

references 
4. Connecting pipe details 
5. Manhole plan view sketch 
6. Completed Manhole Riser Order Form where provided.  
7. Format: 

a. Adobe Acrobat PDF files – 1 report PDF per manhole 

b. File name: <MH ID> <Date (year_mo_day format)>.PDF 
Example: 30060002_2010_02_16.pdf 

B. Inspection digital photograph in City approved format and resolution, and assigned 
file names in accordance with the City standard. 

C. Electronic Inspection Data stored and exported in City approved NASSCO Manhole 
Assessment and Certification Program (MACP) compliant Microsoft Access database 
(.MDB) version 4.4, or Excel file delivered on DVD or portable hard drive. 

D. GIS location data as geodatabase file or shape file in a digital file format compatible 
for use with ESRI ArcMap.   

E. Marked up field maps detailing map corrections and/or discrepancies noted during 
inspection. 

F. All digital files shall be submitted on DVD or portable hard drive, labeled as follows: 
DVD/Hard drive Labels - Typed labels shall be attached to the face of each DVD. 
The typed index labels shall include the following information: 
1. Content (Manhole Inspections) 
2. Contractor name 
3. Purpose of Survey (CIP R/R) 
4. Tributary Pump station number 
5. Manholes included (listing of manholes using City standard Asset Numbers) 
6. Date of survey 
7. Contract Number / Delivery Order Number (if applicable) 
8. QA/QC report including listing of manhole inspections reviewed and results. 

 

 
END OF SECTION 
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PART ONE – GENERAL 
 

This item shall consist of adjusting sanitary sewer manhole frames found under 
pavement and furnishing all labor, materials, and other items necessary to bring the 
frames to street grade. 
 

PART TWO – PRODUCTS 
 

A. Adjustable Steel Riser Rings shall be used to adjust existing manhole frames under 
pavement to street grade. Acceptable steel adjustment rings shall be as supplied 
by American Highway Products, Massillon, Ohio, EJ, Maryville, Tennessee, or 
approved equal. 

 
PART THREE – EXECUTION 
 
3.01 CONSTRUCTION REQUIREMENTS 
 

A. Adjustable Steel Riser Rings shall be installed on manholes currently 
under pavement where the grade of the existing manhole is determined 
to be more than 3/4” below street grade.  Typical adjustable steel riser 
ring heights start at 3/4” and may be ordered in 1/4" increments.   The 
finished grade of the lid shall be within a 1/4” tolerance of the surrounding 
pavement and shall provide a smooth riding surface. 

B. For manholes under pavement, to facilitate manhole cover removal and riser ring 
installation, the Contractor shall carefully chip or chisel out the pavement overlain 
on the manhole casting and cover, to expose the outer diameter of the cast ring 
so that the cover may be removed.  The Contractor shall remove all pavement and 
debris from the manhole cover.      

C. During the course of manhole inspection, the Contractor shall carefully obtain the 
dimensions required by the riser ring manufacturer.  The Contractor shall 
measure the existing ring and manhole cover according to the manufacturer’s 
requirements during the manhole inspection and prior to ordering from the 
manufacturer. A typical “Manhole Riser Order Form” is included in these 
specifications, but the Contractor shall gather any required data required by the 
actual vendor of the riser rings on that vendor’s order form.   

D. Upon completion of the inspection of the manholes under pavement, the 
Contractor shall fill and patch the damaged asphalt with asphalt patching 
material, using plywood and truck tire to compact the patch (temporary “throw 
and go” patch).   

E. The Contractor shall order and provide each riser ring based on the required 
dimensions gathered during the inspection 

F. Upon delivery of the riser ring, the Contractor shall remove and properly discard 
the “throw and go” patch material as needed to remove the manhole cover and 
access the existing ring.  
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G. The Contractor will remove all the material build-up and foreign matter of any 
kind on all surfaces that the manhole riser will touch.  

H. Upon insertion of the riser ring, the Contractor will expand the linkage until riser 
is tight and fully engaged all around the circumference to insure a reliable 
installation.   The Contractor shall install the adjusting ring according to the 
manufacturer’s specifications and recommendations. The ring shall be 
adequately tightened to ensure proper operation under normal traffic 
conditions.  

I. Replace the manhole cover and verify that the grade of the lid is within a 1/4” 
tolerance of the surrounding pavement and provides a smooth riding 
surface. 

J. After installation of the riser ring and cover, the Contractor shall patch and level 
all damaged asphalt around the perimeter of the riser ring with asphalt patching 
material, compacting same with a tamping tool.   The Contractor shall fill in any 
needed asphaltic concrete to ensure a proper, neat, and long-lasting installation. 
The Contractor will be responsible for any repair or maintenance due to poor 
workmanship. 

K. All installations shall be inspected and approved by a City inspector 
 
3.02 EQUIPMENT 
 

The Contractor shall provide the necessary tools and equipment to complete all Work 
as described above. 

 
3.03 MEASUREMENT 
 

The number of existing manholes under pavement whose rings are raised and 
accepted will be measured for payment per each.  

 
 

 END OF SECTION  
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PART ONE – GENERAL 
 
1.01 PURPOSE 
 

A. The purpose of this document is to establish the minimum GPS standards to be 
used by the City of Tiptonville personnel involved in mapping activities as well as 
individuals and groups submitting digital data to the City. 

 
1.02 SCOPE 
 

A. The following addresses only ground collected data and does not apply to aerial 
GPS procedures. The standards apply to current technology and are subject to 
revision as GPS equipment develops. 

 
PART TWO – GPS DATA COLLECTION AND DELIVERY STANDARDS 
 
2.01 GPS RECEIVER 
 

A. To ensure that the appropriate type of GPS receiver is matched to the mapping 
application, an understanding of receiver capabilities and limitations is required. 
There are basically three classes of GPS receivers: 

 
1. Recreational Grade: These have an accuracy within five to twenty meters. 

These GPS receivers usually do not have the ability to "post-process" collected 
data, but usually can perform real time correction using Wide Area 
Augmentation System (WAAS). GPS receivers can be used to navigate to a 
specific area and/or compile uncorrected GPS data, using associated third-
party software to convert the collected data directly into GIS supported data 
formats. Most modern “smart phones/tablets” fall into this category. 

2. Mapping Grade: These have an accuracy from sub-meter to five meters. These 
GPS receivers can log raw GPS data, enabling these GPS-collected data to be 
post-processed utilizing desktop GPS software and allowing locations to be 
refined or corrected to a higher level of precision than inherent in the raw 
data. This category of GPS receiver also can communicate with a base station, 
store attributes of features, use a data dictionary and upload data from the 
GPS device to a PC. 

3. Survey or High Accuracy Grade: These include instruments with associated 
software that can achieve one-centimeter relative accuracy. These are used 
by land surveyors primarily for boundary, topographic, and geodetic surveys, 
photogrammetry, and other activities requiring high accuracy. Specialized 
training is needed to use this equipment. 

 
B. The GPS receiver used to collect data for the City of Tiptonville must be of 

Mapping Grade or better. Smart phones and tablets are prohibited. The GPS 
receiver must: 
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1. Routinely achieve 1 meter or better horizontal accuracy, using either real time 
or post processed differential corrections. 

2. Operate in a 3D mode, where the receiver requires signals from a minimum of 
four satellites to determine a 3D (latitude, longitude, and elevation) location (a 
fix). 

3. Allow the storage of position fixes for features that are being mapped. When 
mapping point features, the receiver must be able to store a sample of position 
fixes (the minimum number depending on the quality of the receiver) for the 
feature. The receiver must have enough data storage capacity for a typical 
day’s worth of data collection. 

4. Be user configurable for critical settings, including DOP, SNR, elevation mask, 
and logging rate. 

5. Produce and store data in a format compatible with the base station data used 
to perform the differential corrections or have the capability to receive real-
time corrections from the base station. 

 
2.02 FIELD DATA COLLECTION PARAMETERS 
 

A. GPS field work must be performed by staff that has had training in GPS and GIS 
or has a surveying or mapping background. Field staff must have a thorough 
understanding of GPS basic concepts, and receiver operation. How a receiver’s 
critical parameter settings affect data collection must be very well understood. 
The staff must also have familiarity with the types of features that are to be located 
and must be able to recognize/interpret features in the field. To achieve the City’s 
target accuracy, all collected GPS data must be differentially corrected, either in 
real time or in a post process step. 

 
B. Along with the following parameters, the City suggests standing at a collection 

location for 5-10 seconds to evaluate the quality of signal (PDOP and number of 
satellites) before gathering points. 
1. All position fixes must be determined with 4 or more satellites. Manual 3D or 

overdetermined 3D (5 satellites minimum) modes are acceptable. 2D fixes 
(using only 3 satellites) are not acceptable. 3D positions generated from 2D 
fixes supplemented with user entered elevations are also not acceptable. 

 
2.03 PROCESSING OF GPS FIELD DATA 

 
A. All GPS data collected for the City must undergo some post processing steps using 

GPS processing software before the data can be used to generate a GIS layer. The 
GPS processing software must be able to download GPS data files from the GPS 
receiver and perform differential corrections. In addition, it must allow exporting 
the corrected data to a City GIS compatible format (File Geodatabase or 
Shapefile), in the correct coordinate system. Refer to the section below for 
specific information on the required coordinate system. See the City of 
Tiptonville’s Geospatial Data Delivery Standards for more information on data 
requirements for File Geodatabases and Shapefiles. 
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B. GPS Base Stations for Post Processed Differential Corrections: For post processed 

differential corrections, several resources exist for GPS base station data in 
Tennessee.  

 
C. Output to GIS 

1. As stated previously, the City prefers GIS data submittals to be in either Esri 
File Geodatabase or Shapefile formats. The GPS processing software must 
allow for exporting to one of these formats. Refer to the section below for 
specific information on the required coordinate system. See the City of 
Tiptonville’s Geospatial Data Delivery Standards for more information on data 
requirements for File Geodatabases and Shapefiles. 

2. In addition to feature coordinate and field entered attribute data, some GPS 
processing software packages are capable of automatically generating 
attribute information for exported features. This information can provide 
users of the GIS data an indication as to the quality of the GPS position fixes 
that were used to generate the features. If the GPS processing software allows, 
the following generated attributes must be produced for exported features: 

 
Point Features Line and Polygon Features 
Maximum PDOP Maximum PDOP 
Receiver Type Receiver Type 
Correction Status Correction Status 
Date of Collection Date of Collection 
Time of Collection Time of Collection 
Data File Name Data File Name 
Total Positions Total Positions 
Filtered Positions Filtered Positions 
Standard Deviation Average Horizontal Precision 
Horizontal Precision Worst Horizontal Precision 
* Elevation (MSL in feet) * Average Vertical Precision 
* Vertical Position * Worst Vertical Precision 
* Only necessary if elevation data is required by project 

 
D. Elevation Data: If elevation data is required by the project, it will be referenced to 

the North American Vertical Datum of 1988 (NAVD 88) vertical geodetic datum. 
Elevations must be generated as orthometric heights (relative to mean sea level) 
determined using the GEOID99 (Continental US) geoid conversion model. 
Conversions from other geoid conversion models are not acceptable. 

 
2.05 NAMING CONVENTION 

 
A. It is important that GPS and GIS data and attribute field names in said data 

delivered to the City of Tiptonville Enterprise GIS follow the same naming 
convention already applied to all existing data. Not all the following rules may 
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apply to all datasets, for example, if the delivery is for a singular dataset, but it is 
important to understand the geospatial naming convention already in place to 
alleviate any confusion or added work upon delivery of the data. 

 
B. Start Data and Field Names with Alphabetical Characters: Many processing 

workflows that GIS data are subjected to are unable to handle objects that start 
with numbers or special characters. Avoiding names starting with a number also 
helps to better sort the display of objects in the Enterprise GIS. 

 
C. Do Not Include Spaces, Dashes, or Other Special Characters: Many GIS software 

processes cannot handle spaces or any kind of special character in the file names 
and/or in field names. Avoid causing problems for the data later down the line by 
eliminating any special characters. Underscores, however, do not cause problems 
and can be used in the place of dashes and/or spaces. 

 
D. Do Not Use Prefix or Suffix for Data Type: Do not use prefixes like ‘tbl’ for tables, 

nor ‘fc’ for feature classes. This is redundant as tables and feature classes are 
symbolized differently in the Enterprise GIS. 

 
E. Do Not Use Geometry Type as Suffix: The City of Tiptonville Enterprise GIS 

provides a preview of the geometry type for each GIS dataset. Therefore, adding 
a feature type indicator in the name is generally unnecessary. However, data may 
occasionally be represented in alternative forms such as showing a feature as a 
polygon and as a point. In such a case, the data with the most logical shape should 
take on the base name without a geometry type, while the data with the 
alternative type should be augmented with a feature type suffix separated by an 
underscore (Point, Poly, Line, Anno), e.g., “Buildings” and “Buildings_Point”. 

 
F. Avoid Using Reserved Words: Using reserved words for the underlying DBMS 

could easily result in unexplained errors. Avoid using words like Order, File, Range, 
etc., on their own. Using plurals for feature class names reduces this risk. 

 
G. Limit Names to 10 Characters or Less (Shapefile Only): Shapefiles do not support 

names for the shapefile nor attribute field names longer than 10 characters; 
otherwise, they are truncated, and the true name can be misunderstood. 

 
H. Always Provide Alias Names for Fields: Setting an alias for field names, especially 

field names that are cryptic or abbreviated, is the best way to maintain useful 
information and provide benefits in multiple areas. As the shapefile format does 
not support field name aliases, for data delivered to the City of Tiptonville in that 
format, be sure to include field aliases as a part of the metadata. This is a required 
element of metadata. 
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2.06 SPATIAL REFERENCE 
 
A. The City of Tiptonville prefers all GPS data be delivered in the City’s standard 

Spatial Reference as noted below. However, the City will accept GPS data in a 
standard table format collected directly in decimal degrees if collected at a 
minimum of 8 significant digits (for example, -121.363469, 37.948884). See the 
Delivery Format section for further information regarding acceptable forms of 
GPS data in tables. 
1. Projection: State Plane 
2. Zone: Tennessee, FIPS Zone 4100 
3. Units: US Survey Feet 
4. Horizontal Datum: North American Datum (NAD) 1983 adjusted to the High 

Accuracy Reference Network (HARN) 
5. Vertical Datum: North American Vertical Datum (NAVD) 1988 

 
2.07 DELIVERABLES 

If GPS data collection work is being performed by an outside agency, final deliverables will 
include: 

 
A. All GPS field data files, both uncorrected and corrected versions, must be 

submitted. If field data was collected in real time differential mode, then there will 
not be uncorrected files, and only the real time corrected files are necessary. If 
edits are made to corrected files (i.e., fixes deleted or offset), copies of both edited 
and unedited are to be submitted. 

 
B. All GPS to GIS export files, using Tennessee State Plane South Coordinates, in the 

NAD 83 (HARN) horizontal geodetic datum, in US survey feet units, in either Esri 
File Geodatabase or Shapefile. 

 
C. All GPS processing log files pertaining to post process differential correction and 

GIS export (if produced by the GPS processing software). 
 

D. GPS Data dictionary files, defined for project attribute storage. 
 

E. Metadata. Refer to the next section and see the City of Tiptonville’s Metadata 
Standards for more information. 

 
F. Project Report. The contractor must submit a project report that includes the 

following information. The agency may be excused from including report items 
indicated with an asterisk with prior consent of the City of Tiptonville’s GIS 
Manager prior to delivery. 
1. An introduction describing the project. This would include the project name, 

the names of City programs involved, the purpose and goals of the project, the 
project’s study area, and data collection (including accuracy) requirements.* 
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2. A project timeline depicting significant milestones or achievements during the 
course of the project. Examples might include: awarding of contract, meetings 
with City staff, GPS field data collection/processing phase, significant delays, 
interim deliverables and status reports, final deliverables and status report; 
etc.).* 

3. Profiles on contractor staff performing project work, including level of 
education, degrees held, GPS qualifications and/or certifications, and prior 
GPS work experience.* 

4. A list of GPS hardware and processing software used for the GPS data 
collection/processing phase of the project. The hardware listing will include 
GPS receiver models (including firmware version), dataloggers, antennas, 
external sensors, laser offset measuring devices, etc. The GPS processing 
software, mapping software, and any related data management software will 
be listed, along with version number. 

5. A list of GPS base stations used for the project. If local base stations (stations 
other than CORS) were used, the setup procedure must be described in detail, 
along with then operation, collection parameter settings, and what steps were 
used to establish the reference position. 

 
G. These files should all be in a compressed format and be organized into a logical 

directory structure. For example, the files could be organized by date of data 
collection, and then into subdirectories for Data and Export. Uncorrected, 
corrected field data files, post process differential correction log files, and data 
dictionary files would reside in the Data subdirectory. GIS export files and 
associated export log files would reside in the Export subdirectory. 

 
2.08 METADATA 

 
A. Avoid using fields in the database to store metadata about the feature class, e.g., 

a Date Loaded field. Such information is required in the metadata and therefore 
superfluous in the attribute table. Only exceptions are to either capture row 
specific metadata, e.g., Modified By, where each record may have different values, 
or where the origin source of the individual features may vary and need to be 
tracked. In the second case, the metadata should also document the fact that 
there are multiple data origins. 

 
B. Any exemption requests from any part of the metadata requirement must be 

submitted to the City of Tiptonville GIS Coordinator for decision before delivery. 
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GENERAL NOTES
1. The Contractor shall visit the site to ascertain existing conditions and report to the Civil Engineer any
discrepancies discovered between the drawings and the existing conditions. Should the Contractor make
field corrections or adjustments without notifying the Engineer, then the contractor assumes all
responsibility for those changes.
2. If any structures to remain are damaged during construction, it shall be the Contractor's responsibility
to repair and/or replace the existing structure as necessary to return it to existing conditions or better.
3. The Contractor is solely responsible for, and has control over, inspection means, methods,
techniques, sequences, and procedures for coordinating all portions of the Work.
4. These drawings are considered to be complimentary to the Work that is to be performed. All inspections
and testing shall be in accordance with industry standards.
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Light Cleaning and TV Inspection of Mains 

Street From Manhole To Manhole Dia. Length (ft) Included Sanitary Sewer Mains (GM #)

Access Rd. Off Lake St. 133 134 8" 428 075

Algee St. 155 047 8" 1,094 091, 093, 097, 395

Algee St. 046 045 8" 432 042A

Cherry St. 054 009 10" 3,002 105, 146, 106, 107, 109, 110, 111, 088, 044

Church St. 035 023 12" 5,627 024, 025, 026, 027, 028, 257, 029, 029A, 236, 030, 235, 262, 234, 233, 232, 231

Cochran St. 153 162 8" 907 378, 098

Cochran St. 153 South to End 8" 85 379

Easement 204 205 12" 320 152

Elm St. 023 South to End 12" 1,500 230, 229, 228, 274, 273

Elm St. 103 Unlocated West to End 15" 345 153

Elm St. 001 003 12" 599 014, 015

Faubus St. 164 058 8" 660 100, 100A

Faubus St. 163 162 8" 276 099

Foster St. 045 East to End 8" 500 275

Foster St. 045 167 8" 1,547 043A, 043, 255, 108

Hamra St. 241 073 8" 635 277

Headden St. 153 152 8" 1,001 090, 089

Hwy. 78 038 018 10" 2,525 045, 242, 241, 240, 239, 238, 237

Lake St. 069 098 10" 2,505 077, 076, 020, 250, 249, 248, 247, 246A, 245, 246

Parnell St. 153 East to End 8" 1,054 276

Reelfoot St. 037 009 10" 2,555 265

Roberston St. 157 158 8" 577 094

Van Pool Rd. 207 North to End 15" 343 267, 223

Van Pool Rd. Easement 203 001 12" 210 151

Van Pool Rd. Easement 207 206 12" 127 155

Van Pool Rd. Easement 206 203 12" 380 154, 150

Vaughn Dr. 042 072 8" 742 261, 046, 260

29,976

DETAILED INSPECTIONS -  SCOPE OF WORK (SHEET 1 OF 2)

CONTRACT 320 - SANITARY SEWER PIPE CLEANING AND INSPECTIONS

TOTAL
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Locate Manhole Using TV Camera from Nearest Manhole, Including Light Cleaning of Main and Full TV Inspection of Main

Street MH to Locate TV from MH Dia. Length (ft) Comments Included SS Main (GM #)

Tipton St 062 030 8" 157 Downstream to upstream inspection 264

Tipton St 114 062 8" 463 Downstream to upstream inspection 068

S. Court St 066 084 8" 22 May not connect to MH 84 123

Wynn St 081 082 8" 624 Downstream to upstream inspection 034

Wynn St 095 176 8" 444 Downstream to upstream inspection 121

Leduke St 118 117 6" 306 Downstream to upstream inspection 070

S.R. 78 121 097 8" 235 Downstream to upstream inspection 082

Robertson St 158 157 8" 577 Downstream to upstream inspection 094

S. Court St 175 201 8" 364 MH 84, 177, and 93 may also be used 147

Haynes St 181 183 8" 202 Downstream to upstream inspection 125

N. Main St 184 120 8" 152 May not connect to MH 120 130

Tank to N. Main St 186 185 6" 113 Downstream to upstream inspection 132

N. Court St 187 119 8" 382 Downstream to upstream inspection 072

Leduke St 189 117 6" 158 Downstream to upstream inspection 073

Walnut St 195 197 or 28 8" 353 MH 28 may also be used 143 or 140

Cates St 196 195 8" 432 MH 195 must be located and uncovered 140

Cates St 090 196 8" 418 MH 196 must be located and uncovered 141

Elm at Van Pool 206 207 12" 127 155

5,529TOTAL

DETAILED INSPECTIONS - SCOPE OF WORK (SHEET 2 OF 2)

CONTRACT 320 - SANITARY SEWER PIPE CLEANING AND INSPECTIONS

Detailed Inspections  152



City of Tiptonville, TN

Sanitary Sewer System - Manhole Inspection Form

Manhole ID: Rating (1 to 5): Area Photo:

 (1 = new ... 5 = failing) (Y / N)

Date:

Inspector: I / I Rate: Internal Photo:

Street: (0 = none … 5 = gushing) (Y / N)

Address #:

Depth:

Rim to Grade:

Conditions: Dry Wet Standing Water Frozen

Pre-Cleaning:

DETAILS
Location:  Wall Material: Cover Size: Barrel Size: Direction Effluent:

Roadway Brick 22" 48"

Gutter Block 24" 60" (N, NE, E, SE, S, SW, W, NW)

Paved Alley Concrete 30" 72"

Unpaved Alley Lined 36" 84" # of Influents: 
Grass Other Other (desc.) 96"

Other (desc.) Other

CONDITION
Cover: Ring & Frame: Cone & Riser: Barrel: Steps:

Serviceable Serviceable Serviceable Serviceable Serviceable

Loose Loose Cracked/Broken Cracked/Broken Unsafe

Below Grade Displaced Corroded Corroded Missing Any
Damaged Missing Grout Misaligned Misaligned Corroded

Sealed Raise Infiltration Infiltration None
Holes  (#) Lower Roots at Joints Roots at Joints Number

Inflow? Inflow? Inflow?

Bench: Channel: Cover Type: Cover Material:
Serviceable Serviceable Solid Cast Iron

Cracked/Broken Obstructed Vented Concrete

Bad base joint Bad joints Bolted Plastic

 Roots at connection Other (desc.) Other (desc.)

HYDRAULICS
Indications of 

Surcharge?: Buildup Issues: Flow Description:
None Grease Steady

Minor Debris  Pulsing
Yes,  need followup Silt Turbulent

Infiltration, if yes, note below Surcharging
(None, Minor, Some, Excessive) Sluggish

COMMENTS:

Manhole Inspection Form  153
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Specs Page 154

Contract 320
Joel B. Spaulding & Co., Inc.

www.joelbspaulding.com

(615) 255-7766

Nashville, TN 37203

3322 West End Avenue, Suite 106

Consulting Engineers

Tiptonville, TN 38079

130 S. Court St.

Lake County, TN

City of Tiptonville

Existing Measurements Form
Standard Manhole

Cleaning and Inspection

Sanitary Sewer Pipe

PIPE

IN
F.

STEPS
DEPTH

_____"

#2

#3

PI
PEIN

F.

#1

_________Rim to Inv.:

_________Diameter:

_________Material:

____ o'clockPIPE #4:

_________Rim to Inv.:

_________Diameter:

_________Material:

____ o'clockPIPE #3:

6
 o

'c
lo

c
k

___________________MANHOLE ID:

CONE CONE

#4

_________Rim to Inv.:

_________Diameter:

_________Material:

____ o'clockPIPE #2:

_________Rim to Inv.:

_________Diameter:

_________Material:

____ o'clockPIPE #1:

ECCENTRIC   or   CONCENTRICOPENING TYPE (CIRCLE ONE):

24"   or   36"DIAMETER (CIRCLE ONE):

CONE DETAILS:



Typical

Note: Sample only. Contractor shall use form required by selected vendor.

Manhole Riser Order Form 155



NASSCO's Pipeline Assessment & Certification 156



NASSCO's Pipeline Assessment & Certification 157
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